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1 Introduction 

1.1 This Schedule sets out the required Passenger Services Objectives and Outcomes, 

the Vehicle Use in Service Outputs and the Operator’s obligations in regard to the 

activities to be carried out in the delivery of: 

1.1.1 Passenger Operating Services; 

1.1.2 Network Access Services; and  

1.1.3 PT Network Project Services 

(together the Passenger Services). 

1.2 This Schedule also sets out the Performance Indicators for the Passenger Services 

that the Operator is required to measure and report against. 

2 Passenger Services objective, outcomes and outputs 

Objectives and Passenger Services Outcomes 

2.1 Without prejudice to any other obligation of the Operator or any rights or 

remedies of GWRC or GWRL, the Operator shall ensure that the Passenger 

Services are provided to achieve the following objectives and outcomes: 

2.1.1 Passenger Operating Services are provided in a manner that enables 

the Operator to ensure that: 

(a) Scheduled Services are delivered safely, reliably and 

punctually in accordance with the Rail Unit Timetable and in a 

manner that encourages patronage growth, maximises 

payments under Schedule 6 and minimises Performance 

Deductions;  

(b) the Vehicles are always operated in accordance with the 

Licence or Interim Licence (as applicable), for the purpose for 

which the Vehicles were designed and not in excess of the 

maximum capacity for which the Vehicles were designed;   

(c) the Operator complies with its obligations set out at Schedule 

9 (Stations and Depot Facilities); 

(d) the Operator complies with its obligations under this 

Partnering Contract, the other Transaction Documents and the 

requirements of all applicable Law; and 

(e) fare evasion and Ticket Offences are minimised; 

2.1.2 Network Access Services are provided consistently with the rights 

and obligations of the Operator set out in the Wellington Network 

Agreement, the Common Access Terms, the Deed of Accession to 
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Common Access Terms and the Deed of Accession to the Wellington 

Network Agreement; and   

2.1.3 PT Network Project Services are provided in a manner that ensures: 

(a) the Operator provides an effective contribution to the planning 

and implementation of PT Network Projects; 

(b) as little impact as possible from the implementation of the PT 

Network Projects to the on-time performance of Scheduled 

Services; and 

(c) minimum Minor Disruptions and Unplanned Disruptions 

arising in connection with the implementation of the PT 

Network Projects, 

(together the Passenger Services Objectives and Outcomes). 

2.2 The Operator shall measure its performance against the Passenger Service 

Objectives and Outcomes by: 

2.2.1 measuring the Operator’s adherence to the Rail Unit Timetable and its 

performance as against the Reliability KPI and Punctuality KPI and 

applying Performance Deductions;  

2.2.2 measuring the Operator's ability to meet or exceed customer 

satisfaction levels through the Customer Satisfaction Survey regime 

(and, in the applicable circumstances, the Operator will be rewarded 

through Customer Satisfaction Payments calculated in accordance 

with paragraph 8 of Schedule 6 (Financial and Performance 

Regime)); 

2.2.3 measuring (with GWRC) the Parties' ability to achieve patronage 

growth and applying the FIM; and 

2.2.4 measuring its performance against the Performance Indicators (and, in 

the applicable circumstances, the Operator will be rewarded through 

Performance Payments calculated in accordance with paragraph 9 of 

Schedule 6 (Financial and Performance Regime)). 

Vehicle availability and use in service outputs 

2.3 Without prejudice to any other obligations of the Operator or any rights or 

remedies of GWRC or GWRL, the Operator shall use best endeavours to ensure 

that the following outputs are achieved in regard to the availability for and use of 

the Vehicles for Scheduled Services and Special Event Services: 

2.3.1 that each EMU making up the Matangi Fleet suffers approximately 

the same level of wear and tear; 

2.3.2 that each Carriage making up the Carriage Fleet suffers 

approximately the same level of wear and tear;  
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2.3.3 subject to paragraph 2.5, that sufficient EMUs and Carriages are used 

to provide passenger carrying capacity for each Scheduled Service or 

Special Event Service which is at least equal to the customer demand 

that should reasonably have been contemplated for that Scheduled 

Service or Special Event Service and the consist size needed to meet 

that demand;  

2.3.4 that each EMU is made available and used in Scheduled Services and 

Special Event Services in a manner that ensures that the variation in 

annual kilometres travelled between the highest used EMU and the 

least used EMU is not more than 10% (unless the Operator has 

obtained GWRC's prior written approval); and  

2.3.5 that each Carriage is made available and used in Scheduled Services 

and Special Event Services in a manner that ensures that the variation 

in annual kilometres travelled between the highest used Carriage and 

the least used Carriage is not more than 10% (unless the Operator has 

obtained GWRC's prior written approval), 

(together the Vehicle Use in Service Outputs). 

2.4 The Operator shall measure the Vehicle Use in Service Outputs annually from the 

Commencement Date in accordance with the Performance Indicators. 

2.5 For the avoidance of doubt, the Operator shall not be entitled to any additional 

payment or compensation in connection with the performance of its obligations 

under paragraph 2.3.3. However, the Operator shall not be required to comply with 

paragraph 2.3.3 to the extent that: 

2.5.1 compliance with paragraph 2.3.3 would require the Operator to acquire any 

rolling stock in addition to the Vehicles; and 

2.5.2 the requirement to acquire such additional rolling stock has not been 

caused or contributed to by any failure by the Operator to operate and 

maintain the Vehicles in accordance with this Partnering Contract.  

3 Passenger Operating Services  

Compliance with Rail Unit Timetable 

3.1 The Operator shall provide: 

3.1.1 the Scheduled Services in accordance with the Rail Unit Timetable 

and; 

3.1.2 all of the Services in accordance with the Working Timetable and 

consistently with the requirements of the Wellington Network 

Agreement, the Common Access Terms, the Deed of Accession to 

Common Access Terms and the Deed of Accession to Wellington 

Network Agreement,  
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in each case except to the extent that GWRC may, in exceptional circumstances 

and at its sole discretion, otherwise agree in advance in writing. 

3.2 Without prejudice to the generality of paragraph 3.1, the Operator’s obligations 

under paragraph 3.1 include but are not limited to: 

3.2.1 the obligation to plan and resource its operations and implement those 

plans and resources to take account of any reasonably likely change in 

patronage to the greatest extent reasonably practicable having regard 

to all the circumstances and historical trends, including the reasonably 

foreseeable growth arising from: 

(a) PT Network Projects; and 

(b) Annual Business Plan initiatives;  

3.2.2 the obligation to plan and resource its operations and implement those 

plans and resources to take account of the risk of Minor Disruptions 

and Unplanned Disruptions in the provision of Scheduled Services in 

accordance with the Rail Unit Timetable to the greatest extent 

reasonably practical having regard to all the circumstances, including 

the reasonably foreseeable risks arising from: 

(a) variations in weather and operating conditions (which may 

include but shall not be limited to seasonal variations); 

(b) default by, or other restrictions imposed by, suppliers or 

subcontractors to the Operator; 

(c) shortages of appropriately skilled or qualified employees; 

(d) disputes with employees; 

(e) shortage of or defects in the Vehicles;  

(f) Track Possessions; 

(g) the requirements of the Common Access Terms; 

(h) the implementation of PT Network Projects; and 

(i) the implementation of Annual Business Plan initiatives.  

3.3 The Operator shall ensure that for the purpose of assessing the extent of any 

change in patronage or risk described in paragraphs 3.2.1 and 3.2.2 and the extent 

to which it is reasonably foreseeable, regard shall be had to both: 

3.3.1 the historical levels of incidence of any Minor Disruptions and 

Unplanned Disruptions to the Rail Unit Timetable in the operation of 

the Scheduled Services (both by the Operator and its predecessors); 

and  

3.3.2 potential changes in the circumstances which may affect those levels. 
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3.4 References in paragraph 3.2.2 to plans and resources to take account of the risk of 

Minor Disruptions and Unplanned Disruptions shall include: 

3.4.1 plans and resources directed at preventing any Minor Disruptions and 

Unplanned Disruption; and   

3.4.2 without limiting paragraph 3.4.1 above or any other obligation of the 

Operator, plans and resources directed at managing and minimising 

the extent and effect of any Minor Disruptions and Unplanned 

Disruption. 

Working Timetable  

3.5 The Working Timetable shall be prepared by the Operator in a form that: 

3.5.1 will ensure that the Operator is able to meet its obligations under the 

Transaction Documents (including achieving the Passenger Service 

Objectives and Outcomes, meeting the requirements of the Reliability 

KPI and the Punctuality KPI and achieving the PI Achieve Benchmark in 

respect of each of the Performance Indicators); 

3.5.2 GWRC (acting reasonably) considers meets the requirements of 

paragraph 3.5.1; and  

3.5.3 enables GWRC to fully understand: 

(a) all Vehicle movements (including Ancillary Movements) from 

an Origin Point to a Termination Point required for: 

(i) Scheduled Services; and  

(ii) the provision of Vehicle Services; 

(b) consist size and passenger loadings; and 

(c) any time margins that exist between Origin Points and 

Termination Points on the Working Timetable and the Rail 

Unit Timetable. 

3.6 The Operator shall promptly update the Working Timetable to take account of any: 

3.6.1 changes to the Rail Unit Timetable made in accordance with the 

Timetable Change Process;  

3.6.2 Contract Variation which is to be implemented in accordance with the 

terms of this Partnering Contract; or 

3.6.3 change in patronage so as to ensure that, subject to paragraph 3.57 (Relief 

from capacity and consist size obligations), the requirements of 

paragraph 3.55 (Load standards) and 3.56 (Capacity and consist size) are 

met.  

3.7 The Operator shall provide GWRC with: 

3.7.1 the initial Working Timetable by at least 17 June 2016;  
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3.7.2 remote access to the Working Timetable from the Commencement Date;  

3.7.3 to the extent that the Operator is obliged to update the Working 

Timetable pursuant to paragraph 3.6 or otherwise amends the Working 

Timetable, a copy of such updated or amended Working Timetable 

immediately following such update or amendment being made; and 

3.7.4 a summary of any material changes to the Working Timetable, including 

an explanation as to the reasons for the changes. 

Daily timetable deviations 

3.8 Without prejudice to paragraph 3.1, on any day the Operator may operate its 

Passenger Operating Services to a daily timetable which deviates from the Rail Unit 

Timetable or the Working Timetable to the extent a temporary deviation is 

necessary on that day due to: 

3.8.1 a Planned Disruption; 

3.8.2 a Minor Disruption; 

3.8.3 an Unplanned Disruption; or 

3.8.4 a requirement to add capacity to a Scheduled Service for a Special Event 

Service, 

provided that this paragraph 3.8 shall not relieve the Operator from Performance 

Deductions or its other obligations and liabilities under or in connection with this 

Partnering Contract, the Wellington Network Agreement, the Common Access 

Terms, the Deed of Accession to Common Access Terms or the Deed of 

Accession to Wellington Network Agreement.  

Notice of Planned Disruptions 

3.9 The Operator shall ensure that advance notice and details of all Planned Disruptions 

are: 

3.9.1 provided to GWRC at least 6 weeks prior to the Planned Disruption 

taking place in accordance with the Operator’s obligations set out in the 

Customer Communication and Information Systems;  

3.9.2 included in the version of the Monthly Operational Report which is 

submitted by the Operator immediately prior to the Planned Disruption 

taking place; and  

3.9.3 included (if known) in the Annual Business Plan. 

Notice of Minor Disruptions and Unplanned Disruptions 

3.10 The Operator shall ensure that GWRC is notified of all Minor Disruptions and 

Unplanned Disruptions in accordance with the Operator’s obligations set out in the 

Customer Communication and Information Systems.  



Partnering Contract CONFIDENTIAL Schedule 3 

PT0416 

Schedule 3 (Passenger Services) - Final Page 9 of 59 
CNTR-7-24 

Alternative transport and information about disruptions  

3.11 If the Scheduled Services or Special Event Services are disrupted as a result of a 

Planned Disruption, the Operator shall:  

3.11.1 unless otherwise instructed by GWRC in writing, provide or procure 

alternative transport arrangements to replace the disrupted Scheduled 

Service or Special Event Service and which allow passengers to board 

and disembark the relevant vehicle as close to the Stations as is 

lawful, safe and reasonably practicable and as close as reasonably 

practicable to the times at which such Scheduled Service or Special 

Event Service was scheduled to arrive at and depart from such 

Stations;  

3.11.2 provide information about the Planned Disruption (including 

information about the alternative transport arrangements) to GWRC 

and customers in accordance with the requirements of the Customer 

Communication and Information Systems; and 

3.11.3 ensure that sufficient numbers of staff are made available to: 

(a) provide information to customers in accordance with the 

requirements of the Customer Communication and 

Information Systems; and 

(b) without prejudice to paragraph 3.11.3(a), provide appropriate 

on-platform assistance to affected passengers so as to 

minimise disruption to passengers to the extent reasonably 

practicable. 

3.12 If Scheduled Services or Special Event Services are disrupted as a result of an 

Unplanned Disruption the Operator shall: 

3.12.1 in the case of any Unplanned Disruption involving an indefinite 

suspension of Scheduled Services or Special Event Services or a 

suspension that has lasted or is likely to last more than 45 minutes, 

use best endeavours to provide or procure alternative transport 

arrangements to replace the disrupted Scheduled Service or Special 

Event Service and which allow passengers to board and disembark the 

relevant vehicle as close to the Stations as is lawful, safe and 

reasonably practicable and as close as reasonably practicable to the 

times at which such Scheduled Service or Special Event Service was 

scheduled to arrive at and depart from such Stations;  

3.12.2 provide information about the Unplanned Disruption (including 

information about the provision of or inability to provide alternative 

transport arrangements) to GWRC and customers in accordance with 

the requirements of the Customer Communication and Information 

Systems;  
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3.12.3 ensure that sufficient numbers of staff are made available to: 

(a) provide information to customers in accordance with the 

requirements of the Customer Communication and 

Information Systems; and 

(b) without prejudice to paragraph 3.12.3(a), provide appropriate 

on-platform assistance to affected passengers so as to 

minimise disruption to passengers to the extent reasonably 

practicable; and 

3.12.4 ensure that details about each Unplanned Disruption that has occurred 

within the last 24 hours (including the reason for each Unplanned 

Disruption) are set out in the relevant Daily Operational Report. 

3.13 In respect of each vehicle used to provide alternative transport arrangements, the 

Operator shall: 

3.13.1 ensure that: 

(a) such vehicle meets the requirements of, and is operated in 

accordance with, all applicable Law; 

(b) such vehicle is operated by a Licenced Operator; and  

(c) the recommended passenger load limits for such vehicle are not 

exceeded; and 

3.13.2 use best endeavours to procure that each vehicle used after the 

introduction in the Wellington region of electronic ticketing on that type 

of vehicle (if applicable) is IFT Compatible. 

3.14 Without prejudice to the Operator's obligations pursuant to paragraph 3.13.2, if any 

bus or other vehicle used to provide alternative transport arrangements is not IFT 

Compatible, the Operator shall ensure that the driver of that bus or vehicle or its 

conductor uses a hand held device to verify tickets and collect the correct fares from 

passengers.  

Costs relating to alternative transport arrangements 

3.15 The Operator shall use its best endeavours to mitigate any costs incurred by it in 

connection with the provision of alternative transport arrangements pursuant to 

paragraph 3.11 or 3.12. 

3.16 Notwithstanding anything to the contrary in this Partnering Contract, the 

Wellington Network Agreement or the Common Access Terms: 

3.16.1 except to the extent provided for in Schedule 16 (Change Events and Net 

Financial Impact), the Operator shall not be entitled to recover any of the 

costs incurred by it in connection with the provision of alternative 

transport arrangements pursuant to paragraph 3.11 or 3.12 to the extent 

that the relevant Planned Disruption or Unplanned Disruption is caused 
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or contributed to by, or arises in connection with, a Compensation Event 

or an NFI Event; and 

3.16.2 the Operator shall bear all costs incurred by it in connection with the 

provision of alternative transport arrangements pursuant to paragraph 

3.11 or 3.12 to the extent that the relevant Planned Disruption or 

Unplanned Disruption is caused or contributed to by the acts or omissions 

of the Operator or any Operator Associate and it shall not seek to recover 

such costs from GWRC, GWRL or the Access Provider.  

3.17 Promptly following a request to do so, the Operator shall provide such information 

and evidence as GWRC may reasonably require in order to verify the costs incurred 

or to be incurred by the Operator in connection with the provision of alternative 

transport arrangements (including copies of the relevant agreements with Third 

Party Transport Operators).   

Planning and budgeting for Planned Disruptions 

3.18 The Operator acknowledges its obligations pursuant to paragraph 4.2 of Annexure 2 

to Schedule 4 of the Wellington Network Agreement in relation to co-operating and 

jointly planning with the Access Provider and negotiating and agreeing funding 

requirements in respect of alternative transport arrangements. The Operator shall 

comply with its obligations pursuant to that paragraph 4.2 of Annexure 2 to 

Schedule 4 of the Wellington Network Agreement.  

3.19 The Operator shall liaise with the Access Provider to prepare and submit to GWRC 

the financial forecasts referred to in paragraph 1.1.2 of Appendix 2 to Schedule 5 

(which relate to the costs of alternative transport arrangements provided to replace 

Scheduled Services or Special Event Services disrupted by Planned Disruptions). 

The Operator shall ensure that such forecasts have due regard to the reasonable 

comments of and information provided by the Access Provider and have been 

approved in principle by the Access Provider before being provided to GWRC.  

3.20 Subject to paragraph 3.16, to the extent it is entitled to do so under the Wellington 

Network Agreement the Operator shall be responsible for recovering from the 

Access Provider 80% of the costs incurred by the Operator in connection with the 

provision of alternative transport arrangements in the event of a Planned Disruption, 

provided that the amount so recovered by the Operator shall not exceed the amount 

so contemplated by the relevant financial forecast provided by the Operator 

pursuant to paragraph 1.1.2 of Appendix 2 to Schedule 5.  The remainder of the 

costs shall be borne by the Operator.   

Planning and budgeting for Unplanned Disruptions 

3.21 The Operator shall provide forecast budgets in respect of the estimated costs that 

the Operator is reasonably likely to incur in providing alternative transport 

arrangements pursuant to paragraph 3.12 in respect of Unplanned Disruptions as 

part of each Annual Business Plan in accordance with paragraph 1.1 of Appendix 2 

to Schedule 5 (Planning, Reporting and Meetings).  
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3.22 To the extent that: 

3.22.1 an Unplanned Disruption is attributable to the fault of the Operator or an 

Operator Associate, the Operator shall bear all costs incurred by it in 

connection with the provision of alternative transport arrangements 

pursuant to paragraph 3.12; or 

3.22.2 an Unplanned Disruption is not attributable to the fault of the Operator or 

an Operator Associate, the Operator shall, subject to paragraph 3.16 and 

any conditions specified in paragraph 12 (Calculation of Alternative 

Transport Fee) of Schedule 6, be entitled to payment of the Alternative 

Transport Fee and to the extent that the Alternative Transport Fee does 

not cover the costs incurred by the Operator in connection with the 

provision of the alternative transport arrangements pursuant to paragraph 

3.12, the Operator shall bear such costs itself.  

Records of deviations and Unplanned Disruptions 

3.23 The Operator shall keep accurate records of: 

3.23.1 every Unplanned Disruption; 

3.23.2 the circumstances that gave rise to the Unplanned Disruption and the 

date and time on which the Operator became aware of the Unplanned 

Disruption; 

3.23.3 the estimated number of customers affected by Unplanned 

Disruption; 

3.23.4 steps the Operator has taken to minimise the Unplanned Disruption;  

3.23.5 the plans and resources implemented by the Operator to prevent or 

minimise the extent of any Unplanned Disruption to the Scheduled 

Services and the Special Event Services as described at paragraph 3.4;  

3.23.6 steps taken to notify customers, GWRC and other PTOM Operators 

of the Unplanned Disruptions including the timing of such 

notification, in accordance with the Customer Communication and 

Information Systems; and 

3.23.7 the feedback (if any) received by the Operator from customers in 

regard to each Unplanned Disruption and the steps taken to manage 

the disruption. 

3.24 The Operator shall provide copies of such records to GWRC promptly following a 

request therefor.  

Christmas period and Public Holidays 

3.25 The Operator shall ensure that Scheduled Services are provided: 

3.25.1 during the Christmas period, in accordance with the Christmas 

Timetable; and 
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3.25.2 during all other Public Holidays, in accordance with the Rail Unit 

Timetable applicable at that time on Sundays. 

3.26 The Operator acknowledges and agrees that, notwithstanding anything to the 

contrary in this Partnering Contract, the operation of the Scheduled Services in 

accordance with the Christmas Timetable as required by paragraph 3.25.1 and the 

operation of Scheduled Services on other Public Holidays in accordance with 

paragraph 3.25.2 shall not: 

3.26.1 constitute an NFI Event; or 

3.26.2 entitle the Operator to any additional payment, compensation or relief 

from its obligations under this Partnering Contract. 

Special Events Services 

3.27 The Operator shall provide the Special Event Services in accordance with the 

Special Events Plan approved as part of the Annual Business Plan and in 

accordance with any proposal approved by GWRC pursuant to paragraph 3.38.3 

below (as applicable).  

 Special Events Plan  

3.28 The Special Events Plan in respect of the forthcoming Year shall set out: 

3.28.1 each of the Special Events which are expected to take place in that Year, 

including the nature, date and location of each such Special Event; 

3.28.2 the estimated number of persons that will attend each such Special Event, 

including the estimated number of persons that will use the Special Event 

Services contemplated by the Special Events Plan in respect of that 

Special Event; 

3.28.3 the number of Special Event Services required to support each Special 

Event; 

3.28.4 the timetable for each Special Event Service, including: 

(a) the origin point for each Special Event Service, including the 

departure time; and 

(b) the termination point for each Special Event Service, including 

the arrival time; 

3.28.5 if the agreement of the Wellington Network Timetable Committee and 

the approval of the Network Controller is required, the anticipated 

timeframes required to seek such agreement and approval;  

3.28.6 the estimated Special Event Services Fee payable in connection with the 

Special Event Services referred to in the Special Events Plan; 

3.28.7 the estimated additional fare revenue that will be received by GWRC in 

connection with the Special Event Services; 
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3.28.8 any implications for Scheduled Services arising from the provision of the 

Special Event Services, including how those implications will be 

managed; 

3.28.9 any implications for the RTPI System or the IFT System arising from the 

provision of the Special Event Services, including how those implications 

will be managed; 

3.28.10 the customer information that GWRC would be required to provide via 

the Metlink website, Metlink social media, Metlink call centre or Metlink 

email address in accordance with its obligations under Annexure 3 

(Customer Communication and Information Systems), together with 

information about the communication strategy that will be used in 

connection with the Special Event; 

3.28.11 the identification of any safety issues or risks associated with the Special 

Event Services and an appropriate risk / incident management plan;  

3.28.12 a security proposal in relation to each Special Event and Special Event 

Service, which security proposal shall: 

(a) be consistent with the Security Management Plan contained in 

the Annual Business Plan; 

(b) be consistent with the Security Service Specification; 

(c) identify the proposed number of person hours for which security 

personnel will be deployed for that Special Event Service; and 

(d) set out the forecast Security Cost that will be payable by GWRC 

in connection with that Special Event Service; and 

3.28.13 an evaluation plan to assess any customer feedback and any other matters 

that GWRC may from time to time consider relevant in relation to the 

Special Event Services. 

3.29 The Operator and GWRC shall review and update the Special Event Plan annually 

as part of the development and approval of the Annual Business Plan in accordance 

with Schedule 5 (Planning Reporting and Meetings).  

3.30 If the Operator wishes to depart from compliance with the terms of the Special 

Events Plan (which has been included in the Annual Business Plan) on the day of a 

Special Event Service in order to meet unexpected demand or changes to the event 

timetable, provided that the Operator complies with the principles outlined in 

paragraph 3.40, GWRC shall not unreasonably withhold its consent to such 

departure. 

3.31 The Operator shall be responsible for obtaining the required agreement of the 

Wellington Network Timetable Committee and the approval of the Network 

Controller to the provision of the Special Event Services. 
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Additional Special Events Services approved by GWRC 

3.32 Either GWRC or the Operator may (by notice to the other Party) propose the 

provision of a special event service that is not included in the Special Events Plan. 

3.33 The Party proposing the special event service that is not included in the Special 

Events Plan shall provide at least 30 Business Days prior written notice to the other 

Party (Special Event Notice). 

3.34 A Special Event Notice provided by GWRC shall include the following: 

3.34.1 details of the relevant Special Event, including the nature, date and 

location of such Special Event; and 

3.34.2 a summary of why existing Scheduled Services are not adequate to 

support the Special Event, including the estimated number of persons 

that will attend the Special Event and the estimated number of 

persons that will use the proposed special event services. 

3.35 A Special Event Notice provided by the Operator shall include the following: 

3.35.1 the information specified in paragraphs 3.34.1 and 3.34.2; and 

3.35.2 the information specified in paragraphs 3.28.3 to 3.28.13 in relation to the 

relevant Special Event and the proposed special event services referred to 

in the Special Event Notice, which paragraphs shall apply to the relevant 

Special Event and the proposed special event services as if they were 

contained in the Special Events Plan.   

3.36 If a Special Event Notice is issued by GWRC, the Operator shall promptly consider 

its contents and within 10 Business Days of receipt of such Special Event Notice, 

the Operator shall provide to GWRC the information specified in paragraphs 3.28.3 

to 3.28.13 in relation to the relevant Special Event and the proposed special event 

services referred to in the Special Event Notice, which paragraphs shall apply to the 

relevant Special Event and the proposed special event services as if they were 

contained in the Special Events Plan.  

3.37 The Operator shall promptly provide GWRC with such information as GWRC may 

reasonably request in connection with any matter referred to in a Special Event 

Notice or any of the information provided by the Operator pursuant to paragraph 

3.36.  

3.38 Within 10 Business Days following: 

3.38.1 where the Operator has issued the Special Event Notice, the later of 

the date of receipt by GWRC of that Special Event Notice and the 

date of receipt by GWRC of the information which the Operator is 

required to provide pursuant to paragraph 3.37; and 

3.38.2 where GWRC has issued the Special Event Notice, the later of the 

date of receipt by GWRC of the information which the Operator is 

required to provide pursuant to paragraph 3.36 and the date of receipt 
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by GWRC of the information which the Operator is required to 

provide pursuant to paragraph 3.37, 

GWRC shall consider the proposed special event services contemplated in the 

Special Event Notice and any associated information provided by the Operator 

pursuant to paragraph 3.36 (by reference to the principles set out in paragraph 3.40) 

and shall: 

3.38.3 approve (with or without conditions) the proposed special event 

services and the matters contemplated by the Special Event Notice or 

any associated information provided by the Operator pursuant to 

paragraph 3.36 (including any security proposal provided by the 

Operator in connection therewith) by issuing written notice to the 

Operator to that effect; or  

3.38.4 decline the proposed special event services by issuing written notice 

to the Operator to that effect. 

3.39 If GWRC has approved a proposed special event service subject to conditions 

pursuant to paragraph 3.38.3: 

3.39.1 such conditions shall be reasonable; and 

3.39.2 the Operator shall comply with such conditions.   

Principles to be applied before approval of Special Event Services  

3.40 GWRC shall ensure that the following principles are applied and used to guide the 

consideration of a proposed special event service for inclusion in the Special Events 

Plan or for approval as an additional special event service under the provisions at 

paragraphs 3.32 to 3.38: 

3.40.1 to the extent reasonably practicable, Scheduled Services (including by 

increasing consist size) must be used to provide passenger carrying 

services in connection with a Special Event, unless the anticipated 

demand exceeds the capacity provided by the relevant Scheduled 

Services;  

3.40.2 Vehicles of adequate consist size must be used to meet the anticipated 

patronage demand for the Special Event; 

3.40.3 load standards for all Special Event Services must be consistent with 

the load standards described at paragraph 3.55 (Load standards); 

3.40.4 Special Event Services should be planned in a manner that ensures: 

(a) as little impact as reasonably possible on the on-time 

performance of Scheduled Services; and 

(b) Minor Disruptions and Unplanned Disruptions are minimised 

to the extent reasonably practicable; 
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3.40.5 unless GWRC (in its sole discretion) otherwise considers appropriate, 

the provision of the proposed special event service should be 

economically viable and the cost that will be incurred by GWRC in 

connection with the provision of the proposed special event service 

should not exceed the net additional revenue that will be received by 

GWRC as a result of the provision of that proposed special event 

service;   

3.40.6 GWRC shall not be required to approve a special event service where 

GWRC (acting reasonably) determines that it does not have sufficient 

financial resources allocated for such purposes;  

3.40.7 GWRC shall not be required to approve a special event service if 

GWRC considers (acting reasonably) that the Operator will not have 

adequate resources to ensure that the Customer Service Standards are 

achieved; 

3.40.8 GWRC shall not be required to approve a special event service if 

GWRC considers (acting reasonably) that adequate resources will not 

be available for fare collection and enforcement in accordance with 

the requirements set out in the Fares, Ticketing and Enforcement 

Requirements;  

3.40.9 GWRC shall not be required to approve a special event service if 

GWRC considers (acting reasonably) that the Operator will not have 

adequate resources to provide the required communication and 

information to customers in accordance with the requirements set out 

in the Customer Communication and Information Systems;  

3.40.10 GWRC shall not be required to approve a special event service if 

GWRC considers (acting reasonably) that the Operator will not have 

adequate security arrangements in place in accordance with the 

requirements set out in the Security Service Specification; and 

3.40.11 GWRC shall not be required to approve a special event service if 

GWRC considers (acting reasonably) that the Operator has not 

identified any safety issues or risks or has not prepared and adopted 

an appropriate plan to manage those safety issues and risks. 

Special Event Services Fee - supporting documentation 

3.41 To the extent that the Operator wishes to claim payment of a Special Event Services 

Fee in connection with the provision of a Special Event Service, the Operator shall 

ensure that relevant payment claim submitted by it is accompanied by supporting 

documentation setting out a detailed breakdown of the calculation of the Special 

Event Services Fee together with a statement signed by the Operator's Authorised 

Representative as being true and accurate which confirms: 
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3.41.1 the number of EMUs or Carriages utilised in providing the relevant 

Special Event Service; 

3.41.2 the aggregate number of additional Revenue Service Kilometres travelled 

by each Train in order to provide the Special Event Service; and 

3.41.3 the number of person hours for which security personnel were deployed 

for the Special Event Service. 

3.42 During the development of each Annual Business Plan a budget for Special Event 

Services for the forthcoming Year shall be agreed by the Parties pursuant to 

paragraph 2.7 of Schedule 5 (Planning, Reporting and Meetings), along with any 

conditions applying to the Special Event Services. The Operator shall not be 

entitled to claim for payment of a Special Event Services Fee exceeding the budget 

agreed in the Annual Business Plan, unless otherwise agreed to in writing by 

GWRC. 

Rail Unit Timetable changes 

3.43 The Operator shall adopt, implement and comply with the Operator’s obligations 

set out in the Timetable Change Process. 

3.44 It is acknowledged that the Rail Unit Timetable forms part of the Rail Network 

Timetable which is subject to: 

3.44.1 the Operator’s access rights set out in the Wellington Network 

Agreement; 

3.44.2 the Wellington Network Timetable Committee processes under the 

Common Access Terms; 

3.44.3 the provisions in the Wellington Network Agreement and the Common 

Access Terms relevant to the development of a Track Possession Plan. 

3.45 All changes to the Rail Unit Timetable proposed by any of the Operator, GWRC or 

any other PTOM Operator shall occur in accordance with the Timetable Change 

Process which includes the requirements of the Wellington Network Agreement and 

the Common Access Terms. 

3.46 The Operator shall participate in reviews of the Timetable Change Process in 

accordance with the requirements set out in the Regional Agreement. 

Customer Service Standards  

3.47 The Operator shall adopt, implement and comply with the baseline Customer 

Service Standards set out at paragraph 4.1 of Annexure 2 (Customer Service 

Standards). 

3.48 The Operator shall also adopt, publish and use best endeavours to implement and 

comply with a Customer Service Commitment in accordance with the requirements 

at paragraph 5 of Annexure 2 (Customer Service Standards).   
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3.49 Without prejudice to clause 14 (Licence, Laws and standards), the Operator shall 

use best endeavours to ensure that the Vehicles, Trains, personnel and other 

resources used in the provision of Scheduled Services satisfy the baseline Customer 

Service Standards and the Customer Service Commitment. 

3.50 Where compliance by the Operator with the baseline Customer Service Standards or 

the Customer Service Commitment would, under applicable Law or any 

Transaction Document, require the consent or approval of another person, the 

Operator shall use best endeavours to ensure that the other person provides such 

consent or approval, and does not prohibit or restrict the Operator’s compliance 

with those requirements. 

3.51 The Operator shall participate in reviews of the baseline Customer Service 

Standards in accordance with the requirements set out in the Regional Agreement. 

Customer Communication and Information Systems 

3.52 The Operator shall adopt, implement and comply with its obligations set out in 

Annexure 3 (Customer Communication and Information Systems). 

3.53 The Operator shall ensure that all Scheduled Services and Special Event Services 

are tracked, monitored and reported to GWRC:  

3.53.1 using the RTPI System and any other GWRC Systems and methods 

described in the Customer Communication and Information Systems;  

3.53.2 in accordance with the Operator's obligations related to the RTPI 

System and any other GWRC Systems and methods as set out in 

Annexure 3 (Customer Communication and Information Systems);   

3.53.3 in accordance with the measurement and reporting requirements 

described in relation to the Reliability KPI and the Punctuality KPI 

described at paragraph 6 (Calculation of Performance Deductions) of 

Schedule 6 (Financial and Performance Regime); and  

3.53.4 in accordance with the measurement and reporting requirements in 

relation to the Performance Indicators set out in paragraph 7 

(Performance Indicators) of this Schedule. 

3.54 The Operator shall participate in the change process in respect of Annexure 3 

(Customer Communication and Information Systems) in accordance with the 

requirements set out in the Regional Agreement. 

Load standards  

3.55 Subject to paragraph 3.57, the Operator shall use best endeavours to operate 

Scheduled Services in accordance with the maximum seating capacity, maximum 

capacity (seated and standing) and maximum consist size described at paragraph 

3.56 (Capacity and consist size) and to ensure that: 

3.55.1 for each Scheduled Service departing Wellington Station on the Hutt 

Valley Line: 
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(a) seating capacity and/or standing capacity is available for all 

passengers desiring to board prior to Waterloo Station; and 

(b) seating capacity is available for all passengers travelling on 

the Scheduled Service from Waterloo Station onwards;  

3.55.2 for each Scheduled Service departing Wellington Station on the 

Wairarapa Line: 

(a) seating capacity and/or standing capacity is available for all 

passengers desiring to board prior to Waterloo Station; and 

(b) seating capacity is available for all passengers travelling on 

the Scheduled Service from Waterloo Station onwards;  

3.55.3 for each Scheduled Service departing Wellington Station on the 

Waikanae Line: 

(a) seating capacity and/or standing capacity is available for all 

passengers desiring to board prior to Porirua Station; and 

(b) seating capacity is available for all passengers travelling on 

the Scheduled Service from Porirua Station onwards;   

3.55.4 for each Scheduled Service on the Hutt Valley Line travelling to 

Wellington Station: 

(a) seating capacity is available for all passengers boarding prior 

to Waterloo Station; and 

(b) seating capacity and/or standing capacity is available for all 

passengers desiring to travel on the Scheduled Service from 

Waterloo Station onwards;  

3.55.5 for each Scheduled Service on the Masterton Line travelling to 

Wellington Station: 

(a) seating capacity is available for all passengers boarding prior 

to Waterloo Station; and 

(b) seating capacity and/or standing capacity is available for all 

passengers desiring to travel on the Scheduled Service from 

Waterloo Station onwards; and 

3.55.6 for each Scheduled Service on the Waikanae Line travelling to 

Wellington Station: 

(a) seating capacity is available for all passengers boarding prior 

to Porirua; and  

(b) seating capacity and/or standing capacity is available for all 

passengers desiring to travel on the Scheduled Service from 

Porirua Station onwards. 
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Capacity and consist size   

3.56 Subject to paragraph 3.57, the Operator shall ensure that Scheduled Services and 

Special Event Services are operated in a manner that ensures that the following 

maximum capacities are not exceeded: 

Vehicle Maximum seating 
capacity 

Maximum capacity 
(seated and 
standing) 

EMU  147 246 

SW Carriage 64 81 

SWG Carriage 37 47 

SWS and wheel 
chair Carriage 

37 54 

SE Carriage 69 90 

SEG Carriage 40 61 

SES and wheel chair 
Carriage 

44 69 

Relief from capacity and consist size obligations 

3.57 Nothing in paragraph 3.55 or 3.56 shall be interpreted as requiring the Operator to 

acquire any rolling stock in addition to the Vehicles, provided that this paragraph 

3.57 shall not relieve the Operator from its obligations to operate and maintain the 

Vehicles in accordance with this Partnering Contract.   

Security Service Specification 

3.58 At all times during the Term, the Operator shall: 

3.58.1 provide security services in accordance with the Security Service 

Specification; 

3.58.2 otherwise comply with its obligations under the Security Service 

Specification; and 

3.58.3 comply with and implement the Security Management Plan.  

Minimum Vehicle Operating Standards 

3.59 The Operator shall adopt, implement and comply with (and ensure that the 

Vehicles comply with) the Minimum Vehicle Operating Standards in the manner 

required by Annexure 5 (Minimum Vehicle Operating Standards). 

Fares, Ticketing and Revenue Protection  

3.60 The Operator shall adopt, implement and comply with the Fares, Ticketing and 

Enforcement Requirements. 
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3.61 The Operator shall participate in reviews of the Fares, Ticketing and Enforcement 

Requirements in accordance with requirements set out in the Regional Agreement. 

3.62 Without prejudice to paragraph 3.60, from the Commencement Date to and 

including the IFT Programme Phase One Expiry Date the Operator shall: 

3.62.1 ensure that all customers travelling on Scheduled Services and Special 

Event Services are not committing a Ticket Offence; and 

3.62.2 implement and comply with the Revenue Protection Plan.  

3.62A Without prejudice to paragraph 3.60, from the ETS Implementation Date until and 

including the Termination Date the Operator shall: 

3.62.3 ensure that all customers travelling on Scheduled Services and Special 

Event Services are not committing a Ticket Offence; and 

3.62.4 implement and comply with the updated Revenue Protection Plan 

referred to in paragraph  3.63.  

3.63 Without prejudice to paragraph 3.60, on and from the ETS Implementation Date 

until the Termination Date the Operator shall: 

3.63.1 within 5 Business Days following the ETS Implementation Date, provide 

to GWRC an updated draft of the Revenue Protection Plan;  

3.63.2 promptly incorporate any changes to the plan submitted under paragraph 

3.63.1 that are reasonably requested by GWRC; and 

3.63.3 implement and comply with the plan submitted under paragraph 3.63.1 

and amended pursuant to paragraph 3.63.2. 

3.64 The Revenue Protection Plan referred to in paragraph 3.63 will thereafter be 

updated on an annual basis in accordance with the process set out in Schedule 5. 

3.65 The Operator shall ensure that each Scheduled Service and each Special Event 

Service has at least one train manager on board throughout the duration of the 

journey.  

Conditions of Carriage  

3.66 The Operator shall adopt, implement and comply with the Conditions of Carriage.  

3.67 The Operator shall duly enforce the Conditions of Carriage. 

3.68 The Operator shall participate in reviews of the Conditions of Carriage in 

accordance with the requirements set out in the Regional Agreement. 

Lost Property  

3.69 The Operator shall provide a lost property service for property found by it on the 

Wellington Rail Network or the Vehicles or otherwise in the course of performing 

the Services, including as a minimum by: 
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3.69.1 collecting and storing for at least 14 days from collection all such 

property in a single location (Lost Property Office) on the Wellington 

Network; 

3.69.2 ensure that the Lost Property Office is open to members of the public in 

person and by telephone at least between the following hours: 

(a) Monday to Thursday between 6.30am and 7.30pm;  

(b) Friday between 6.30am and 8.30pm; and 

(c) Saturday and Sunday between 9.30am and 4.30pm; and 

3.69.3 in the case of any such property not collected by the owner within the 14 

day period referred to in paragraph 3.69.1 (or such longer period as the 

Operator may determine), forward such property to either (in the 

Operator's discretion) the police or a charity of the Operator's choosing.   

Passenger counting  

3.70 The Operator shall: 

3.70.1 manually count all passengers on the Passenger Operating Services 

travelling on the Carriage Fleet;  

3.70.2 manually count all passengers on the Passenger Operating Services 

travelling on the Matangi Fleet until GWRC directs the Operator that the 

automatic counting technology has been verified and GWRC no longer 

requires the Operator to count passengers travelling on the Matangi Fleet; 

and  

3.70.3 provide GWRC with the data set out in paragraphs 3.70.1 and 3.70.2 as 

part of the Monthly Patronage Report.   

4 Network Access Services 

4.1 The Operator shall perform all the obligations of: 

4.1.1 the "Metro Service Operator" under, and as defined in, each of the 

Wellington Network Agreement and the Common Access Terms; and  

4.1.2 an "Operator" under, and as defined in, the Common Access Terms, 

except to the extent that the Common Access Terms specifically provide 

that such obligations do not apply to a "Metro Service Operator" (as 

defined in the Common Access Terms), 

(together the Network Access Services). 

5 PT Network Project Services 

5.1 The Operator shall perform all of the Operator’s obligations described:  

5.1.1 in Schedule 13 (IFT Programme); 
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5.1.2 in Schedule 14 (RS1 Project); and  

5.1.3 in the Annual Business Plan in regard to Additional PT Network 

Projects,  

(together the PT Network Project Services). 

6 Non-performance of Passenger Services  

6.1 Without prejudice to any other rights and remedies of GWRC or GWRL, the 

Operator acknowledges and agrees that a failure by the Operator to provide the 

Passenger Services in accordance with the requirements of this Partnering 

Contract may give rise to GWRC enforcing any or all of its rights pursuant to 

clauses 54 (Step in), 55 (Events of Default, Cure Plan and Persistent Breach) 

and/or 56 (Termination for Termination Events) and/or to a reduction in the 

Services Fee in accordance with Schedule 6. 

7 Performance Indicators (PIs) 

7.1 The Operator shall, without prejudice to its other obligations under this Partnering 

Contract, at all times: 

7.1.1 ensure that it achieves the PI Achieve Benchmark in respect of each of 

the following PIs; and    

7.1.2 for the purpose of reporting its performance in the delivery of the 

Passenger Services, record data and calculate its performance against 

each of the following PIs.  

7.2 Paragraph 14 of Schedule 6 (Financial and Performance Regime) shall apply in 

respect of determining the Operator's performance against each Performance 

Indicator.  

7.3 Each Performance Indicator is structured as follows: 

7.3.1 Purpose: this provides a general overview of the Performance Indicator 

and is for information purposes only; 

7.3.2 Measurement / calculation methodology: the Operator must apply the 

performance data collected in the relevant period to this calculation in 

order to produce a result which is compared against the PI Achieve 

Benchmark for that Performance Indicator; 

7.3.3 Data source: this is a non-exhaustive list of the sources of data for use in 

measuring the Operator's performance against the Performance Indicator  

7.3.4 Worked example: sample facts and figures have been provided in order to 

illustrate the calculation methodology and the application of the PI 

Achieve Benchmark; 
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7.3.5 Reporting frequency: this specifies how often the Operator must report its 

performance measured against the Performance Indicator and other 

information reporting requirements related to the Performance Indicator; 

and 

7.3.6 PI Achieve Benchmark: for the Operator to achieve the PI Achieve 

Benchmark, the result of the calculation in the second row of the relevant 

table (Measurement / calculation methodology) must meet the threshold 

set out in this row of the table. 
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PIs #1.1-1.5 Reliability – Peak Services 

Purpose To demonstrate the Operator's performance in respect of reliability on Peak Services.  

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate X% where: 

X = A x 100 

       B  

and 

A = the total number of Peak Services in that Relevant Month in respect of which no Performance Deductions have been 

applied as a result of failure to meet the Reliability KPI under Schedule 6 (Financial and Performance Regime) on the 

applicable Line;  

B = the total number of Peak Services in that Relevant Month on the applicable Line.  

 

The Operator's performance is calculated for each Line as follows: 

(i) Performance Indicator #1.1 relates to Peak Services on the Hutt Valley Line including the Melling Line; 

(ii) Performance Indicator #1.2 relates to Peak Services on the Johnsonville Line; 

(iii) Performance Indicator #1.3 relates to Peak Services on the Kapiti Line;  

(iv) Performance Indicator #1.4 relates to Peak Services on the Wairarapa Line; and 

(v) Performance Indicator #1.5 relates to all Peak Services on the Wellington Rail Network.  

Data source For A: GWRC's rail performance monitoring system; 

For B: Rail Unit Timetable.  
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PIs #1.1-1.5 Reliability – Peak Services 

Worked Example  Performance Indicator #1.2 

In March 2018, to calculate X: 

A = 38 of the Peak Services on the Johnsonville Line in March do not incur Performance Deductions as a result of 

failure to meet the Reliability KPI; 

 B = 40 Peak Services are scheduled in March on the Johnsonville Line; 

 X = 38 x 100 = 95%  

        40 

The Operator's performance in March 2018 measured against Performance Indicator #1.2 would not achieve the PI Achieve 

Benchmark as X < 99.5%.   

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicators #1.1 to #1.5 and such 

other information as GWRC reasonably requires.   

PI Achieve 

Benchmark 

In any Relevant Month, for each of Performance Indicators #1.1 to #1.5, X ≥ 99.5%. 
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PIs #2.1-2.5 Reliability – all Scheduled Services 

Purpose To demonstrate the Operator's performance in respect of reliability on all Scheduled Services.  

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate Y% where: 

Y = A x 100 

       B  

and 

A = the total number of Scheduled Services in that Relevant Month in respect of which no Performance Deductions have 

been applied as a result of failure to meet the Reliability KPI under Schedule 6 (Financial and Performance Regime) on 

the applicable Line;  

B = the total number of Scheduled Services in that Relevant Month on the applicable Line.   

The Operator's performance is calculated for each Line as follows: 

(i) Performance Indicator #2.1 relates to Scheduled Services on the Hutt Valley Line including the Melling Line; 

(ii) Performance Indicator #2.2 relates to Scheduled Services on the Johnsonville Line; 

(iii) Performance Indicator #2.3 relates to Scheduled Services on the Kapiti Line;  

(iv) Performance Indicator #2.4 relates to Scheduled Services on the Wairarapa Line; and 

(v) Performance Indicator #2.5 relates to all Scheduled Services on the Wellington Rail Network.  

Data source For A: GWRC's rail performance monitoring system; 

For B: Rail Unit Timetable.  

Worked Example  Performance Indicator #2.2 

In March 2018, to calculate Y: 

A = 995 of the Scheduled Services on the Johnsonville Line in March do not incur Performance Deductions as a result of 
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PIs #2.1-2.5 Reliability – all Scheduled Services 

failure to meet the Reliability KPI; 

 B = 1000 Scheduled Services are scheduled for March on the Johnsonville Line. 

 Y = 995 x 100 = 99.5%  

             1000 

The Operator's performance in March 2018 measured against Performance Indicator #2.2 would achieve the PI Achieve 

Benchmark as Y is equal to 99.5%.   

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicators #2.1 to #2.5 and such 

other information as GWRC reasonably requires.   

PI Achieve 

Benchmark 

In any Relevant Month, for each of Performance Indicators #2.1 to #2.5, Y ≥ 99.5%. 
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PIs #3.1-3.5 Punctuality – Peak Services 

Purpose To demonstrate the Operator's performance in respect of punctuality on Peak Services.  

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate X%, where: 

X = (C + D) 

           6 

and 

A = the total number of Peak Services in that Relevant Month in respect of which no Performance Deductions have been 

applied as a result of failure to meet the Punctuality KPI under Schedule 6 (Financial and Performance Regime) on the 

applicable Line;  

B = total number of Peak Services in that Relevant Month on the applicable Line;  

C = A x 100; 

                    B  

D = the accumulated result for C for the 5 months prior to the Relevant Month.   

For the first month after the Commencement Date, C for that month is deemed to be C for the previous 5 months. For the second 

month after the Commencement Date, C for that month is deemed to be C for 4 of the 5 previous months (the actual result for the 

previous month can be used for that month), and so on until 6 months after the Commencement Date at which point actual 

results will be available for all previous months.  

The Operator's performance is calculated for each Line as follows: 

(i) Performance Indicator #3.1 applies to Peak Services on the Hutt Valley Line including the Melling Line; 

(ii) Performance Indicator #3.2 applies to Peak Services on the Johnsonville Line; 

(iii) Performance Indicator #3.3 applies to Peak Services on the Kapiti Line; 

(iv) Performance Indicator #3.4 applies to Peak Services on the Wairarapa Line; 

(v) Performance Indicator #3.5 applies to all Peak Services on the Rail Unit. 
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PIs #3.1-3.5 Punctuality – Peak Services 

Data source For A: GWRC's rail performance monitoring system; 

For B: Rail Unit Timetable.  

Worked Example  Performance Indicator #3.2 

In December 2018, to calculate X: 

A = 195 Peak Services in December on the Johnsonville Line did not result in Performance Deductions being applied as 

a result of failure to meet the Punctuality KPI under Schedule 6. 

B = total of 200 Peak Services scheduled for December on the Johnsonville Line.  

C = 195 x 100 = 97.5 

       200 

D = 492 is the accumulated result for C for the 5 months prior to December (July to November 2017).   

 

X = (97.5 + 492) = 98.25% 

                6 

 

The Operator's performance in December 2018 measured against Performance Indicator #3.2 would achieve the PI Achieve 

Benchmark as X > 95%.  

 

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicators #3.1 to #3.5: 

(i) X for the Relevant Month;  

(ii) X over a six month period; and 

(iii) such other information as GWRC may reasonably require.  

PI Achieve 

Benchmark 

In any Relevant Month, for 
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PIs #3.1-3.5 Punctuality – Peak Services 

(i) Performance Indicator #3.1, X ≥ 95%; 

(ii) Performance Indicator #3.2, X ≥ 95%; 

(iii) Performance Indicator #3.3, X ≥ 95%; 

(iv) Performance Indicator #3.4, X ≥ 95%; 

(v) Performance Indicator #3.5, X ≥ 95%. 
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PIs #4.1-4.5 Punctuality – all Scheduled Services 

Purpose To demonstrate the Operator's performance in respect of punctuality on Scheduled Services.  

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate Y%, where: 

Y = (C + D) 

            6 

and 

A = the total number of Scheduled Services in that Relevant Month in respect of which no Performance Deductions have 

been applied as a result of failure to meet the Punctuality KPI under Schedule 6 (Financial and Performance Regime) on 

the applicable Line; 

B = total number of Scheduled Services in that Relevant Month on the applicable Line; 

C = A x 100; 

                    B  

D = the accumulated result for C for the 5 months prior to the Relevant Month.   

For the first month after the Commencement Date, C for that month is deemed to be C for the previous 5 months. For the second 

month after the Commencement Date, C for that month is deemed to be C for 4 of the 5 previous months (the actual result for the 

previous month can be used for that month), and so on until 6 months after the Commencement Date at which point actual 

results will be available for all previous months.  

The Operator's performance is calculated for each Line as follows: 

(i) Performance Indicator #4.1 applies to Scheduled Services on the Hutt Valley Line including the Melling Line; 

(ii) Performance Indicator #4.2 applies to Scheduled Services on the Johnsonville Line; 

(iii) Performance Indicator #4.3 applies to Scheduled Services on the Kapiti Line; 

(iv) Performance Indicator #4.4 applies to Scheduled Services on the Wairarapa Line; 

(v) Performance Indicator #4.5 applies to all Scheduled Services on the Rail Unit. 
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PIs #4.1-4.5 Punctuality – all Scheduled Services 

Data source A = GWRC's rail performance monitoring system; 

B = Rail Unit Timetable.  

Worked Example  Performance Indicator #4.2 

In December 2018, to calculate Y: 

A = 398 Scheduled Services in December on the Johnsonville Line did not result in Performance Deductions being 

applied as a result of failure to meet the Punctuality KPI under Schedule 6. 

B = total of 400 Scheduled Services scheduled for December on the Johnsonville Line.  

C = 398 x 100 = 99.5% 

       400 

D = 490 is the accumulated result for C for the 5 months prior to December (July to November 2017).   

 

Y = (99.5 + 490) = 98.25% 

                 6 

The Operator's performance in December 2018 measured against Performance Indicator #4.2 would achieve the PI Achieve 

Benchmark as Y > 95%.  

 

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicators #4.1 to #4.5:  

(i) for the Relevant Month on a 6 month rolling basis; and 

(ii) as a 6 month trend, 

and such other information as GWRC may reasonably require.  

PI Achieve 

Benchmark 

In any Relevant Month, for 

(i) Performance Indicator #4.1, Y ≥ 95%; 
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PIs #4.1-4.5 Punctuality – all Scheduled Services 

(ii) Performance Indicator #4.2, Y ≥ 95%; 

(iii) Performance Indicator #4.3, Y ≥ 95%; 

(iv) Performance Indicator #4.4, Y ≥ 95%; 

(v) Performance Indicator #4.5, Y ≥ 95%. 
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PI #5 Notification and Reporting to GWRC – Planned Disruptions 

Purpose To demonstrate the Operator's performance in respect of its obligations to provide notification to GWRC of Planned Disruptions. 

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate X% where: 

X = A x 100 

       B  

 

and 

A = the Planned Disruptions in respect of which the Operator has complied with its obligations to notify GWRC of Planned 

Disruptions set out in paragraphs 3.9.1 and 3.9.2 (Notice of Planned Disruptions) of Schedule 3 (Passenger Services) and 

paragraphs 3.1.8 (Monthly Performance Report) and 3.2 (Timeframes for Reports) of Schedule 5 (Planning, Reporting and 

Meetings) in that Relevant Month; 

B = total number of Planned Disruptions in respect of which the Operator should have complied with the obligations 

referred to above in that Relevant Month.  

Data source For A: GWRC's and the Operator's email records of notifications to Metlink call centre in respect of Planned Disruptions;  

For B: the monthly 'track possessions sub-committee' report. 

Worked Example  In December 2018, to calculate X: 

A = 6 Planned Disruptions in December in respect of which the Operator has complied with its obligations to notify GWRC 

of Planned Disruptions set out above; 

B = 8 Planned Disruptions in December in respect of which the Operator should have complied with the obligations 

referred to above. 

X = 6 x 100 = 75% 

       8  

The Operator's performance in December 2018 measured against PI #5 would achieve the PI Achieve Benchmark as X is equal to 

75%. 
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Reporting 

Frequency 

The Monthly Operational Report shall include the Operator's performance against Performance Indicator #5 and such other 

information as GWRC reasonably requires. 

PI Achieve 

Benchmark 

In any Relevant Month, X ≥ 75%. 
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PI #6 Notification and Reporting to Passengers – Planned Disruptions 

Purpose To demonstrate the Operator's performance in respect of its obligations to provide notification to customers of Planned 

Disruptions by posters placed in Poster Spaces in affected Stations. 

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate X% where: 

X = A x 100 

       B  

and 

A = the aggregate of C for all Planned Disruptions in that Relevant Month; 

B = the aggregate of D for all Planned Disruptions in that Relevant Month; 

C = in respect of each Planned Disruption, the aggregate number of Poster Spaces at all those Stations affected by the 

Planned Disruption in which the Operator has affixed a poster in compliance with paragraph 4.15.1 of Annexure 3 

(Customer Communication and Information Systems); 

D = in respect of each Planned Disruption, the aggregate number of Poster Spaces at all those Stations affected by the 

Planned Disruption in which the Operator should have affixed a poster in compliance with paragraph 4.15.1 of Annexure 3 

(Customer Communication and Information Systems). 

"Poster Spaces" means those spaces at Stations notified by GWRC to the Operator from time to time for the purposes of affixing 

posters pursuant to paragraph 4.15.1 of Annexure 3 (Customer Communication and Information Systems).  

Data source For C: time and date stamped photographic records for each Poster Space (to be provided by the Operator to GWRC upon request) 

and audits and inspections undertaken by GWRC or its nominee; 

For D: based on the Poster Spaces notified by GWRC to the Operator from time to time. 

Worked Example  In December 2018, to calculate X: 

A = 33, which is the aggregate of C; 

B = 35, which is the aggregate of D; 

C = for the first Planned Disruption in December, the Operator affixed a poster in 15 Poster Spaces and for the second 

Planned Disruption in December, the Operator affixed posters in 18 Poster Spaces; 
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D = for the first Planned Disruption referred to in C, the aggregate number of Poster Spaces at all those Stations affected by 

that Planned Disruption was 15 and for the second Planned Disruption was 20. 

X = 33 x 100 = 94% 

       35 

The Operator's performance in December 2018 measured against PI #6 would not achieve the PI Achieve Benchmark as X < 95%. 

Reporting 

Frequency 

The Monthly Operational Report shall include the Operator's performance against Performance Indicator #6 and such other 

information as GWRC reasonably requires. 

PI Achieve 

Benchmark 

In any Relevant Month, X ≥ 95%. 
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PI #7 Notifiable Events 

Purpose To demonstrate that the Operator is complying with its obligations with respect to Notifiable Events. 

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate X where: 

X = A x 1,000,000 

       B 

and 

A = the number of Notifiable Events during that Relevant Month and the previous 5 months; 

B = total Revenue Service Kilometres travelled during the 6 month period referred to in A. 

For the first month after the Commencement Date, the relevant numbers for that month (i.e. number of Notifiable Events, Revenue 

Service Kilometres and the value of X) are deemed to be the relevant numbers for the previous 5 months. For the first month after 

the Commencement Date only, the Operator shall not be required to report whether the result for that month achieved the PI 

Achieve Benchmark (given that it will not be possible to compare that month's result against the previous month's result) but shall 

be required to report the results of the calculations above. 

For the second month after the Commencement Date, the numbers applying for that month are deemed to be the numbers applying 

for 4 of the 5 previous months (the actual numbers for the previous month can be used for that month), and so on until 6 months 

after the Commencement Date at which point actual numbers will be available for all previous months.  

Data source For A: COMPASS 

For B: COMPASS 

Worked Example  In March 2018, to calculate X: 

A = 10 Notifiable Events during March and the previous 5 months; 

B = 15,000,000 Revenue Service Kilometres travelled during that 6 month period. 

X =        10      x 1,000,000 = 0.67 
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PI #7 Notifiable Events 

       15,000,000 

In February 2018, X was 0.69. The Operator's performance in March 2018 measured against PI #7 would achieve the PI Achieve 

Benchmark as X was lower in March than in February.  

Reporting 

Frequency 

The Monthly Operational Report shall include the Operator's performance against Performance Indicator #7, details of all Revenue 

Service Kilometres travelled during the Relevant Month and such other information as GWRC reasonably requires.  

PI Achieve 

Benchmark 

In any Relevant Month, X is zero or is lower than the figure for X in the previous month.  
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PI #8 SPAD A incidents  

Purpose To demonstrate that the Operator is complying with its obligations with respect to safe operation of the Vehicles. 

Measurement / 

calculation 

methodology 

For each Relevant Month, calculate X where: 

X = A x 1,000,000  

       B 

and 

A = the number of SPAD A incidents during that Relevant Month and the previous 5 months; 

B = total Revenue Service Kilometres travelled during the 6 month period referred to in A.  

For the purposes of this Performance Indicator, "SPAD A" means any signal, which has been passed without the correct authority 

or where the safe-working authority has been exceeded, and the stop signal indication (and any associated preceding cautionary 

indications) was displayed correctly in sufficient time for the Vehicle to be stopped safely at the signal. Note that a "stop signal" 

also includes points indicators, notice boards (those requiring a train to stop), and track warrant limit over-runs. 

For the first month after the Commencement Date, the relevant numbers for that month (i.e. number of SPAD A incidents, 

Revenue Service Kilometres and the value of X) are deemed to be the relevant numbers for the previous 5 months. For the first 

month after the Commencement Date only, the Operator shall not be required to report whether the result for that month achieved 

the PI Achieve Benchmark (given that it will not be possible to compare that month's result against the previous month's result) 

but shall be required to report the results of the calculations above. 

For the second month after the Commencement Date, the numbers applying for that month are deemed to be the numbers applying 

for 4 of the 5 previous months (the actual numbers for the previous month can be used for that month), and so on until 6 months 

after the Commencement Date at which point actual numbers will be available for all previous months.  

Data source For A: COMPASS 

For B: COMPASS 

Worked Example  In March 2018, to calculate X: 

A = 5 SPAD A incidents during March and the previous 5 months; 

B = 15,000,000 Revenue Service Kilometres travelled during that 6 month period.  
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PI #8 SPAD A incidents  

X =        5        x 1,000,000 = 0.333 

       15,000,000 

In February 2018, X was 0.028. The Operator's performance in March 2018 measured against PI #8 would not achieve the PI 

Achieve Benchmark as X was lower in February than in March.  

Reporting 

Frequency 

The Monthly Operational Report shall include the Operator's performance against Performance Indicator #8, details of all Revenue 

Service Kilometres travelled during the Relevant Month and such other information as GWRC reasonably requires.  

PI Achieve 

Benchmark 

In any Relevant Month, X is zero or is lower than the figure for X in the previous month.  
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PI #9 Communicating and responding to Unplanned Disruptions 

Purpose To demonstrate the Operator's compliance with its obligations to communicate with stakeholders and respond adequately to 

Unplanned Disruptions. 

Measurement / 

calculation 

methodology 

(I) Compliance with Annexure 3 paragraph 4.17   

For each Relevant Month, calculate X% where: 

X = A x 100  

       B  

and 

A =  the total number of Unplanned Disruptions in that 

Relevant Month in respect of which the Operator has 

complied with its obligations in paragraph 4.17 of Annexure 

3 (Customer Communication and Information Systems); 

B = the total number of Unplanned Disruptions in that 

Relevant Month. 

(II) Compliance with Schedule 3 paragraph 3.12.1  

For each Relevant Month, calculate X% where: 

X = C x 100  

       B  

and 

C  =  the total number of Unplanned Disruptions in that 

Relevant Month in respect of which the Operator has 

complied with its obligations in paragraph 3.12.1 of 

Schedule 3 (Passenger Services);  

B = the total number of Unplanned Disruptions in that 

Relevant Month. 

Data source For A: COMPASS 

For B: COMPASS   

For C: COMPASS  

For B: COMPASS 

Worked Example  (I) Compliance with Annexure 3 paragraph 4.17 

In March, to calculate X: 

A = 69 Unplanned Disruptions in March in respect of which 

the Operator has complied with its obligations in paragraph 

4.17 of Annexure 3 (Customer Communication and 

Information Systems); 

B = 70 Unplanned Disruptions in March.  

X = 69 x 100 = 98.57% 

(II) Compliance with Schedule 3 paragraph 3.12.1  

In March, to calculate X:  

C  =  68 Unplanned Disruptions in March in respect of 

which the Operator has complied with its obligations in 

paragraph 3.12.1 of Schedule 3 (Passenger Services);  

B = 70 Unplanned Disruptions in March. 

X = 68 x 100 = 97.14% 

       70  
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PI #9 Communicating and responding to Unplanned Disruptions 

       70  
 

The Operator's performance in March measured against PI #9 would not achieve the PI Achieve Benchmark as although in respect of 

part (I) (Compliance with Annexure 3 paragraph 4.17) X > 95%, for part (II) (Compliance with Schedule 3 paragraph 3.12.1) X < 

100%. 

Reporting 

Frequency 

The Monthly Operational Report shall include the Operator's performance against this Performance Indicator #9 and such other 

information as GWRC reasonably requires.  

PI Achieve 

Benchmark 

In any Relevant Month, both (I) and (II): 

(I) Compliance with Annexure 3 paragraph 4.17   

X ≥ 95% 

(I) Compliance with Schedule 3 paragraph 3.12.1 

X = 100% 
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PI #10 Passenger Load Factor - Peak a.m. Service  

Purpose To demonstrate that Peak Services are being operated in a manner that complies with the load standards referred to in 

paragraphs 3.55 and 3.56 of Schedule 3 (Passenger Services). 

Measurement / 

calculation methodology 

The degree of crowding on a passenger rail Vehicle is based on the occupancy of the Vehicle relative to the maximum 

seated and standing capacity (as set out in paragraph 3.56 of Schedule 3 (Passenger Services)) ("Maximum Capacity"). 

This Performance Indicator #10 relates to Trains travelling towards Wellington Station scheduled in the Rail Unit 

Timetable to arrive at its Destination between 06:30 and 09:30 on a Business Day ("Peak a.m. Services"). 

For each Peak a.m. Service, calculate X% where: 

 

X = D  

       E 

 

and 

A = highest number of passengers aboard that Peak Service at any point; 

B = the Maximum Capacity of the Vehicles used for that Peak Service; 

C = A x 100; 

                 B  

 

D = the aggregate figure for C for each Business Day on which that Peak Service operated during the Relevant 

Month; 

  

E = the number of Business Days on which that Peak Service operated during the Relevant Month. 

 

Data source (i) Matangi Telemetry System in respect of those Vehicles comprising the Matangi Fleet;  

(ii) Monthly Operational Report; 



Partnering Contract CONFIDENTIAL Schedule 3 

PT0416 

Schedule 3 (Passenger Services) - Final Page 47 of 59 
CNTR-7-24 

PI #10 Passenger Load Factor - Peak a.m. Service  

(iii) prior to the ETS Implementation Date, the passenger count undertaken by the Operator's train managers on the 

Wairarapa Line only; and 

(iv) on and from the ETS Implementation Date, data from the IFT System on the Wairarapa Line only. 

Worked Example For Service 9213 (service arriving at Wellington at 07.15 from Johnsonville) during February, to calculate X: 

A = on Friday 28 February, the maximum number of passengers on the service at one point was 475; 

B = on Friday 28 February, 492 is the Maximum Capacity of the Vehicles used to provide Service 9213; 

C = 475 x 100 = 96.54% 

492 

 

D = the sum of C for each Business Day on which the service was operated during February is 1952.88; 

 

E = the service operated on 20 days during February.  

 

 

X = 1952.88 = 97.64% 

         20 

 

The Operator's performance in February measured against PI #10 would achieve the PI Achieve Benchmark as X is less 

than 100%. 

 

For the avoidance of doubt, X will be calculated for each Peak a.m. Service, and if the value of X for any Peak a.m. Service 

does not achieve the PI Achieve Benchmark the Operator will be deemed to have failed to achieve this PI #10 in the 

Relevant Month. 

 

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicator #10 for the 

Relevant Month:  



Partnering Contract CONFIDENTIAL Schedule 3 

PT0416 

Schedule 3 (Passenger Services) - Final Page 48 of 59 
CNTR-7-24 

PI #10 Passenger Load Factor - Peak a.m. Service  

(i) for each Peak a.m. Service on a day by day basis; and 

(ii) an average for each Peak a.m. Service for the Relevant Month, 

and such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month, for each Peak a.m. Service operated during that Relevant Month, X ≤ 100%. 
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PI #11 Passenger Load Factor - Peak p.m. Service 

Purpose To demonstrate that Peak Services are being operated in a manner that complies with the load standards referred to in 

paragraphs 3.55 and 3.56 of Schedule 3 (Passenger Services). 

 

Measurement / 

calculation methodology 

The degree of crowding on a passenger rail Vehicle is based on the occupancy of the Vehicle relative to the maximum 

seated and standing capacity (as set out in paragraph 3.56 of Schedule 3 (Passenger Services)) ("Maximum Capacity"). 

This Performance Indicator #11 relates to Trains travelling away from Wellington Station scheduled in the Rail Unit 

Timetable to depart Wellington Station between 15:30 and 18:30 on a Business Day ("Peak p.m. Services"). 

For each Peak p.m. Service, calculate X% where: 

 

X = D  

       E 

 

and 

A = highest number of passengers aboard that Peak Service at any point; 

B = the Maximum Capacity of the Vehicles used for that Peak Service; 

C = A x 100  

       B 

 

D = the figure for C for each Business Day on which that Peak Service operated during the Relevant Month; 

E = the number of Business Days on which that Peak Service operated during the Relevant Month.  

Data source (i) Matangi Telemetry System in respect of those Vehicles comprising the Matangi Fleet;  
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(ii) Monthly Operational Report; 

(iii) prior to the ETS Implementation Date, the passenger count undertaken by the Operator's train managers on the 

Wairarapa Line only; and 

(iv) on and from the ETS Implementation Date, data from the IFT System on the Wairarapa Line only. 

Worked Example Service 9266 (service departing at 17.11 from Wellington): 

A = on Friday 28 February, the maximum number of passengers on the service at one point was 523; 

B = on Friday 28 February, 492 is the Maximum Capacity of the Vehicles used to provide Service 9266; 

C = 523 x 100 = 106.3% 

      492 

 

D = the sum of C for each Business Day on which the service was operated during February is 2032.48; 

 

E = the service operated on 20 days during February.  

 

 

X = 2032.8 = 101.64% 

         20 

 

The Operator's performance in February measured against PI #11 would not achieve the PI Achieve Benchmark as X is 

greater than 100%.  

 

For the avoidance of doubt X will be calculated for each Peak p.m. Service, and if the value of X for any Peak p.m. Service 

does not achieve the PI Achieve Benchmark the Operator will be deemed to have failed to achieve this PI #11 in the 

Relevant Month. 

 

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicator #11 for the 
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Relevant Month:  

(i) for each Peak p.m. Service on a day by day basis; and 

(ii) an average for each Peak p.m. Service for the Relevant Month, 

and such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month, for each Peak p.m. Service operated during that Relevant Month, X ≤ 100%. 
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PI #12 Complaints resolution 

Purpose To demonstrate that the Operator is complying with its obligations with respect to customer Complaints set out in 

paragraphs 4.19.2, 4.19.4, 4.20.4 and 4.20.5 of Annexure 3 (Customer Communication and Information Systems) 

("Complaints Obligations").  

Measurement / 

calculation methodology 

For each Relevant Month, calculate X% where: 

X =     A     x 100 

       (B + C)  

 

and 

 

A = the total number of customer Complaints in respect of which the Operator has complied with the Complaints 

Obligations during the Relevant Month and the two previous months within the timeframes required in Annexure 3;  

 

B = the total number of customer Complaints forwarded to the Operator by GWRC or otherwise received by the 

Operator in that Relevant Month and the two previous months in respect of which the Operator should have complied 

with the Complaints Obligations; 

 

C = the total number of customer Complaints forwarded to the Operator by GWRC or otherwise received by the 

Operator at any time prior to the three month period referred to in B in respect of which the Operator had not 

complied with the Complaints Obligations prior to the beginning of that three month period. 

 

Data source GWRC's and the Operator's electronic records of Complaints sent to the Operator by GWRC and responses to Complaints 

sent by the Operator to GWRC. 

Worked Example In March 2018, to calculate X: 

A = during January, February and March 2018, the Operator complied with its Complaints Obligations in respect of 

32 Complaints; 

B = 30 customer Complaints were reported during January to March 2018; 

C = there were 4 customer Complaints received on 31 December 2017 in respect of which the Operator had not 
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complied with the Complaints Obligations prior to January 2018. 

X =     32     x 100 = 94.12% 

       (30 + 4)  

The Operator's performance in March 2018 measured against Performance Indicator #12 would not achieve the PI Achieve 

Benchmark as X is lower than 95%. 

Reporting Frequency The Monthly Operational Report shall include the Operator's performance against Performance Indicator #12 and such 

other information as GWRC reasonably requires.   

PI Achieve Benchmark In any Relevant Month, X ≥ 95%. 
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PI #13 Revenue Protection for IFT Phase One  

Purpose To identify whether the Operator is complying with its revenue protection obligations in paragraphs 3.60 to 3.62 of this 

Schedule 3. 

This PI #13 applies during IFT Phase One only.   

Measurement / 

calculation methodology 

GWRC shall appoint a Surveyor to undertake Revenue Protection Surveys in accordance with Appendix 2 (Revenue 

Protection Survey) to this Schedule.   

For each Relevant Month, calculate X% where: 

X = A x 100  

       B 

and 

A = the number of Scheduled Services and Special Event Services on which the Surveyor's nominees are reported to 

have travelled during the Revenue Protection Survey Period on which the Surveyor's nominees were requested to 

produce proof of non-commission of a Ticket Offence as detailed in the most recent Revenue Protection Survey Report; 

B = the total number of Scheduled Services and Special Event Services on which the Surveyor's nominees are reported 

to have travelled during the Revenue Protection Survey Period as detailed in the most recent Revenue Protection 

Report. 

The calculation for X will apply during each Relevant Month following the Revenue Protection Survey until GWRC 

procures a new Revenue Protection Survey. The Operator shall not be required to report its performance measured against 

this Performance Indicator during the period prior to the first Revenue Protection Survey being carried out. 

Data Source Revenue Protection Survey 

Worked Example In June 2018 GWRC procured a Revenue Protection Survey which resulted in a Revenue Protection Report detailing that: 

A = the Surveyor's nominees were requested to provide proof of non-commission of a Ticket Offence on 96 services; 

B = the total number of Scheduled Services and Special Event Services on which the Surveyor's nominees travelled 

during the Revenue Protection Survey Period was 100. 
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PI #13 Revenue Protection for IFT Phase One  

X =  96 x 100 = 96% 

       100 

 

The Operator's performance measured against this PI #13 would fall within the PI Achieve Benchmark. 

Reporting Frequency The Monthly Operational Report shall include: 

(i) the Operator's performance for the Relevant Month against this Performance Indicator; and 

(ii) such other information as GWRC reasonably requires.  

PI Achieve Benchmark In any Relevant Month, X > 95%  
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PI #14 Revenue Protection for IFT Phase Two   

Purpose To identify whether the Operator is complying with its revenue protection obligations in paragraphs 3.60, 3.61 and 3.62A of 

this Schedule 3.   

This PI #14 applies during IFT Phase Two only.   

Measurement / 

calculation methodology 
A fare evasion survey will be conducted on a half yearly basis by a fare evasion surveyor engaged by GWRC. 

The fare evasion survey will commence in the first 6 months immediately following the ETS Implementation 

Date. 

For each 6 month period, calculate Xq% where: 

Xq%  = A x 100 

             B  

and 

A = the total number of passengers who have a valid ticket and proof of concession (if relevant) for the Services 

surveyed by the fare evasion surveyor;   

B = the total number of passengers surveyed (which must be not less than 2000 passengers across the Wellington Rail 

Network) by the fare evasion surveyor.  

The Operator's performance is required to reduce fare evasion and accordingly Xq% is required:  

(i) to be equal to or greater than 92%; and 

(ii) to be equal to or greater than the result of the previous 6 month period. 

Data Source GWRC fare evasion survey. 
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Worked Example In June 2023 GWRC procured a fare evasion survey which resulted in a report detailing that: 

A = the total number of passengers who were surveyed by the surveyor and had a valid ticket and proof of concession 

(if relevant) for the Services was 1980; 

B = the total number of passengers surveyed by the surveyor was 2020. 

X =  1980 x 100 = 98% 

        2020 

The Operator's performance measured against this PI #14 would fall within the PI Achieve Benchmark. 

Reporting Frequency The Monthly Operational Report for the Relevant Month after which the survey is conducted shall include the Operator's 

performance against Performance Indicator #14 and such other information as GWRC reasonably requires.  

PI Achieve Benchmark In any relevant 6 month period in which the survey is conducted:  

(i) Xq% ≥ 92%, and 

(ii) Xq% ≥ Xq-1. 
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Appendix 1 - Not used 
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Appendix 2 - Revenue Protection Survey 

a) GWRC will appoint a suitably qualified Surveyor to undertake the design and conduct of 

Revenue Protection Surveys to determine whether the Operator is checking that all 

passengers travelling on a Scheduled Service or Special Event Service are not committing a 

Ticket Offence.  

b) GWRC will provide the proposed detailed methodology for the Revenue Protection Survey 

to the Operator at least 60 days in advance of the first Revenue Protection Survey Period for 

the first Revenue Protection Survey. GWRC may update the proposed detailed methodology 

for subsequent Revenue Protection Surveys provided it provides such methodology to the 

Operator at least 60 days in advance of the relevant Revenue Protection Survey Period. The 

Operator may submit comments to GWRC on the proposed methodology. GWRC shall take 

into account any reasonable comments made by the Operator prior to the finalisation of the 

detailed methodology.  

c) GWRC shall ensure that:  

(i) the Revenue Protection Surveys will be undertaken by the Surveyor at GWRC's 

cost; 

(ii) the Surveyor will be instructed to design the Revenue Protection Survey 

methodology to be statistically robust and proportionate to the Actual Patronage; 

(iii) the Surveyor will be instructed to undertake the Revenue Protection Survey 

during a “typical” one week period (Revenue Protection Survey Period) which 

must not fall within public school holiday periods;  

(iv) the first Revenue Protection Survey shall be undertaken between 90 and 180 days 

after the Commencement Date;  

(v) subsequent Revenue Protection Surveys are undertaken at intervals of no greater 

than 180 days, on a date selected at the absolute discretion of GWRC; and 

(vi) the Surveyor produces a report detailing the number of Scheduled Services and 

Special Event Services travelled on by the Surveyor's nominees during the 

Revenue Protection Survey Period and the number of services on which the 

Surveyor's nominees were requested to provide proof of not having committed a 

Ticket Offence (Revenue Protection Report), a copy of which shall be provided 

by GWRC to the Operator within 5 Business Days of its receipt by GWRC from 

the Surveyor. 

d) The Operator is not entitled to prior notice of the exact dates of the Revenue Protection 

Survey Periods.  

e) The Operator shall not materially change its revenue protection activities during the 

Revenue Protection Survey Period. 
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Schedule 4 

Vehicle Services 
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1 Introduction 

1.1 This Schedule sets out the Vehicle Services Objectives and Outcomes, the Vehicle 

Use in Service Outputs and the Operator’s obligations in regard to the activities to 

be carried out in the delivery of: 

1.1.1 Planned Maintenance Services;  

1.1.2 Unplanned Maintenance Services; 

1.1.3 Operator funded Approved Modification Services; 

1.1.4 Spares Inventory Services; 

1.1.5 Special and General Tools Management Services; 

1.1.6 MMIS Management Services; 

1.1.7 EMU Depot Plant and Equipment Management Services; 

1.1.8 FRACAS and Warranty Management Services;  

1.1.9 Vehicle and Asset Cleaning Services;   

1.1.10 Vehicle and Asset Security Services;  

1.1.11 Exceptional Repair Work; 

1.1.12 Heavy Maintenance Services; and 

1.1.13 GWRC funded Additional Modification Services; 

(together the Vehicle Services).  

1.2 This Schedule also sets out the Performance Indicators for the Vehicle Services 

that the Operator is required to report against. 

2 Vehicle Services objectives, outcomes, outputs and hand back 

standards 

Objectives and Vehicle Services Outcomes 

2.1 Without prejudice to any other obligation of the Operator or any rights or remedies 

of GWRC or GWRL, the Operator shall ensure that the Vehicle Services are 

provided to achieve the following objectives and outcomes: 

2.1.1 the Vehicles are always in a condition that enables the Operator to 

comply with its obligations under this Partnering Contract, the other 

Transaction Documents and the requirements of all applicable Law;  

2.1.2 the Vehicles are in proper working order, condition and repair and 

capable of being operated fully, efficiently, safely and in serviceable 

condition: 
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(a) in accordance with the Licence and the Interim Licence (if 

applicable) and for the purpose and to the capacity for which the 

Vehicles were designed;  

(b) in accordance with the terms set out at Schedule 10 (Operating 

Lease); and 

(c) in accordance with the requirements of all applicable Law; and 

2.1.3 Vehicle Services are provided in accordance with the requirements and 

standards set out at clause 14 (Licence, Laws and standards) and this 

Schedule to achieve the following outcomes: 

(a) in regard to Planned Maintenance Services: 

(i) all Planned Maintenance Services are completed in 

accordance with the defined time frames set out in the 

Matangi Fleet Maintenance Plan, the Carriage Fleet 

Maintenance Plan and the Electric Shunt Manual; 

(ii) no Vehicle enters service if any material Planned 

Maintenance Services are outstanding or incomplete; 

and 

(iii) each Vehicle meets the Minimum Vehicle Operating 

Standards in the manner required by Annexure 5 

(Minimum Vehicle Operating Standards) at the time at 

which it commences any Scheduled Service or Special 

Event Service; 

(b) in regard to Unplanned Maintenance Services: 

(i) no Vehicle is unavailable for Scheduled Services or 

Special Event Services for more than 30 days awaiting 

Unplanned Maintenance Services unless the Operator 

has obtained GWRC’s prior written approval; 

(ii) each Vehicle is repaired to enable the Operator to meet 

the requirements of the Reliability KPI and the 

Punctuality KPI;  

(iii) each Vehicle meets the Minimum Vehicle Operating 

Standards in the manner required by Annexure 5 

(Minimum Vehicle Operating Standards) at the time at 

which it commences any Scheduled Service or Special 

Event Service; and 

(iv) without prejudice to the foregoing or to any other 

rights and remedies of GWRC or GWRL, the 

Unplanned Maintenance Services are carried out and 

completed as soon as reasonably practicable; 
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(c) in regard to Operator funded Approved Modification Services: 

(i) each Vehicle meets the Minimum Vehicle Operating 

Standards in the manner required by Annexure 5 

(Minimum Vehicle Operating Standards) at the time at 

which it commences any Scheduled Service or Special 

Event Service;  

(ii) such Approved Modification Services are completed in 

accordance with the relevant Variation Order; and 

(iii) no Vehicle is used in the provision of Scheduled 

Services or Special Event Services if any material 

Approved Modification Services remain incomplete on 

that Vehicle at the end of the time period agreed by 

GWRC and the Operator for the performance of such 

Approved Modification Services (unless the Operator 

has obtained GWRC's prior written approval); 

(d)  in regard to Spares Inventory Services, Special and General 

Tools Management Services, and MMIS Management Services, 

at all times: 

(i) the MMIS accurately records all maintenance activity 

in regard to, and the condition of, each Vehicle;  

(ii) the MMIS accurately records all maintenance activity 

in regard to, and the condition of, the Spares and 

Rotable Items available to repair the Vehicles 

including the location, status, quantity and value of the 

Spares and Rotable Items; 

(iii) the MMIS accurately records all maintenance activity 

in regard to, and the condition of, the Special Tools 

and General Tools available to repair the Vehicles 

including the location, status, quantity and value of the 

Special Tools and General Tools; and 

(iv) the MMIS accurately records all maintenance activity 

in regard to, and the condition of, the EMU Depot 

Plant and Equipment;  

(e) in regard to EMU Depot Plant and Equipment Management 

Services, the EMU Depot Plant and Equipment is available and 

in a condition that enables the Operator to comply with its 

obligations under this Partnering Contract, the other Transaction 

Documents and the requirements of all applicable Law; 

(f) in regard to FRACAS and Warranty Management Services: 
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(i) the FRACAS accurately records the outcome of all 

defect or deficiency investigations or assessments; and 

(ii) the FRACAS accurately records the status of all 

warranty claims; 

(g) in regard to Vehicle and Asset Cleaning Services: 

(i) all EMUs are cleaned in accordance with the defined 

time frames set out in the Matangi Fleet Maintenance 

Plan except where the Operator can demonstrate to 

GWRC's satisfaction (acting reasonably) that the 

frequency of cleaning is not required to ensure that an 

EMU meets the cleanliness requirements set out in the 

Matangi Fleet Maintenance Plan; 

(ii) all Carriages are cleaned in accordance with the 

defined time frames set out in the Carriage Fleet 

Maintenance Plan except where the Operator can 

demonstrate to GWRC's satisfaction (acting 

reasonably) that the frequency of cleaning is not 

required to ensure that a Carriage meets the cleanliness 

requirements set out in the Carriage Fleet Maintenance 

Plan; and 

(iii) no Vehicle is used for Scheduled Services or Special 

Event Services if any material scheduled cleaning is 

outstanding or incomplete and the Vehicle does not 

meet the cleanliness requirements set out in the 

Carriage Fleet Maintenance Plan or the Matangi Fleet 

Maintenance Plan (as applicable); 

(h) in regard to Vehicle and Asset Security Services: 

(i)  all of the Vehicles, Spares, Rotable Items, Special 

Tools, General Tools, EMU Depot and EMU Depot 

Plant and Equipment are always available for use by 

the Operator; and 

(ii) the Carriage Depot is always available for use by the 

Operator, provided that the Operator shall not be 

responsible for any unavailability to the extent this is 

caused by KiwiRail Limited's breach of the Carriage 

Depot Licence where such breach is not caused or 

contributed to by any act or omission of the Operator 

or an Operator Associate;  

(i) in regard to Exceptional Repair Work: 
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(i) no Exceptional Repair Work is completed unless the 

Operator has obtained GWRC's prior written approval 

to complete the work in accordance with paragraphs 

13.2 and 13.3; and 

(ii) no Vehicle is used for Scheduled Services or Special 

Event Services if any Exceptional Repair Work is 

outstanding or incomplete; 

(j)  in regard to Heavy Maintenance Services: 

(i) all Heavy Maintenance Services are completed in 

accordance with the agreed time frames set out in the 

Heavy Maintenance Plans; and 

(ii) no Vehicle is used for Scheduled Services or Special 

Event Services if any Heavy Maintenance Services are 

outstanding or incomplete; and 

(k)  in regard to GWRC funded Additional Modification Services: 

(i) no GWRC funded Additional Modification Services 

are completed unless the Operator has obtained 

GWRC's prior written approval to complete the work 

in accordance with paragraphs 15.1 and 15.2; 

(ii) such Additional Modification Services are completed 

in accordance with the relevant timetable approved by 

GWRC pursuant to paragraph 15.1.7; and  

(iii) no Vehicle is used in the provision of Scheduled 

Services or Special Event Services if any material 

Additional Modification Services remain incomplete 

on that Vehicle at the end of the time period specified 

for their completion in such timetable (unless the 

Operator has obtained GWRC's prior written 

approval), 

 (together the Vehicle Services Objectives and Outcomes).  

Vehicle availability and use in service outputs 

2.2 Without prejudice to any other obligation of the Operator or any rights or remedies 

of GWRC or GWRL, the Operator shall use best endeavours to ensure that the 

following outputs are achieved in regard to the availability for and use of the 

Vehicles for Scheduled Services and Special Event Services: 

2.2.1 that each EMU making up the Matangi Fleet suffers approximately the 

same level of wear and tear;  

2.2.2 that each Carriage making up the Carriage Fleet suffers approximately 

the same level of wear and tear; 
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2.2.3 subject to paragraph 2.3, that sufficient EMUs and Carriages are used to 

provide passenger carrying capacity for each Scheduled Service or 

Special Event Service which is at least equal to the customer demand 

that should reasonably have been contemplated for that Scheduled 

Service or Special Event Service and the consist size needed to meet that 

demand;  

2.2.4 that each EMU is made available and used in Scheduled Services and 

Special Event Services in a manner that ensures that the variation in 

annual kilometres travelled between the highest used EMU and the least 

used EMU is not more than 10% (unless the Operator has obtained 

GWRC's prior written approval); and  

2.2.5 that each Carriage is made available and used in Scheduled Services and 

Special Event Services in a manner that ensures that the variation in 

annual kilometres travelled between the highest used Carriage and the 

least used Carriage is not more than 10% (unless the Operator has 

obtained GWRC's prior written approval), 

(together the Vehicle Use in Service Outputs). 

2.3 The Operator shall measure the Vehicle Use in Service Outputs annually from the 

Commencement Date in accordance with the Performance Indicators. 

2.4 For the avoidance of doubt, the Operator shall not be entitled to any additional 

payment or compensation in connection with the performance of its obligations 

under paragraph 2.2.3. However, the Operator shall not be required to comply with 

paragraph 2.2.3 to the extent that: 

2.4.1 compliance with paragraph 2.2.3 would require the Operator to acquire any 

rolling stock in addition to the Vehicles; and 

2.4.2 the requirement to acquire such additional rolling stock has not been 

caused or contributed to by any failure by the Operator to operate and 

maintain the Vehicles in accordance with this Partnering Contract.  

Matangi 2 EMU Testing and Commissioning 

2.4A The Operator shall perform the Matangi 2 EMU Testing and Commissioning 

Services.  The Operator acknowledges and agrees that, at the date of this Partnering 

Contract, it envisages that it and the Vehicle Services Subcontractor will be capable 

of performing the Matangi 2 EMU Testing and Commissioning Services without 

any requirement to engage external third parties.  To the extent that the Operator 

considers that it is necessary (through no fault of the Operator or the Vehicle 

Services Subcontractor) for them to engage an external third party to perform any 

element (Outsourced Element) of the Matangi 2 EMU Testing and 

Commissioning Services, the Operator shall be entitled to submit a proposal to 

GWRC under paragraph 15 (GWRC funded Additional Modification Services) in 

respect of the Outsourced Element.  Paragraph 15 (GWRC funded Additional 
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Modification Services) shall apply to such proposal as if the Outsourced Element 

were Additional Modification Services with the following amendments: 

2.4A.1 paragraph 15.1.1, 15.1.5 and 15.1.7 shall not apply; 

2.4A.2 GWRC shall not unreasonably withhold or delay its agreement in respect of 

the matters referred to in paragraphs 15.1.2 and 15.1.6 to the extent that the 

Operator can demonstrate to GWRC's reasonable satisfaction that it is 

necessary (through no fault of the Operator or the Vehicle Services 

Subcontractor) for them to engage an external third party to perform the 

Outsourced Element and the costs of so doing are in accordance with the 

Matangi 2 EMU Testing and Commissioning Services Budget as confirmed 

by GWRC pursuant to clause 3.3.16.  

2.4B  Subject to paragraph 2.4C, as soon as reasonably practicable after the date of this 

Partnering Contract, the Operator shall prepare a draft Matangi 2 EMU Testing and 

Commissioning Services Budget and submit to GWRC a detailed proposal for the 

Matangi 2 EMU Testing and Commissioning Services Budget to  GWRC for its 

approval pursuant to clause 3.3.16.   If GWRC provides comments, the Operator 

shall promptly amend the proposal to incorporate and reflect those comments and 

resubmit the proposal for approval to GWRC. this paragraph 2.4B shall reapply 

until such proposal is approved in writing by GWRC. 

2.4C  The Matangi 2 EMU Testing and Commissioning Services Budget shall not exceed 

.    

Hand Back Standards 

2.5 Without prejudice to any other obligation of the Operator or any rights or remedies 

of GWRC or GWRL, the Operator shall ensure that: 

2.5.1 as at the Termination Date, each Maintained Asset has been operated and 

maintained in accordance with this Partnering Contract up to the 

Termination Date; and  

2.5.2 as at the Termination Date: 

(a) each EMU and the Simulator is capable of being used in the 

provision or operation of services equivalent to the Scheduled 

Services and to the same standard provided under this Partnering 

Contract for at least 5 years following the Termination Date 

subject to: 

(i) the EMU and Simulator being maintained after the 

Termination Date in accordance with the Matangi Fleet 

Maintenance Plans; and 

(ii) where the Matangi Fleet Refurbishment has not been 

completed by GWRC as at the Termination Date, the 

Matangi Fleet Refurbishment being completed by 

GWRC when reasonably necessary provided that this 


Note
s 7(2)(b)(ii) and s 7(2)(c)(ii) LGOIMA
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paragraph (ii) shall not apply to the extent such 

refurbishment becomes necessary due to an act or 

omission of the Operator or the Operator Associate,  

so that: 

(iii) the Reliability KPI is reasonably capable of being 

satisfied during such period;  

(iv) the Punctuality KPI is reasonably capable of being 

satisfied during such period; and 

(v) no material replacement, refurbishment or overhaul is 

required which was not specified in the then current 

Heavy Maintenance Plans as being required to be 

undertaken in the 5 year period following the 

Termination Date;  

(b) each Carriage is capable of being used in the provision or 

operation of services equivalent to the Scheduled Services and to 

the same standard provided under this Partnering Contract for at 

least 5 years following the Termination Date subject to: 

(i) the Carriage being maintained after the Termination 

Date in accordance with the Carriage Fleet 

Maintenance Plans; and  

(ii) where the Carriage Fleet Refurbishment has not been 

completed by GWRC as at the Termination Date, the 

Carriage Fleet Refurbishment being commenced by 

GWRC by 31 December 2020 and completed by 

GWRC by the later of 30 June 2023 and the date on 

which it becomes reasonably necessary,    

so that: 

(iii) the Reliability KPI is reasonably capable of being 

satisfied during such period;  

(iv) the Punctuality KPI is reasonably capable of being 

satisfied during such period; and 

(v) no material replacement, refurbishment or overhaul is 

required which was not specified in the then current 

Heavy Maintenance Plans as being required to be 

undertaken in the 5 year period following the 

Termination Date;  

(c) the Electric Shunts are capable of being used in the provision or 

operation of services equivalent to the Scheduled Services and to 

the same standard provided under this Partnering Contract for at 
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least 5 years following the Termination Date (subject to the 

Electric Shunts being maintained after the Termination Date in 

accordance with the Electric Shunt Manual) so that no material 

replacement, refurbishment or overhaul is required which was 

not specified in the then current Electric Shunt Manual as being 

required to be undertaken in the 5 year period following the 

Termination Date; 

(d) the data in the MMIS is accurate and up to date and the MMIS 

data is capable of being transferred to GWRC, GWRL or either 

of their nominees or an Incoming Operator in accordance with 

the provisions at Part Ten (Obligations associated with change 

of Operator);  

(e) the data in the FRACAS is accurate and up to date and the 

FRACAS data is capable of being transferred to GWRC, GWRL 

or either of their nominees or an Incoming Operator in 

accordance with the provisions at Part Ten (Obligations 

associated with change of Operator); and 

(f) the EMU Depot Plant and Equipment is capable of being used in 

the provision or operation of services equivalent to the Services 

and to the same standard provided under this Partnering Contract 

for at least 5 years following the Termination Date (subject to 

the EMU Depot Plant and Equipment being maintained after the 

Termination Date in accordance with the EMU Depot Plant and 

Equipment Manual) so that no material replacement, 

refurbishment or overhaul is required which was not specified in 

the EMU Depot Plant and Equipment Manual as being required 

to be undertaken in the 5 year period following the Termination 

Date, 

 (the Hand Back Standards). 

3 Planned Maintenance Services  

3.1 The Operator shall provide Planned Maintenance Services in accordance with: 

3.1.1 the Matangi Fleet Maintenance Plan;   

3.1.2 the Carriage Fleet Maintenance Plan; and 

3.1.3 the Electric Shunt Manual. 

4 Unplanned Maintenance Services  

4.1 Subject to paragraph 13 (Exceptional Repair Work) the Operator shall provide 

Unplanned Maintenance Services comprising all Maintenance Work and other 

activities required in regard to the Vehicles that is necessary for the: 
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4.1.1 remediation of all acts of graffiti or vandalism to the Vehicles;   

4.1.2 remediation or repair of damage caused by Operator error;   

4.1.3 repair (including corrective repair) of faults or defects identified by the 

driver or crew during or when preparing for Scheduled Services or 

Special Event Services; 

4.1.4 repair (including corrective repair) of faults or defects which have 

otherwise been identified in the Vehicles;  

4.1.5 repair (including corrective repair) to ensure the Vehicles remain in a 

condition suitable for use in the provision of Scheduled Services and 

Special Event Services in accordance with Annexure 5 (Minimum 

Vehicle Operating Standards) and otherwise in accordance with this 

Partnering Contract;  

4.1.6 remediation or repair of damage caused by the Access Provider or any 

other person in the course of such other person operating vehicles on the 

Wellington Rail Network, in each case to the extent that the cost of such 

remediation or repair is recoverable under the Wellington Network 

Agreement, the Common Access Terms or the Material Damage Policy 

(or would have been so recoverable but for any breach by the Operator 

of any Transaction Document or any deductible applicable to the 

Material Damage Policy); or 

4.1.7 safe recovery and transit back to the EMU Depot or Carriage Depot of 

any Vehicle in respect of which a breakdown, collision, derailment or 

other similar incident occurs.  

4.2 The Operator shall provide all Unplanned Maintenance Services in accordance 

with: 

4.2.1 the Matangi Fleet Maintenance Plan;  

4.2.2 the Carriage Fleet Maintenance Plan; and 

4.2.3  the Electric Shunt Manual. 

4.3 Prior to undertaking any Unplanned Maintenance Services, the Operator shall notify 

GWRC in writing if such Unplanned Maintenance Services will give rise to (or are 

likely to give rise to) the unavailability of a Vehicle which in turn would entitle the 

Operator to claim an Excusing Event. Any such notification shall include the 

Operator's reasonable estimate of the likely period of unavailability of the Vehicle.  

5 Operator funded Approved Modification Services  

5.1 Without prejudice to the obligations of the Operator under this Partnering Contract 

the Operator may propose that the Operator shall provide Operator funded work to 

enhance or modify the EMUs or the Carriages (Approved Modification Services) 
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by way of an Operator initiated Contract Variation in accordance with paragraph 8 

of Schedule 16 (Change Events and Net Financial Impact).  

5.2 The Operator shall not undertake such enhancements or modifications unless and 

until GWRC issues a Variation Order in respect thereof pursuant to paragraph 8 of 

Schedule 16 (Change Events and Net Financial Impact).  

5.3 As part of the notice given by the Operator pursuant to paragraph 8.2 of Schedule 

16 (Change Events and Net Financial Impact) in relation to any Approved 

Modification Services, the Operator shall also specify: 

5.3.1 whether the carrying out of such Approved Modification Services will give 

rise to (or is likely to give rise to) the unavailability of any Vehicle which 

in turn would entitle the Operator to claim an Excusing Event; and 

5.3.2 the Operator's reasonable estimate of the likely period of unavailability (if 

any) of the affected Vehicles.  

6 Spares Inventory Services  

6.1 The Operator shall provide Spares Inventory Services to ensure that at all times 

during the Term: 

6.1.1 as a minimum the Operator has those Spares in the quantities specified in 

Schedule 19 (Minimum Initial Transferring Assets); and  

6.1.2 an appropriate quality and quantity of Spares and Rotable Items are held 

by the Operator at the EMU Depot, the Carriage Depot or at the spares 

warehouse facility provided by the Operator pursuant to clause 12.2 

(Spares warehouse) and are readily available for use on the Vehicles or 

the EMU Depot Plant and Equipment (as applicable) to enable: 

(a) the Operator to comply with its obligations under this Partnering 

Contract, including but not limited to its obligations in regard to 

Planned Maintenance Services, Unplanned Maintenance 

Services, Heavy Maintenance Services and EMU Depot Plant 

and Equipment Management Services and its obligations under 

Part 10 (Obligations associated with change of Operator); and  

(b) GWRC, GWRL or either of their nominees or an Incoming 

Operator to operate and maintain the Vehicles and the EMU 

Depot Plant and Equipment to the standards required by this 

Partnering Contract for a period of at least 12 months following 

the Termination Date, having regard to the lead times that are 

likely to apply to any orders for Spares and Rotable Items placed 

by GWRC, GWRL, their nominees or the Incoming Operator (as 

applicable) after the Termination Date; 

6.1.3 all Spares and Rotable Items are only sourced from approved suppliers 

in accordance with the requirements set out in the Matangi Fleet 
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Maintenance Plan, the Carriage Fleet Maintenance Plan, Electric Shunt 

Manual or the EMU Depot Plant and Equipment Manual (as applicable) 

or otherwise from suppliers approved in writing by GWRC (in its 

absolute discretion); 

6.1.4 all Spares and Rotable Items are maintained, protected and preserved in 

proper working order and condition and in good repair in accordance 

with the degree of skill, diligence, prudence and practice which would 

reasonably be expected of a skilled, competent and experienced operator 

and maintainer of railway assets engaged in a similar undertaking in the 

same or similar circumstances; and  

6.1.5 the programme for maintenance, repair, servicing and reconditioning of 

Rotable Items is adequate to enable the Operator to comply with its 

obligations under this Partnering Contract (including its obligations in 

respect of the Hand Back Standards). 

7 Special and General Tools Management Services 

7.1 The Operator shall provide Special and General Tools Management Services to 

ensure that at all times during the Term: 

7.1.1 an appropriate quality and quantity of Special Tools and General Tools 

are held by the Operator at the EMU Depot or the Carriage Depot to 

enable: 

(a) the Operator to comply with its obligations under this Partnering 

Contract; and 

(b) GWRC, GWRL, any GWRC nominee or any Incoming Operator 

to operate and maintain the Vehicles to the standards required by 

this Partnering Contract for a period of at least 6 months 

following the Termination Date; 

7.1.2 all Special Tools and General Tools are kept and maintained in proper 

working order and condition and in good repair; 

7.1.3 in addition and without prejudice to paragraph 7.1.2 all Special Tools 

and General Tools are maintained, protected and preserved in proper 

working order and condition and in good repair in accordance with the 

degree of skill, diligence, prudence and practice which would reasonably 

be expected of a skilled, competent and experienced operator and 

maintainer of railway assets engaged in a similar undertaking in the 

same or similar circumstances; and  

7.1.4 the programme for maintenance, repair, servicing, reconditioning, 

replacement and addition of Special Tools and General Tools is adequate 

to enable the Operator to comply with its obligations under this 

Partnering Contract. 
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8 MMIS Management Services 

8.1 The Operator shall supply and provide a MMIS in accordance with the 

requirements at clause 11 (MMIS provided by Operator).  

8.2 The Operator shall provide and maintain the MMIS in relation to the Vehicles, 

EMU Depot Plant and Equipment, Spares, Rotable Items, Special Tools and 

General Tools for the duration of the Term. 

8.3 The Operator shall provide MMIS Management Services to ensure that at all times 

from and including the Commencement Date:  

8.3.1 each of the Vehicles, all of the EMU Depot Plant and Equipment and all 

Spares, Rotable Items, Special Tools and General Tools are properly and 

accurately recorded in the MMIS; 

8.3.2 without prejudice to paragraph 8.3.1, the MMIS accurately records and 

tracks all of the following items by serial number: 

(a) bogies; 

(b) traction motors; 

(c) gear boxes;  

(d) heating, ventilation and air conditioning systems; 

(e) auxiliary power units; 

(f) variable voltage frequency propulsion units; 

(g) main air compressors; and 

(h) Matangi Fleet semi-permanent couplers and auto couplers; 

8.3.3 the MMIS accurately records for each Vehicle, item of EMU Depot 

Plant and Equipment, Spare, Rotable Item, Special Tool and General 

Tool all Maintenance Work performed, including: 

(a) the service level completed;  

(b) the nature of the work completed; 

(c) who completed the work;  

(d) the date the work was completed; 

(e) configuration / change management;  

(f) condition; and 

(g) value (where applicable); 

8.3.4 all data contained in the MMIS is readily capable of being transferred to 

GWRL, GWRC, either of their nominees or an Incoming Operator; 
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8.3.5 GWRL, GWRC or either of their nominees are provided with remote 

access to the data contained in the MMIS and a licence to that effect is 

maintained by the Operator;  

8.3.6 GWRL, GWRC or either of their nominees are provided with data from 

the MMIS within a reasonable period of GWRC or GWRL requesting 

such data; 

8.3.7 the MMIS is maintained and serviced in accordance with Good Industry 

Practice; and 

8.3.8 the MMIS achieves the outputs specified in and complies with: 

(a) the Transition Plan; 

(b) the plans approved by GWRC pursuant to clause 5.6.1 (Licence 

and MMIS Plan); and 

(c) the MMIS technical specification set out in Appendix 2 of this 

Schedule.   

8.4 On the Termination Date, the Operator shall transfer all of the data contained in the 

MMIS to GWRC (or its nominees) in accordance with clause 63.15 (MMIS and 

FRACAS data).   

8.5 Without prejudice to any other obligations of the Operator under this Partnering 

Contract, during the Term the Operator shall implement and comply with (and 

shall ensure that the Operator Associates shall implement and comply with) Good 

Industry Practice in respect of inventory management in connection with the 

Services. 

9 EMU Depot Plant and Equipment Management Services 

9.1 The Operator shall provide EMU Depot Plant and Equipment Management 

Services to ensure that at all times during the Term: 

9.1.1 the EMU Depot Plant and Equipment is used, managed and maintained 

in accordance with: 

(a) the EMU Depot Plant and Equipment Manual; 

(b) Good Industry Practice; and 

(c) any other guidelines or recommendations of the OEM which are 

provided to the Operator by GWRC or GWRL; 

9.1.2 in addition and without prejudice to paragraph 9.1.1, all the EMU Depot 

Plant and Equipment is maintained, protected and preserved in proper 

working order and condition and in good repair in accordance with the 

degree of skill, diligence, prudence and practice which would reasonably 

be expected of a skilled, competent and experienced operator and 
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maintainer of railway assets engaged in a similar undertaking in the 

same or similar circumstances;   

9.1.3 the programme for maintenance, repair, servicing and reconditioning of 

the EMU Depot Plant and Equipment is adequate to enable the Operator 

to comply with its obligations under this Partnering Contract (including 

its obligations in respect of the Hand Back Standards); and  

9.1.4 the required information about the EMU Depot Plant and Equipment is 

made available to GWRC, GWRL, or either of their nominees or any 

Incoming Operator in accordance with the provisions at Part Ten 

(Obligations associated with change of Operator). 

10 FRACAS and Warranty Management Services  

References to warranty to include certain provisions 

10.1 In this Schedule 4, unless the context otherwise requires, references to warranty or 

warranties include (but are not limited to) the rights and remedies of GWRL under 

each of: 

10.1.1 the following provisions of the Matangi 1 Supply Agreement: 

(a) clauses 9.15 to 9.26 (Rejection); 

(b) clause 12.5 and 12.6 (Design Warranties); 

(c) clause 12.7 and 12.8 (Manufacture Warranties); 

(d) clause 12.9 to clause 12.11 (Unit Warranties);  

(e) clause 12.12 to clause 12.17 (Warranty Periods);  

10.1.2 the following provisions of the Matangi 2 Supply Agreement: 

(a) clauses 9.15 to 9.26 (Rejection of Units); 

(b) clauses 12.5 to 12.7 (Design warranties); 

(c) clauses 12.8 to 12.10 (Manufacture warranties); 

(d) clauses 12.11 to 12.13 (Retrofit and Unit warranties); and 

(e) clauses 12.14 to 12.23 (Warranty Periods); and 

10.1.3 such provisions in respect of the supply of the Simulator and Electric 

Shunts as GWRC may notify in writing to the Operator. 

10.2 The Operator hereby warrants to GWRC and GWRL that it has received a copy of, 

and has a full and complete understanding of, each of the provisions referred to in 

paragraph 10.1.  

Provision of the FRACAS and Warranty Management Services 

10.3 The Operator shall provide FRACAS and Warranty Management Services to 

ensure that at all times during the Term: 
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10.3.1 the Operator understands the nature of any warranties that apply to the 

Vehicles, Spares, Rotable Items, Special Tools, General Tools and the 

EMU Depot Plant and Equipment (to the extent that such warranties 

have been provided to the Operator by any person), including but not 

limited to: 

(a) the terms and conditions of the relevant warranties; and 

(b) the duration of the relevant warranties, including 

commencement date, extensions and the expiry date; 

10.3.2 the Operator continuously monitors the condition and performance of the 

Vehicles, Spares, Rotable Items, Special Tools, General Tools and EMU 

Depot Plant and Equipment and informs GWRL and GWRC in writing 

promptly following the Operator becoming aware of any circumstance 

which has given rise, will give rise or is reasonably likely to give rise to 

GWRL or GWRC having a right or remedy under any warranty relating 

thereto; 

10.3.3 the Operator maintains, develops and implements the FRACAS in 

accordance with Good Industry Practice for the investigation of defects 

or deficiencies in the Vehicles, Spares, Rotable Items, Special Tools, 

General Tools and EMU Depot Plant and Equipment which includes but 

is not limited to: 

(a) a systematic method of recording, investigating and correcting 

defects or deficiencies observed in the Vehicles, Spares, Rotable 

Items, Special Tools, General Tools and EMU Depot Plant and 

Equipment; 

(b) a method of identifying any applicable warranties; 

(c) a method of recording all warranty investigations, assessments 

and claims;  

(d) a method of recording the outcome of all warranty claims, 

including all warranty work and testing; 

(e) a method of recording and updating the status of all warranties 

including the warranty commencement date, any extensions and 

the relevant expiry dates; 

(f) a method of recording any corrective actions arising from any 

defects or deficiencies that are not the subject of warranty 

claims; 

(g) maintaining a consolidated record of the FRACAS reports, 

including the status of each report in a form that can be provided 

to GWRC (or its nominees) in accordance with clause 63.15 

(MMIS and FRACAS data); and 
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(h) ensuring that all data that forms part of the FRACAS is readily 

capable of being transferred to GWRC (or its nominees) in 

accordance with clause 63.15 (MMIS and FRACAS data);  

10.3.4 the Operator assesses every incident using the FRACAS to determine if 

a warranty investigation or assessment is necessary and whether a 

warranty claim is available; 

10.3.5 subject to paragraph 10.4, the Operator takes all proper and reasonable 

steps to diligently and expeditiously exercise, pursue and enforce the 

rights and remedies of GWRL and GWRC (on behalf of GWRL and 

GWRC) under any applicable warranty and the Operator promptly 

records the outcome using the FRACAS;  

10.3.6 the Operator maintains as part of the FRACAS (in a form that can be 

provided to GWRC and GWRL upon request and that is readily capable 

of being transferred to GWRC (or its nominees) in accordance with 

clause 63.15 (MMIS and FRACAS data)): 

(a)  a record of all warranties, including: 

(i) all warranty assessments and investigations; 

(ii) all warranty claims; 

(iii) the outcome of all warranty claims; 

(iv) all Maintenance Work completed as a result of a 

warranty claim (whether performed by the Operator or 

any other party); 

(v) all warranty testing; 

(vi) a summary of all current warranties including the 

nature of the warranty, the date the warranty 

commenced, any extensions and the warranty expiry 

date and the key terms and conditions of the warranty; 

and 

(b) a copy of the FRACAS reports and all data described at 

paragraphs 10.3.3(g) and 10.3.3(h).  

Pursuing claims 

10.4 The Operator shall: 

10.4.1 not act vexatiously or frivolously in exercising, pursuing and enforcing 

GWRL's or GWRC's rights and remedies under any warranty; 

10.4.2 keep GWRL and GWRC fully informed of the progress of any claim or 

other action brought by the Operator pursuant to paragraph 10.3.5 

(including promptly providing full details of the outcome of any such 

claim or other action); 
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10.4.3 promptly provide such information as GWRC or GWRL may reasonably 

require in connection with any claim or other action brought by the 

Operator pursuant to paragraph 10.3.5; 

10.4.4 regularly consult with GWRC and GWRL in relation to the manner in 

which the Operator exercises, pursues or enforces any rights or remedies 

on behalf of GWRL or GWRC pursuant to paragraph 10.3.5; 

10.4.5 implement any reasonable steps suggested by GWRC or GWRL as to the 

manner in which any rights or remedies of GWRC or GWRL should be 

exercised, pursued or enforced pursuant to paragraph 10.3.5; 

10.4.6 not: 

(a) waive any rights of GWRL or GWRC or any obligations or 

liabilities of the Vehicle Supplier or any other warranty 

provider; or  

(b) resolve, settle, compromise or make any admission in relation to 

any claim or other action brought by the Operator against the 

Vehicle Supplier or any other warranty provider on behalf of 

GWRL or GWRC pursuant to paragraph 10.3.5, 

in each case without the prior written consent of GWRL or GWRC (as 

applicable).  

Proceeds of claims 

10.5 The Operator shall ensure that any proceeds recoverable as a consequence of the 

Operator enforcing the rights and remedies of GWRL or GWRC (on their behalf) 

under any applicable warranty pursuant to this paragraph 10 are paid by the 

warranty provider directly to GWRL or GWRC (as applicable). Except to the 

extent provided for in paragraph 10.6, the Operator shall have no right or 

entitlement in respect of such proceeds.  

10.6 To the extent that: 

10.6.1 GWRL or GWRC receives the proceeds of a warranty claim pursuant to 

paragraph 10.5 as a consequence of the Operator having enforced the 

rights and remedies of GWRL or GWRC (as applicable) under any 

applicable warranty; and 

10.6.2 the Operator is able to demonstrate to GWRL or GWRC (as applicable) 

that it has reasonably suffered losses as a direct result of the defect, 

deficiency or other matter giving rise to that warranty claim, 

GWRL or GWRC (as applicable) shall pay to the Operator the lesser of: 

10.6.3 the amount of the proceeds so received by GWRL or GWRC (as 

applicable); and 

10.6.4 the amount of the losses reasonably suffered by the Operator. 
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10.7 For the avoidance of doubt, to the extent that the losses reasonably suffered by the 

Operator exceed the amount of the proceeds received by GWRL or GWRC (as 

applicable) from the relevant warranty provider, the Operator shall bear the deficit.  

Warranty related information 

10.8 The Operator shall ensure that at all times the information and data that forms part 

of the FRACAS (or which is held by the Operator or the Operator Associates in 

connection with the FRACAS) and the warranty records and FRACAS reports 

described in paragraph 10.3.6 are complete and up to date. 

10.9 Promptly following a request to do so, the Operator shall provide copies of the 

information, data and records referred to in paragraph 10.8 to GWRC.  

Operator not to prejudice warranties and restrictions in relation to modifications etc 

10.10 Without prejudice to its obligations under clause 13 (Use of Vehicles, assets and 

systems for proper purpose), the Operator shall not (and shall procure that any 

Operator Associates shall not) through its or their acts or omissions: 

10.10.1 cause any warranty which applies to the Vehicles, Spares, Rotable Items, 

Special Tools, General Tools or the EMU Depot Plant and Equipment to 

be invalidated, terminated, avoided or voidable; or 

10.10.2 otherwise prejudice any actual or potential claim, rights or remedies 

under such warranty. 

10.11 If any alteration or modification to any Vehicle, Spare, Rotable Item, Special Tool, 

General Tool or EMU Depot Plant and Equipment is proposed or required in order 

to resolve a defect, deficiency or other matter giving rise to a claim under a 

warranty, the Operator shall not permit such alteration or modification to take place 

without obtaining the prior written consent of GWRL (such consent not to be 

unreasonably withheld or delayed). The Operator shall promptly provide such 

information as GWRL may reasonably require in connection with any such 

proposed alteration or modification, including:  

10.11.1 a summary of the proposed scope of the works, including a timetable for 

completion; 

10.11.2 information to confirm that the relevant OEM has agreed to meet the 

cost of the work and confirmation that, except as provided for in 

paragraph 10.6, the Operator will not seek to be reimbursed in any way 

for the cost of the work by GWRC, by GWRL or under any provision of 

this Partnering Contract; and 

10.11.3 an undertaking confirming that the completion of the work will not 

interfere with or prevent the Operator from performing its obligations 

under this Partnering Agreement.  

10.12 The Operator shall bear all risks associated with the performance of any alteration 

or modification undertaken pursuant to paragraph 10.11.  
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Failure to comply 

10.13 If at any time the Operator fails to comply with its obligations under paragraph 

10.3.5 or 10.4: 

10.13.1 GWRL or GWRC may (by written notice) require the Operator to cease 

pursuing any or all warranty claims on behalf of GWRL or GWRC (as 

applicable), in which event the Operator shall immediately comply with 

such instruction; and 

10.13.2 the Operator shall (to the maximum extent permitted by Law) indemnify 

GWRC and GWRL (and keep them so indemnified) on demand from and 

against any Claim or Loss arising from, incurred or suffered in connection 

with such failure.  

Acknowledgement 

10.14 The Operator acknowledges and agrees that nothing in this Partnering Contract is 

intended to constitute, or shall be interpreted as constituting, an assignment or 

transfer by GWRL or GWRC to the Operator of any of their respective rights or 

obligations under the Matangi 1 Supply Agreement or the Matangi 2 Supply 

Agreement or under any other warranty. 

11 Vehicle and Asset Cleaning Services  

11.1 The Operator shall provide Vehicle and Asset Cleaning Services to ensure that at 

all times during the Term: 

11.1.1 the EMUs are cleaned in accordance with the requirements set out in the 

Matangi Fleet Maintenance Plan;  

11.1.2 the Carriages are cleaned in accordance with the requirements set out in 

the Carriage Fleet Maintenance Plan;  

11.1.3 the Electric Shunts are cleaned in accordance with Good Industry 

Practice and the Electric Shunt Manual;  

11.1.4 the interior of the EMU Depot and the EMU Depot Plant and Equipment 

is cleaned in accordance with: 

(a) Good Industry Practice;  

(b) the Operator's obligations under Schedule 9 (Stations and Depot 

Facilities); and 

(c) and the EMU Depot Plant and Equipment Manual; and 

11.1.5 the interior of the Carriage Depot is cleaned in accordance with: 

(a) Good Industry Practice; and 

(b) the Operator's obligations under Schedule 9 (Stations and Depot 

Facilities).   
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12 Vehicle and Asset Security Services  

12.1 The Operator shall provide Vehicle and Asset Security Services to ensure that at all 

times during the Term the Vehicles, Spares, Rotable Items, Special Tools, General 

Tools, the EMU Depot, the EMU Depot Plant and Equipment are protected in 

accordance with the requirements at Annexure 4 (Security Service Specification), 

Good Industry Practice and the Security Management Plan. 

13 Exceptional Repair Work 

13.1 Exceptional Repair Work is all Maintenance Work in respect of the Vehicles and 

other activities in respect of the Vehicles, in each case where each of the following 

conditions is satisfied:  

13.1.1 the cost that will be incurred by the Operator in completing such 

Maintenance Work or other activities is more than $10,000 per activity 

(which amount shall not be Indexed);  

13.1.2 the Operator can demonstrate to GWRC’s satisfaction (acting reasonably) 

that: 

(a) the proposed Maintenance Work or other activity is required to 

rectify faults or repair damage in the Vehicles that arises due to 

any of the following: 

(i) an Endemic Defect or Structural Defect in the Matangi 

Fleet; or 

(ii) an Endemic Defect or Structural Defect in the Carriage 

Fleet; or 

(iii) damage caused by: 

(A) the Access Provider;  

(B) any third party; or  

(C) any fire, flood, storm, explosion, earthquake, 

land slide, tsunami, hurricane, tornado, cyclone, 

adverse weather event or natural disaster; and 

(b) the proposed Maintenance Work or other activity does not form 

part of : 

(i) Planned Maintenance Services; 

(ii) Operator funded Approved Modification Services;   

(iii) Heavy Maintenance Services;  

(iv) GWRC funded Additional Modification Services;  

(v) Maintenance Work covered by a warranty claim; or 
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(vi) Maintenance Work for which the Vehicle Supplier 

would have been liable if the Operator had properly 

performed the FRACAS and Warranty Management 

Services in accordance with this Partnering Contract;  

13.1.3 the proposed Maintenance Work or other activity is required to enable 

the Operator to continue to provide Scheduled Services and Special 

Event Services in accordance with the obligations of this Partnering 

Contract;  

13.1.4 the need for the proposed Maintenance Work or other activities has not 

been caused or contributed to by the acts or omissions of the Operator or 

any Operator Associate; and 

13.1.5 the Operator (having used best endeavours to do so) is unable to recover 

under the Material Damage Policy, the Wellington Network Agreement 

or the Common Access Terms or from any other person: 

(a) the costs of performing such Maintenance Work or other 

activity; or 

(b) the cost of otherwise repairing the fault, defect or damage or 

replacing the Vehicle which is the subject of the same, 

 except to the extent that the Operator is unable to recover such costs as a 

consequence of any breach by the Operator of any Transaction 

Document, any breach by the Operator of any warranty given by the 

Vehicle Supplier or any other act or omission of the Operator or any 

Operator Associate.  

13.2 The Operator shall not complete any Exceptional Repair Work unless the Operator 

has provided GWRC with: 

13.2.1 a summary of all proposed Exceptional Repair Work including the nature 

of the fault or damage that created the need for the work; 

13.2.2 the estimated cost to complete the Exceptional Repair Work calculated in 

accordance with paragraph 13.3 (including a detailed breakdown on an 

Open Book Basis setting out how the costs are made up), provided that the 

Operator shall take all reasonable steps to mitigate such costs;  

13.2.3 a proposed payment schedule for payments to the Operator in respect of 

the costs referred to in paragraph 13.2.2, including any milestones against 

which payment is to be made;  

13.2.4 an explanation about why the Operator considers the work to be 

Exceptional Repair Work; 

13.2.5 a proposed timetable for completion of the Exceptional Repair Work; 

13.2.6 the consequences for the Operator, GWRC and GWRL if the Exceptional 

Repair Work is not completed;  
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13.2.7 written confirmation as to whether or not the carrying out of the 

Exceptional Repair Work will give rise to (or is likely to give rise to) the 

unavailability of a Vehicle which in turn would entitle the Operator to 

claim an Excusing Event, and any such confirmation shall include the 

Operator's reasonable estimate of the likely period of unavailability of the 

Vehicle (if any); and  

13.2.8 any other information that the Operator or GWRC considers is necessary to 

enable GWRC to make an informed decision about the proposal. 

13.3 The cost to complete Exceptional Repair Work shall be calculated as follows:  

13.3.1 to the extent that the rates set out in the Additional Vehicle Services Rate 

Card are applicable, the incremental costs which will reasonably be 

incurred by the Operator in performing such Exceptional Repair Work, 

such costs to be calculated in accordance with the Additional Vehicle 

Services Rate Card; 

plus 

13.3.2 to the extent that the rates set out in the Additional Vehicle Services Rate 

Card are not applicable, the reasonable direct incremental costs 

(including Tax but excluding Income Tax as defined in the Income Tax 

Act 2007) which will properly be incurred by the Operator in performing 

such Exceptional Repair Work; 

plus 

13.3.3 to the extent that the costs referred to in paragraph 13.3.2 relate to 

supplies, works or services provided to the Operator by a third party on 

reasonable commercial Arm's Length Terms, the applicable margin on 

such costs as set out in the Additional Vehicle Services Rate Card. 

13.4 The Operator shall only complete Exceptional Repair Work if GWRC has (acting 

reasonably) agreed in writing to meet the cost of the Exceptional Repair Work and 

has approved in writing the scope of the Exceptional Repair Work (including the 

proposed timetable for completion of the Exceptional Repair Work and the 

proposed payment schedule), which approval must not be unreasonably withheld 

if: 

13.4.1 the undertaking of the Exceptional Repair Work is required in regard to 

Vehicles that are reasonably capable of repair, and the fault or damage 

that gives rise to the works has not arisen in circumstances where a 

Vehicle is lost, destroyed or damaged beyond economic repair; 

13.4.2 GWRC has determined that it chooses to pay for the Exceptional Repair 

Work in accordance with the proposed payment schedule; 

13.4.3 the Exceptional Repair Work will be completed in accordance with the 

Matangi Fleet Maintenance Plan, the Carriage Fleet Maintenance Plan, 
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the Electric Shunt Manual and the relevant requirements set out in those 

plans;   

13.4.4 the undertaking of the Exceptional Repair Work will not void, breach or 

have an adverse effect on any supplier’s or manufacturer’s warranty or 

guarantee given in relation to the EMUs or the Carriages by a supplier or 

manufacturer and the Operator has provided written confirmation from 

the relevant supplier or manufacturer to that effect;  

13.4.5 the undertaking of the Exceptional Repair Work is not likely to have a 

material adverse impact on the condition, value or whole of life cost of 

the EMUs or the Carriages or on their safe and lawful operation;  

13.4.6 the undertaking of the Exceptional Repair Work is not likely to give rise 

to an Excusing Event; and  

13.4.7 the undertaking of the Exceptional Repair Work is required to enable the 

Operator to continue to provide Scheduled Services and Special Event 

Services in accordance with this Partnering Contract.  

13.5 The Operator shall complete all Exceptional Repair Work approved by GWRC 

pursuant to paragraph 13.4 in accordance with: 

13.5.1 the Matangi Fleet Maintenance Plan; 

13.5.2 the Carriage Fleet Maintenance Plan;  

13.5.3 the Electric Shunt Manual;  

13.5.4 the timetable approved by GWRC pursuant to paragraph 13.4; and 

13.5.5 Good Industry Practice. 

13.6 To the extent that GWRC has agreed in writing to meet the cost of the Exceptional 

Repair Work (calculated in accordance with paragraph 13.3) pursuant to paragraph 

13.4, GWRC shall make payment(s) to the Operator in accordance with the 

payment schedule approved by GWRC subject to: 

13.6.1 the Operator providing such evidence to GWRC as GWRC reasonably 

requires to determine the status of the Exceptional Repair Work, the 

extent to which such Exceptional Repair Work has been undertaken in 

accordance with the requirements of this Partnering Contract and the 

extent to which any milestones against which payment is to be made 

have been achieved;  

13.6.2 the Operator demonstrating to GWRC's reasonable satisfaction on an 

Open Book Basis that it has incurred or will incur the costs to which the 

payment relates in the performance of the Exceptional Repair Work; and 

13.6.3 the Operator including such amount in the relevant payment claim 

submitted pursuant to this Partnering Contract. 
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14 Heavy Maintenance Services  

 Development of Heavy Maintenance Plans and Budget 

14.1 Prior to the beginning of the second and each subsequent Year, the Operator shall, 

in accordance with the timing requirements set out in paragraph 14.2, submit to 

GWRC: 

14.1.1 a revised annual heavy maintenance plan containing: 

(a) the Operator's proposals in respect of the Heavy Maintenance 

Services to be undertaken by it in the following Year, clearly 

identifying and detailing:  

(i) the number of Vehicles on which such Heavy 

Maintenance Services will be provided; 

(ii) the nature of the Heavy Maintenance Services to be 

performed; 

(iii) any proposed deviations or changes to the Heavy 

Maintenance Services and other activities described in 

the Overarching Heavy Maintenance Plan or the 

current version of the Three Year Heavy Maintenance 

Plan that are contemplated by that revised annual 

heavy maintenance plan, such changes to be effected 

through paragraph 17; 

(iv) any proposed deviations or changes to the 

requirements set out in the Carriage Fleet Maintenance 

Plan, the Matangi Fleet Maintenance Plan or the 

Electric Shunt Manual that are contemplated by that 

revised annual heavy maintenance plan; 

(v) the methodology and processes that will be 

implemented by the Operator in providing the 

proposed Heavy Maintenance Services;  

(vi) any other information that the Operator considers is 

necessary to enable GWRC to properly review and 

approve the revised annual heavy maintenance plan; 

and 

(vii) any other information that GWRC has reasonably 

requested be included by the Operator in such revised 

annual heavy maintenance plan; and 

(b) an itemised budget for the provision of such Heavy Maintenance 

Services, calculated in accordance with the Heavy Maintenance 

Rate Card and within the annual and aggregate limits set out in 

the Overall Heavy Maintenance Budget; and  
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14.1.2 a revised three year heavy maintenance plan containing: 

(a) the Operator's proposals in respect of the Heavy Maintenance 

Services to be undertaken by it in the following three Years, 

clearly identifying and detailing:  

(i) the number of Vehicles on which such Heavy 

Maintenance Services will be provided; 

(ii) the nature of the Heavy Maintenance Services to be 

performed; 

(iii) any proposed deviations or changes to the Heavy 

Maintenance Services and other activities described in 

the Overarching Heavy Maintenance Plan or the 

current version of the Three Year Heavy Maintenance 

Plan that are contemplated by that revised three year 

heavy maintenance plan; 

(iv) any proposed deviations or changes to the 

requirements set out in the Carriage Fleet Maintenance 

Plan, the Matangi Fleet Maintenance Plan or the 

Electric Shunt Manual that are contemplated by that 

revised three year heavy maintenance plan, such 

changes to be effected through paragraph 17; 

(v) the methodology and processes that will be 

implemented by the Operator in providing the 

proposed Heavy Maintenance Services;  

(vi) any other information that the Operator considers is 

necessary to enable GWRC to properly review and 

approve the revised three year heavy maintenance 

plan; and 

(vii) any other information that GWRC has reasonably 

requested be included by the Operator in such revised 

three year heavy maintenance plan; and 

(b) an itemised budget for the provision of such Heavy Maintenance 

Services, calculated in accordance with the Heavy Maintenance 

Rate Card and within the annual and aggregate limits set out in 

the Overall Heavy Maintenance Budget.  

14.2 The Operator shall submit each revised plan pursuant to paragraph 14.1: 

14.2.1 prior to provision of the draft financial forecast under paragraph 2.13 of 

Schedule 5 (Planning, Reporting and Meetings) and otherwise in sufficient 

time before the first day of the relevant Year so as to enable GWRC to 
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review and approve the revised plans in accordance with paragraph 14.4 

prior to the commencement of that Year; and  

14.2.2 taking full account of the required lead times for the systems, components 

and parts that are contemplated by the revised plans. 

14.3 The Operator shall ensure that each revised annual heavy maintenance plan and 

each revised three year heavy maintenance plan submitted by it shall: 

14.3.1 be consistent and in accordance with the Overarching Heavy Maintenance 

Plan; and 

14.3.2 be consistent and in accordance with the then current Three Year Heavy 

Maintenance Plan.   

14.4 Within 20 Business Days of receipt by GWRC of a revised annual heavy 

maintenance plan or a revised three year heavy maintenance plan pursuant to 

paragraph 14.1, GWRC shall (acting reasonably) either: 

14.4.1 approve such plan (including the proposed budget contained therein) in 

writing; or 

14.4.2 provide written comments on such plan (which may include comments in 

relation to the proposed budget contained therein), in which case: 

(a) the Operator shall promptly amend the relevant plan to 

incorporate such comments and resubmit the plan for approval 

by GWRC;  

(b) this paragraph 14.4 shall reapply until the relevant plan is 

approved in writing by GWRC; and 

(c) any amendments made pursuant to this paragraph 14.4.2 shall 

not constitute a Contract Variation. 

Performance of Heavy Maintenance Services 

14.5 The Operator shall provide the Heavy Maintenance Services in accordance with 

(and shall implement and comply with): 

14.5.1 the Overarching Heavy Maintenance Plan; 

14.5.2 the applicable Three Year Heavy Maintenance Plan; and 

14.5.3 the applicable Annual Heavy Maintenance Plan. 

14.6 Any changes to or deviations from the Overarching Heavy Maintenance Plan or 

from any Three Year Heavy Maintenance Plan or Annual Heavy Maintenance Plan 

which has previously been approved by GWRC pursuant to this paragraph 14 

(including any changes to the timing of performance of any Heavy Maintenance 

Service and any deferral of Heavy Maintenance Services) shall require the prior 

written approval of GWRC (which may be given or withheld in GWRC's sole 

discretion). Any such changes shall not constitute a Contract Variation. 
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Payment in respect of Heavy Maintenance Services 

14.7 Subject to paragraphs 14.10 and 14.11, following completion of any Heavy 

Maintenance Check the Operator shall be entitled to include the costs incurred by it 

in providing such Heavy Maintenance Service within the Services Fee set out in 

the next payment claim submitted by it pursuant to clause 44.3 (Payment Claims), 

provided that: 

14.7.1 such costs shall be calculated in accordance with the Heavy Maintenance 

Rate Card;  

14.7.2 the relevant Heavy Maintenance Service has been completed to the 

reasonable satisfaction of GWRC and has otherwise been performed in 

accordance with the Heavy Maintenance Plans and any other applicable 

provisions of this Partnering Contract;  

14.7.3 the Operator has provided such information to GWRC as GWRC 

reasonably requires to determine: 

(a) the status of completion of the Heavy Maintenance Service in 

accordance with the Heavy Maintenance Plans and this 

Partnering Contract; 

(b) the extent to which such Heavy Maintenance Service has been 

undertaken in accordance with the requirements of this 

Partnering Contract and the Heavy Maintenance Plans; 

(c) the extent to which the amount claimed by GWRC is in 

accordance with the rates set out in the Heavy Maintenance Rate 

Card and the costs set out in the applicable Annual Heavy 

Maintenance Budget; and  

(d) the extent to which any milestones recorded in the Annual 

Heavy Maintenance Budget against which payment in respect of 

that Heavy Maintenance Service is to be made have been 

achieved. 

Budget  

14.8 Within 20 Business Days following the end of each Year, the Operator shall 

provide a written report to GWRC setting out: 

14.8.1 the Annual Heavy Maintenance Budget in respect of that Year;  

14.8.2 the total amount paid to date by GWRC in respect of Heavy Maintenance 

Services provided in that Year; and 

14.8.3 any other amounts which are or will become payable by GWRC in respect 

of Heavy Maintenance Services provided in that Year. 

14.9 If the aggregate of: 

14.9.1 the total amount paid by GWRC; and  
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14.9.2 any amounts which are or will become payable by GWRC, 

in each case in respect of Heavy Maintenance Services provided in any Year is less 

than the Annual Heavy Maintenance Budget for that Year, an amount equal to the 

Underspend shall be added to the Annual Heavy Maintenance Budget for the 

following Year. 

14.10 The maximum amount which the Operator is entitled to claim (and which GWRC 

is liable to pay) in relation to Heavy Maintenance Services performed in any Year 

shall not exceed the Annual Heavy Maintenance Budget for that Year. 

14.11 The maximum amount which the Operator is entitled to claim (and which GWRC 

is liable to pay) in relation to Heavy Maintenance Services performed during the 

Term shall not exceed the aggregate amounts shown for the relevant period in the 

Overall Heavy Maintenance Budget. 

14.12 If at any time during the Term, an NFI Event occurs, and either GWRC or the 

Operator (acting reasonably) considers that such occurrence (when aggregated with 

the effects of the other NFI Events which have occurred during the Term) will, by 

reference to the Forecast Vehicle Kilometres Table, result in the number of Vehicle 

Kilometres required to be travelled in the performance of the Operator's obligations 

under this Partnering Contract being increased by more than 500,000 or decreased 

by more than 500,000 from the total Vehicle Kilometres anticipated in the Forecast 

Vehicle Kilometres Table, then that Party may by written notice to the other within 

20 Business Days of such occurrence request a variation to the Overall Heavy 

Maintenance Budget giving a detailed breakdown as to its rationale for that 

variation and calculating such variation by reference to the amounts, times and 

distances referred to in the Heavy Maintenance Rate Card. 

14.13 Following service of any notice under paragraph 14.12, GWRC and the Operator 

shall use reasonable endeavours to agree through the meetings referred to in 

paragraph 2.13 (Process for preparation of financial forecasts for subsequent 

Annual Business Plans) of Schedule 5 (Planning, Reporting and Meetings) whether 

such occurrence will, by reference to the Forecast Vehicle Kilometres Table, result 

in the number of Vehicle Kilometres required to be travelled in the performance of 

the Operator's obligations under this Partnering Contract being increased by more 

than 500,000 or decreased by more than 500,000 from the total Vehicle Kilometres 

anticipated in the Forecast Vehicle Kilometres Table and, if so, whether any 

variation to the Overall Heavy Maintenance Budget is reasonably required with 

effect from the next Year as a result.  If, by the date on which the next Annual 

Business Plan following service of such notice under paragraph 14.12 is approved 

by GWRC pursuant to Schedule 5 (Planning Reporting and Meetings), GWRC and 

the Operator have not reached such agreement, either of them may refer the matter 

to the Expert for determination under the Dispute Resolution Procedure.    
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Operator's rights and responsibilities 

14.14 The Operator shall bear all risks associated with the pricing of the Heavy 

Maintenance Services, including the risk that its actual costs incurred in providing 

the Heavy Maintenance Services exceed the applicable Annual Heavy Maintenance 

Budget, the Overall Heavy Maintenance Budget or the relevant amount specified in 

the Heavy Maintenance Rate Card. 

14.15 The Operator shall bear the risk of adequacy of the Heavy Maintenance Plans, 

including the risk of ensuring that performance of the Heavy Maintenance Services 

in accordance with the Heavy Maintenance Plans will enable it to meet the Hand 

Back Standards and to comply with its other relevant obligations under this 

Partnering Contract.  

14.16 For the avoidance of doubt, if the aggregate of GWRC's expenditure on Heavy 

Maintenance Services during the Term is less than the aggregate amount shown in 

the Overall Heavy Maintenance Budget in respect of the relevant period, the 

Operator shall not be entitled to any further payment in respect of Heavy 

Maintenance Services. 

14.17 The Operator acknowledges and agrees that its costs related to RS1 are already 

included in the Annual Heavy Maintenance Budget and the Overall Heavy 

Maintenance Budget.  The Operator shall not be entitled to amend the Annual 

Heavy Maintenance Budget, the Overall Heavy Maintenance Budget or the amounts 

specified in the Heavy Maintenance Rate Card as a consequence of RS1. 

15 GWRC funded Additional Modification Services  

15.1 Without prejudice to the obligations of the Operator under this Partnering Contact 

either GWRC or the Operator may propose that the Operator shall provide GWRC 

funded Additional Modification Services to enhance or modify the Vehicles and/or 

the EMU Depot Plant and Equipment, but only if: 

15.1.1 a business case (including a safety case) has been prepared by the person 

proposing such GWRC funded Additional Modification Services which 

clearly identifies the benefits that will be achieved by the Additional 

Modification Services; 

15.1.2 GWRC and the Operator have agreed in writing (each acting reasonably 

and in good faith) the scope of the Additional Modification Services; 

15.1.3 the Operator has provided (on an Open Book Basis) an estimate of the 

expected cost of the Additional Modification Services based on the rates 

set out in the Additional Vehicle Services Rate Card (including a 

detailed breakdown of how those costs are made up), provided that the 

Operator shall use all reasonable endeavours to mitigate such costs; 

15.1.4 the Operator has provided a time table for completion of the works; 
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15.1.5 the Operator has provided written confirmation as to whether or not the 

Additional Modification Services will give rise to (or is likely to give 

rise to) the unavailability of a Vehicle which in turn would entitle the 

Operator to claim an Excusing Event, and any such confirmation shall 

include the Operator's reasonable estimate of the likely period of 

unavailability of the Vehicle (if any);  

15.1.6 GWRC has (in its sole discretion) agreed in writing to meet the cost of 

the Additional Modification Services (such costs to be calculated in 

accordance with paragraph 15.3) and has approved in writing the 

proposed schedule for payments to the Operator in respect of costs 

incurred by it in performing the Additional Modification Services; and  

15.1.7 GWRC has approved the Additional Modification Services in writing 

(including the proposed timetable for completion of the works), which 

approval must not be unreasonably withheld if: 

(a) the undertaking of the Additional Modification Services and use 

or operation of the enhancement or modification when 

completed, is not likely to adversely affect the Operator’s ability 

to: 

(i) achieve the Vehicle Services Objectives and Outcomes 

or the Vehicle Use in Service Outputs; 

(ii) ensure the Vehicles meet the Hand Back Standards;  

(iii) comply with its obligations under this Partnering 

Contract; 

(iv) meet the requirements of the Reliability KPI and the 

Punctuality KPI; and 

(v) achieve the PI Achieve Benchmarks applying to the 

Performance Indicators; 

(b) the enhancement or modification when completed is for the 

purpose permitted under clause 13 of this Partnering Contract 

(Use of Vehicles, assets and systems for proper purpose);   

(c) the undertaking of the Additional Modification Services is not 

likely to have a material adverse impact on the condition, value, 

or whole of life cost of the Matangi Fleet, the Carriage Fleet or 

the EMU Depot Plant and Equipment (as applicable) or on their 

safe and lawful operation;   

(d) the undertaking of the Additional Modification Services is not 

likely to give rise to an Excusing Event; 

(e) the undertaking of the Additional Modification Services, or use 

or operation of the enhancement or modification will be 
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completed in accordance with the Matangi Fleet Maintenance 

Plan, the Carriage Fleet Maintenance Plan, the Electric Shunt 

Manual and/or the EMU Depot Plant and Equipment Manual (as 

applicable) and the relevant requirements set out therein;   

(f) the undertaking of the Additional Modification Services, or use 

or operation of the enhancement or modification will not void, 

breach or have an adverse effect on any supplier’s or 

manufacturer’s warranty or guarantee given in relation to the 

EMUs, Carriages or EMU Depot Plant and Equipment (as 

applicable) and the Operator has provided written confirmation 

from the relevant supplier or manufacturer to that effect; and  

(g) any proposed change to the Matangi Fleet Maintenance Plan, 

Carriage Fleet Maintenance Plan, the Electric Shunt Manual or 

EMU Depot Plant and Equipment Manual required to include or 

accommodate the enhancement or modification has been 

notified to GWRC in accordance with paragraph 17 (Changes to 

Vehicle maintenance, EMU Depot Plant and Equipment Manual 

or Electric Shunt Manual) and the Operator is permitted to 

proceed with the proposed change pursuant to paragraph 17.3. 

15.2 For the avoidance of doubt the Operator shall not undertake (and shall not permit 

any Operator Associate to undertake) Additional Modification Services unless the 

Operator has satisfied the requirements at paragraph 15.1 and GWRC has 

confirmed its approval in writing prior to the work commencing. Subject to receipt 

by the Operator of such written approval from GWRC, the Operator shall 

undertake the Additional Modification Services (including any work in connection 

to the Additional Modification Services) in accordance with the proposal as 

approved by GWRC under paragraph 15.1.7 (including the approved timetable). 

15.3 The cost to complete Additional Modification Services shall be calculated as 

follows:  

15.3.1 to the extent that the rates set out in the Additional Vehicle Services Rate 

Card are applicable, the incremental costs which will reasonably be 

incurred by the Operator in performing such Additional Modification 

Services, such costs to be calculated in accordance with the Additional 

Vehicle Services Rate Card; 

plus 

15.3.2 to the extent that the rates set out in the Additional Vehicle Services Rate 

Card are not applicable, the reasonable incremental costs (including Tax 

but excluding Income Tax as defined in the Income Tax Act 2007) which 

will properly be incurred by the Operator in performing such Additional 

Modification Services; 

plus 
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15.3.3 to the extent that the costs referred to in paragraph 15.3.2 relate to 

supplies, works or services provided to the Operator by a third party on 

reasonable commercial Arm's Length Terms, the applicable margin on 

such costs as set out in the Additional Vehicle Services Rate Card. 

15.4 If the Operator carries out Additional Modification Services in accordance with 

paragraph 15.2, GWRC shall make payments to the Operator in accordance with 

the schedule of payments approved by GWRC under paragraph 15.1.6, subject to: 

15.4.1 the Operator providing such evidence to GWRC as GWRC reasonably 

requires to determine the status of the works, the extent to which such 

works have been undertaken in accordance with the requirements of this 

Partnering Contract and the extent to which any milestones against 

which payment is to be made have been achieved;   

15.4.2 the Operator demonstrating to GWRC's reasonable satisfaction on an 

Open Book Basis that it has incurred or will incur the costs to which the 

payment relates in the performance of the Additional Modification 

Services; and 

15.4.3 the Operator including such amount in the relevant payment claim 

submitted pursuant to clause 44.3 (Payment Claims). 

 15A Carriage Fleet Refurbishment  

15A.1 The Parties acknowledge and agree that GWRC may, but is not obliged to, carry 

out the Carriage Fleet Refurbishment including the following works: 

15A.1.1  (Interior): replace or fully overhaul all seats and tables, replace 

curtains (including fitting curtains to the "SE Passenger Carriages"), 

replace floor coverings and conduct a review of the interior lining 

condition;  

15A.1.2  (Exterior): remove any structural corrosion, paint, and refurbish 

heating, ventilation and airconditioning; and 

15A.1.3  (Compatibility): review and take reasonable steps to resolve the 

incompatibility between "SE Passenger Carriages" and "SW Passenger 

Carriages".  

15A.2  Without limiting the Operator's rights under paragraph (o) of the definition of 

Excusing Event, the Operator acknowledges and agrees that: 

15A.2.1  GWRC is not obliged to undertake the Carriage Fleet Refurbishment; 

and 

15A.2.2 any decision by GWRC not to proceed with the Carriage Fleet 

Refurbishment shall be deemed not to be an act or omission by GWRC 

(including a breach of contract) under or in connection with this 
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Partnering Contract and shall not entitle the Operator to make any 

Claim against GWRC.     

15A.3 Except to the extent otherwise required by applicable Law, GWRC: 

15A.3.1 does not give any representation, warranty or undertaking; and  

15A.3.2  shall not have any liability to the Operator, 

in respect of the condition or quality of the Carriage Fleet Refurbishment or its 

fitness for use by the Operator in the provision of the Services or for any other 

purpose. 

15A.4 The cost of the Carriage Fleet Refurbishment shall be borne by GWRC, except 

where GWRC determines (acting reasonably) that any works carried out under 

clause 15A.1 were required as a result of a failure of the Operator or any Operator 

Associate to comply with the Carriage Fleet Maintenance Plan, the provisions of 

this Partnering Contract, or other reasonable directions of GWRC in which case 

such costs shall be a debt immediately due and payable by the Operator to GWRC. 

15B Matangi Fleet Refurbishment  

15B.1   The Parties acknowledge and agree that GWRC may, but is not obliged to, carry 

out the Matangi Fleet Refurbishment including the following works:   

15B.1.1 (Interior): replace or fully overhaul all seats, replace floor coverings 

and conduct a review of the interior lining condition;  

15B.1.2 (Exterior): remove any structural corrosion on non-stainless steel 

elements; and  

15B.1.3 (Systems): conduct a review of the system upgrades.  

15B.2  The Operator acknowledges and agrees that: 

15B.2.1  GWRC is not obliged to undertake the Matangi Fleet Refurbishment; 

and 

15B.2.2 any decision by GWRC not to proceed with the Matangi Fleet 

Refurbishment shall be deemed not to be an act or omission by GWRC 

(including a breach of contract) under or in connection with this 

Partnering Contract and shall not entitle the Operator to make any 

Claim against GWRC.    

15B.3 Except to the extent otherwise required by applicable Law, GWRC: 

15B.3.1 does not give any representation, warranty or undertaking; and  

15B.3.2  shall not have any liability to the Operator, 

in respect of the condition or quality of the Matangi Fleet Refurbishment or its 

fitness for use by the Operator in the provision of the Services or for any other 

purpose.   
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15B.4 The cost of the Matangi Fleet Refurbishment shall be borne by GWRC, except 

where GWRC determines (acting reasonably) that any works carried out under 

clause 15B.1 were required as a result of a failure of the Operator or any Operator 

Associate to comply with the Matangi Fleet Maintenance Plan, the provisions of 

this Partnering Contract, or other reasonable directions of GWRC in which case 

such costs shall be a debt immediately due and payable by the Operator to GWRC. 

16 Minimum Vehicle Operating Standards  

16.1 The Operator shall adopt, implement and comply with (and ensure that the 

Vehicles comply with) the Minimum Vehicle Operating Standards in the manner 

required by Annexure 5 (Minimum Vehicle Operating Standards).  

16A Technical support services 

 Configuration management 

16A.1 The Operator shall maintain, update and report (as reasonably required by GWRC) 

the configuration details of each EMU. 

  Change management 

16A.2 The Operator shall plan, document and manage the complete change process for all 

Approved Modification Services, Additional Modification Services and Contract 

Variations. 

 Documentation 

16A.3 The Operator shall: 

16A.3.1 in accordance with paragraph 17 (Changes to Vehicle maintenance, 

EMU Depot Plant and Equipment Manual or Electric Shunt Manual) 

undertake all updates to the Matangi Fleet Maintenance Plan and 

Carriage Fleet Maintenance Plan documentation to ensure that it 

remains current and representative of the Vehicles' configuration; and 

16A.3.2 manage, co-ordinate and control the receipt of documentation issued 

by the OEMs of the Maintained Assets (including as built drawings, 

the Matangi Fleet Maintenance Plan, Carriage Fleet Maintenance Plan, 

EMU Plant and Equipment Manual and Electric Shunt Manual). 

17 Changes to Vehicle maintenance, EMU Depot Plant and Equipment 

Manual or Electric Shunt Manual 

17.1 If the Operator wishes to change any of the Matangi Fleet Maintenance Plan, the 

Carriage Fleet Maintenance Plan, the EMU Depot Plant and Equipment Manual or 

the Electric Shunt Manual (including any proposed change to a requirement 

contained therein or any change to any Spares, Rotable Items, Special Tools, 

General Tools or EMU Depot Plant and Equipment referred to in such documents), 

such change shall be an Operator initiated Contract Variation and the Operator 
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shall serve a notice in accordance with paragraph 8.2 of Schedule 16 (Change 

Events and Net Financial Impact). 

17.2 In addition to the information required to be included by paragraph 8.2 of Schedule 

16 (Change Events and Net Financial Impact), the notice served by the Operator 

under that paragraph 8.2 shall also: 

17.2.1 include full details about the proposed change, including drafting 

changes; 

17.2.2 include an explanation as to the reasons for the proposed change and 

how the proposed change will achieve the same or a better result in 

relation to the maintenance of the Vehicles or the EMU Depot Plant and 

Equipment; 

17.2.3 include a signed statement from the Operator that the proposed change: 

(a) complies with the Approved Engineering Process; and  

(b) will not have a material adverse effect on the Operator’s ability 

to: 

(i) achieve the Vehicle Services Objectives and Outcomes 

or the Vehicle Use in Service Outputs; 

(ii) ensure the Vehicles meet the Hand Back Standards;  

(iii) comply with its obligations under this Partnering 

Contract; 

(iv) meet the requirements of the Reliability KPI and the 

Punctuality KPI; or 

(i) achieve the PI Achieve Benchmarks applying to the 

Performance Indicators; 

(c) will not have a material adverse impact on the condition, value, 

or whole of life cost of the Vehicles or the EMU Depot Plant 

and Equipment or on any of their safe or lawful operation;   

17.2.4 be accompanied by any consultants’ reports or internal reports prepared 

by or on behalf of the Operator in relation to the proposed change; and  

17.2.5 be accompanied by written confirmation from the relevant supplier or 

manufacturer confirming that the proposed change will not void, breach 

or have an adverse effect on any supplier’s or manufacturer’s warranty 

or guarantee given in relation to the Vehicles or the EMU Depot Plant 

and Equipment (as applicable) by that supplier or manufacturer. 

17.3 The Operator may only proceed with the proposed change if GWRC issues a 

Variation Order in connection with such change pursuant to paragraph 8 of 

Schedule 16 (Change Events and Net Financial Impact), in which event paragraph 
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8.9 (If GWRC approves the proposed Contract Variation) of Schedule 16 shall 

apply. 

18 Audit and inspection rights 

18.1 Without prejudice to any other rights and remedies of GWRC or GWRL, the 

Operator shall, and shall procure that the Vehicle Services Subcontractor shall, 

permit GWRC, GWRL and its agents and representatives to inspect, investigate, 

audit, obtain and retain records in respect of: 

18.1.1 the Vehicles;  

18.1.2 the Spares, Rotable Items, Special Tools and General Tools; 

18.1.3 the EMU Depot; 

18.1.4 the EMU Depot Plant and Equipment; 

18.1.5 the Carriage Depot; 

18.1.6 the MMIS; 

18.1.7 the FRACAS; and 

18.1.8 the work performed by the Operator and the Vehicle Services 

Subcontractor in the delivery of the Vehicle Services, including: 

(a) work in progress and completed work; and 

(b) the method and process of completing the work, 

to enable GWRC, GWRL and its agents and representatives to: (i) audit and 

monitor compliance by the Operator with its obligations under this Partnering 

Contract or any other Transaction Document; (ii) assess a safety issue; (iii) 

complete an asset condition assessment, an End of Term Inspection or any other 

matter specified in Part Ten (Obligations associated with change of Operator); (iv) 

inspect damage, equipment failures or defects; or (v) observe maintenance or repair 

processes.  

18.2 GWRC and its agents and representatives may complete an inspection pursuant to 

paragraph 18.1 at any time.  

18.3 If any inspection undertaken pursuant to paragraph 18.1 identifies that the Operator 

is in breach of this Partnering Contract or any other Transaction Document: 

18.3.1 the Operator shall pay the costs incurred by GWRC in connection with 

such inspection within 5 Business Days of written demand therefor; and 

18.3.2 GWRC may (without prejudice to any other right or remedy available to 

it) by notice to the Operator: 

(a) increase the level of its monitoring of the Operator's activities 

that are relevant to or affected by such breach until such time as 

the Operator shall have demonstrated to the reasonable 
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satisfaction of GWRC that it is capable of performing and will 

perform all its obligations under this Partnering Contract and/or 

the relevant Transaction Document (as applicable), in which 

case the Operator shall compensate GWRC for any additional 

costs incurred by GWRC as a result of such increased 

monitoring within 5 Business Days of written demand therefor; 

and/or 

(b) require the Operator, at the Operator's cost, to undertake such 

steps as GWRC, acting reasonably, considers necessary to 

ensure compliance with this Partnering Contract and the other 

Transaction Documents. 

19 Performance Indicators (PIs) 

19.1 The Operator shall, without prejudice to its other obligations under this Partnering 

Contract, at all times: 

19.1.1 ensure that it achieves the PI Achieve Benchmark in respect of each of the 

following PIs; and    

19.1.2 for the purpose of reporting its performance in the delivery of the Vehicle 

Services, record data and calculate its performance against each of the 

following PIs. 

19.2 Paragraph 14 of Schedule 6 (Financial and Performance Regime) shall apply in 

respect of determining the Operator's performance against each Performance 

Indicator.  

19.3 Each Performance Indicator is structured as follows: 

19.3.1 Purpose: this provides a general overview of the Performance Indicator 

and is for information purposes only; 

19.3.2 Measurement / calculation methodology: the Operator must apply the 

performance data collected in the relevant period to this calculation in 

order to produce a result which is compared against the PI Achieve 

Benchmark for that Performance Indicator; 

19.3.3 Data source: this is a non-exhaustive list of the sources of data for use in 

measuring the Operator's performance against the Performance Indicator; 

19.3.4 Worked example: sample facts and figures have been provided in order to 

illustrate the calculation methodology and the application of the PI 

Achieve Benchmark; 

19.3.5 Reporting frequency: this specifies how often the Operator must report its 

performance measured against the Performance Indicator and other 

information reporting requirements related to the Performance Indicator; 

and 
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19.3.6 PI Achieve Benchmark: for the Operator to achieve the PI Achieve 

Benchmark, the result of the calculation in the second row of the relevant 

table (Measurement / calculation methodology) must meet the threshold 

set out in this row of the table. 

19.4 For the purposes of the Performance Indicators in this Schedule 4: 

19.4.1 "Defect" means any fault or defect in a Vehicle which results in the 

Operator incurring a Performance Deduction due to a failure to meet the 

Punctuality KPI or the Reliability KPI; 

19.4.2 "Peak a.m. Services" means any Train travelling towards Wellington 

Station scheduled in the Rail Unit Timetable to arrive at its Destination 

between 06:30 and 09:30 on a Business Day; and 

19.4.3 "Peak p.m. Services" means any Train travelling away from Wellington 

Station scheduled in the Rail Unit Timetable to depart Wellington Station 

between 15:30 and 18:30 on a Business Day. 
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PI #1 Vehicle Reliability  

Purpose To demonstrate the Operator's performance of the Planned Maintenance Services and Unplanned Maintenance Services and 

the resulting impacts on the Operator's ability to achieve the Reliability KPI. 

Measurement / 

calculation methodology 

For each Business Day in a Relevant Month, calculate X and Y where: 

X = (A-B) + (C-D) 

 

and 

A = the number of EMUs required for Peak a.m. Services on that Business Day (as indicated in the Working 

Timetable);  

B = the number of EMUs available for use on Peak a.m. Services on that Business Day, provided that B will not 

exceed A; 

C = the number of Carriages required for Peak a.m. Services on that Business Day (as indicated in the Working 

Timetable);  

D = the number of Carriages available for use on Peak a.m. Services on that Business Day, provided that D will not 

exceed C. If D is less than C as a result of a generator carriage not being available for use on such Peak a.m. 

Services, subtract 5 from D in respect of each such generator carriage not available.  

Y = (E-F) + (G-H) 

 

and 

E = the number of EMUs required for Peak p.m. Services on that Business Day (as indicated in the Working 

Timetable);  

F = the number of EMUs available for use on Peak p.m. Services on that Business Day, provided that F will not 

exceed E; 

G = the number of Carriages required for Peak p.m. Services on that Business Day (as indicated in the Working 

Timetable);  

H = the number of Carriages available for use on Peak p.m. Services on that Business Day, provided that H will not 



Partnering Contract CONFIDENTIAL  Schedule 4 

PT0416 

Schedule 4 (Vehicle Services) - Final Page 44 of 85 
CNTR-7-25 

PI #1 Vehicle Reliability  

exceed G. If H is less than G as a result of a generator carriage not being available for use on such Peak p.m. 

Services, subtract 5 from H in respect of each such generator carriage not available.  

Data source For A, C, E & G: Working Timetable; and 

For B, D, F & H: Maintenance Management Information System (MMIS).   

Worked Example On a Monday 1 March (which is a Business Day), to calculate X and Y: 

A = 62 EMUs are required for Peak a.m. Services on that day (as indicated in the Working Timetable);  

B = 62 EMUs are available for use on Peak a.m. Services on that day; 

C = 20 Carriages are required for Peak a.m. Services on that day (as indicated in the Working Timetable);  

D = 18 Carriages are available for use on Peak a.m. Services on that day.  

X = (62-62) + (20-18) = 2   

E = 63 EMUs are required for Peak p.m. Services on that day (as indicated in the Working Timetable);  

F = 63 EMUs are available for use on Peak p.m. Services on that day; 

G = 20 Carriages are required for Peak p.m. Services on that day (as indicated in the Working Timetable);  

H = 20 Carriages are available for use on Peak p.m. Services on that day. 

Y = (63-63) + (20-20) = 0 

The Operator's performance in March measured against this Performance Indicator #1 would not achieve the PI Achieve 

Benchmark because X exceeds one, regardless of the results for X and Y for all other Business Days in March.  

Reporting frequency  The Monthly Operational Report shall include performance during the Relevant Month on a day by day basis and the Year 

to date against this Performance Indicator and a graph showing the monthly totals for previous 12 months. 

The Daily Operational Reports shall include performance during the relevant day against this Performance Indicator and 
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such other information as GWRC reasonably requires.  

PI Achieve Benchmark In any Relevant Month: 

(i) X ≤ 1; and 

(ii) Y ≤ 1, 

for all Business Days in that Relevant Month. 
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PI #2 Number of Vehicles Operating at Minimum Vehicle Operating Standard Limits  

Purpose To demonstrate the Operator's performance of its obligations to repair faults so that the "Limits" referred to in Annexure 5 

(Minimum Vehicle Operating Standards) are not met or exceeded. 

Measurement / 

calculation methodology 

(I) - "Limits" on Peak Services 

For each Business Day in a Relevant Month, calculate A to 

H: 

A = total number of EMUs used in Peak a.m. Services 

on that Business Day that have reached any "Limits" 

which are classified as "Operationally Restricted (R)”, 

as set out in Annexure 5 (Minimum Vehicle Operating 

Standards); 

B = total number of EMUs used in Peak p.m. Services 

on that Business Day that have reached any "Limits" 

which are classified as "Operationally Restricted (R)”, 

as set out in Annexure 5 (Minimum Vehicle Operating 

Standards); 

C = total number of EMUs used in Peak a.m. Services 

on that Business Day that have reached any "Limits" 

which are classified as "Presentation Defect (D)”, as set 

out in Annexure 5 (Minimum Vehicle Operating 

Standards); 

D = total number of EMUs used in Peak p.m. Services 

on that Business Day that have reached any "Limits" 

which are classified as "Presentation Defect (D)”, as set 

out in Annexure 5 (Minimum Vehicle Operating 

Standards); 

E = total number of Carriages used in Peak a.m. 

Services on that Business Day that have reached any 

"Limits" which are classified as "Operationally 

Restricted (R)”, as set out in Annexure 5 (Minimum 

(II) - EMUs and Carriages reaching "Limits" 

For a Relevant Month, calculate W, X, Y and Z: 

W = the number of EMUs which are unavailable for 

Scheduled Services or Special Event Services for 

more than 30 days awaiting Unplanned Maintenance 

Services, unless the Operator has obtained GWRC’s 

prior written approval; 

X = number of EMUs which have been used to 

provide Scheduled Services or Special Event Services 

in circumstances where a "Limit" has been reached in 

respect of that Vehicle and the "Concession Period" 

has expired without the defect being repaired, as set 

out in Annexure 5 (Minimum Vehicle Operating 

Standards); 

Y = the number of Carriages which are unavailable 

for Scheduled Services or Special Event Services for 

more than 30 days awaiting Unplanned Maintenance 

Services, unless the Operator has obtained GWRC’s 

prior written approval; 

Z = number of Carriages which have been used to 

provide Scheduled Services or Special Event Services 

in circumstances where a "Limit" has been reached in 

respect of that Vehicle and the "Concession Period" 

has expired without the defect being repaired, as set 

out in Annexure 5 (Minimum Vehicle Operating 

Standards). 
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Vehicle Operating Standards); 

F = total number of Carriages used in Peak p.m. 

Services on that Business Day that have reached any 

"Limits" which are classified as "Operationally 

Restricted (R)”, as set out in Annexure 5 (Minimum 

Vehicle Operating Standards); 

G = total number of Carriages used in Peak a.m. 

Services on that Business Day that have reached any 

"Limits" which are classified as "Presentation Defect 

(D)”, as set out in Annexure 5 (Minimum Vehicle 

Operating Standards); 

H = total number of Carriages used in Peak p.m. 

Services on that Business Day that have reached any 

"Limits" which are classified as "Presentation Defect 

(D)”, as set out in Annexure 5 (Minimum Vehicle 

Operating Standards). 

In calculating A to H above, if a Carriage or EMU is used 

more than once in Peak a.m. Services or Peak p.m. Services 

(as applicable), it should be included in the calculation each 

time it used during those Peak a.m. Services or Peak p.m. 

Services (as applicable). 

Data source Maintenance Management Information System (MMIS).  

Worked example  (I) - "Limits" on Peak Services 

On Monday 1st March: 

A = 2 EMUs were used in Peak a.m. Services on that 

Business Day that have reached "Limits" which are 

classified as "Operationally Restricted (R)”; 

B = 2 EMUs were used in Peak p.m. Services on that 

(II) - EMUs and Carriages reaching "Limits"  

In March: 

W = an EMU was withdrawn from providing 

Scheduled Services and Special Event Services on 1 

February due to the "Limit" in respect of smoke 

alarms being exceeded and the relevant defect was 
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Business Day that have reached "Limits" which are 

classified as "Operationally Restricted (R)"; 

C = 1 EMU was used in Peak a.m. Services on that 

Business Day that has reached "Limits" which are 

classified as "Presentation Defect (D)”; 

D = 1 EMU was used in Peak p.m. Services on that 

Business Day that has reached "Limits" which are 

classified as "Presentation Defect (D)”; 

E = 2 Carriages was used in Peak a.m. Services on that 

Business Day that have reached "Limits" which are 

classified as "Operationally Restricted (R)"; 

F = 1 Carriage was used in Peak p.m. Services on that 

Business Day that has reached "Limits" which are 

classified as "Operationally Restricted (R)”; 

G = 0 Carriages used in Peak a.m. Services on that 

Business Day that have reached any "Limits" which are 

classified as "Presentation Defect (D)”; 

H = 1 Carriage was used in Peak p.m. Services on that 

Business Day that has reached any "Limits" which are 

classified as "Presentation Defect (D)”. 

Given that E is greater than 1, the Operator's performance 

for Monday 1st March would not achieve the PI Achieve 

Benchmark. 

repaired on 5 March and the EMU was returned to 

service. The period during which the EMU was not 

operational was greater than 30 days and so W = 1.  

X = 0 EMUs have been used to provide Scheduled 

Services or Special Event Services in circumstances 

where a "Limit" has been reached in respect of that 

Vehicle and the "Concession Period" has expired 

without the defect being repaired. 

Y = 0 Carriages are unavailable for Scheduled 

Services or Special Event Services for more than 30 

days awaiting Unplanned Maintenance Services. 

Z = 0 Carriages have been used to provide Scheduled 

Services or Special Event Services in circumstances 

where a "Limit" has been reached in respect of that 

Vehicle and the "Concession Period" has expired 

without the defect being repaired. 

Given that W is 1, the Operator's performance for March 

would not achieve the PI Achieve Benchmark.  

The Operator's performance for March measured against this Performance Indicator #2 would not achieve the PI Achieve 

Benchmark, due to the result for E on Monday 1st March and the result for W during March. In order to achieve the PI 

Achieve Benchmark, the Operator's performance must achieve the requirements of the PI Achieve Benchmark for both (I) - 

"Limits" on Peak Services and (II) - EMUs and Carriages reaching "Limits". 
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Reporting frequency  The Daily Operational Report shall include information about any Vehicles not available for service or which may only be 

operated in restricted running, along with the duration of such unavailability and restrictions.  

The Monthly Operational Report shall include: 

(i) the Operator's performance against this Performance Indicator for the Relevant Month; 

(ii) the number of EMUs and Carriages operated at the "Limits" for each day of the Relevant Month; 

(iii) the average daily figure for paragraph (i) below for the Relevant Month; 

(iv) a trend summary for each month over the past 12 month period in respect of the information in paragraphs (i) and 

(ii);  

(v) any failure to comply with paragraph 2.1.3(b)(i) of Schedule 4 (Vehicle Services) or the requirements of Annexure 

5 (Minimum Vehicle Operating Standard); and 

(vi) such other information as GWRC reasonably requires. 

The details provided in paragraphs (i), (ii) and (ii) above shall be sub-divided by: 

(i) Matangi Fleet "Operationally Restricted (R)” 

(ii) Matangi Fleet with "Presentation Defect (D)” 

(iii) Carriage Fleet "Operationally Restricted (R)” 

(iv) Carriage Fleet with "Presentation Defect (D)” 

PI Achieve Benchmark In the Relevant Month, both (I) and (II): 

(I) - "Limits" on Peak Services 

In any Relevant Month, on all Business Day during that 

(II) - EMUs and Carriages reaching "Limits"  

In a Relevant Month: 
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Relevant Month: 

(i) A ≤ 2;  

(ii) B ≤ 2; 

(iii) C ≤ 2;  

(iv) D ≤ 2;  

(v) E ≤ 1; 

(vi) F ≤ 1; 

(vii) G ≤ 2; and 

(viii) H ≤ 2. 

(i) W = 0; 

(ii) X = 0;   

(iii) Y = 0; and 

(iv) Z = 0. 
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PI #3 Rail Vehicle utilisation 

Purpose To demonstrate that the Operator is evenly utilising Vehicles in each of the Matangi Fleet and the Carriage Fleet. 

Measurement / 

calculation methodology 

In each Relevant Month, calculate X%, Y% and Z% where: 

X = (A - B) x 100  

           A 

and 

A = the Vehicle Kilometres of the EMU which has travelled the greatest Vehicle Kilometres in that Relevant Month 

and the preceding 11 months;  

B = the Vehicle Kilometres of the EMU which has travelled the least Vehicle Kilometres in that Relevant Month and 

the preceding 11 months. 

Y = (C - D) x 100  

            C 

and 

C = the Vehicle Kilometres of the "SE Passenger Carriage" which has travelled the greatest Vehicle Kilometres in 

that Relevant Month and the preceding 11 months;  

D = the Vehicle Kilometres of the "SE Passenger Carriage" which has travelled the least Vehicle Kilometres in that 

Relevant Month and the preceding 11 months. 

Z = (E - F) x 100  

           E 

and 

E = the Vehicle Kilometres of the "SW Passenger Carriage" which has travelled the greatest Vehicle Kilometres in 

that Relevant Month and the preceding 11 months;  

F = the Vehicle Kilometres of the "SW Passenger Carriage" which has travelled the least Vehicle Kilometres in that 

Relevant Month and the preceding 11 months. 

For each of the calculations above, exclude Vehicles which are not operational due to the carrying out of Exceptional 
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Repair Work for more than 30 days. 

Data source MMIS. 

Worked example: For March, to calculate X:  

A = the EMU which has travelled the greatest Vehicle Kilometres in March and the preceding 11 months travelled 

5,000 Vehicle Kilometres in that period; 

B = the EMU which has travelled the least Vehicle Kilometres in March and the preceding 11 months travelled 4,500 

Vehicle Kilometres in that period. 

X = (5,000-4,500) x 100 = 10% 

              5,000 

In March, Y is 8% and Z is 9%. 

The Operator's performance for March measured against this Performance Indicator #3 would not achieve the PI Achieve 

Benchmark as X is not less than 10% (regardless of the fact that Y and Z are both below 10%).  

Reporting frequency  Each Monthly Operational Report shall include: 

(i) the Operator's performance against this Performance Indicator; 

(ii) the total Vehicle Kilometres travelled for each Vehicle over the previous 12 months;  

(iii) utilisation forecasts for the following 12 months for each Vehicle to enable the early identification of disparate 

usage and detail appropriate mitigation measures to ensure that this Performance Indicator is achieved; and  

(iv) such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month: 

(i) X < 10%; 
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(ii) Y < 10%; and 

(iii) Z < 10%. 
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PI #4 Reliability - Mean Distance Between Failures (MDBF) 

Purpose Determine the reliability of each of the Matangi Fleet and the Carriage Fleet and establish how maintenance services impact 

on the Operator's compliance with the Punctuality KPI and the Reliability KPI.  

Measurement / 

calculation methodology 

For each week of a Relevant Month (covering the period from and including Monday to and including Sunday), calculate: 

A 

B 

where: 

A = aggregate Vehicle Kilometres travelled by EMUs during that week; 

B = the number of Defects which arose during that week in respect of the EMUs.  

C 

D 

where: 

C = aggregate Vehicle Kilometres travelled by Carriages during that week; 

D = the number of Defects which arose during that week in respect of the Carriages.  

 

For each Relevant Month, calculate X and Y where: 

X = E 

       F 

and 

E = aggregate Vehicle Kilometres travelled by EMUs in that fleet during the Relevant Month; 

F = the number of Defects which arose during that Relevant Month in respect of the EMUs.  

Y = G  

       H 

and 
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G = aggregate Vehicle Kilometres travelled by Carriages during the Relevant Month; 

H = the number of Defects which arose during that Relevant Month in respect of the Carriages.  

If there are no Defects during that week or month, the result will be the aggregate Vehicle Kilometres travelled by all 

EMUs or Carriages (as applicable) during that week or month.  

Data source For B, D, F & H: Operator's records (delay attribution outcomes); and  

For A to H: Maintenance Management Information System (MMIS). 

Worked example  In the week beginning 1 February: 

A = 100,000 Vehicle Kilometres 

B = 2 Defects in the EMUs  

MDBF for that week for EMUs (100,000/2) = 50,000 km 

In February, to calculate X: 

E = 400,000 Vehicle Kilometres 

F = 8 Defects in EMUs 

X = (400,000 / 8) = 50,000 km 

The Operator's performance in February measured against this Performance Indicator #4 would achieve the PI Achieve 

Benchmark (as X > 40,000 kilometres) provided that for February Y ≥ 80,000 kilometres.  

Reporting frequency  The Weekly Operational Report (showing the results for the relevant week) and Monthly Operational Report shall include 

the Operator's performance against this Performance Indicator. 

The calculation above shall be presented for each of the Matangi Fleet and the Carriage Fleet in the Weekly Operational 

Report and in the Monthly Operational Report. 
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The Monthly Operational Report shall present trends for the previous 12 months for each of the Matangi Fleet and the 

Carriage Fleet and such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month: 

(i) X ≥ 40,000 kilometres; and 

(ii) Y ≥ 80,000 kilometres.  
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PI #5 Total Delay Time due to Defects 

Purpose Identifies the impact that Vehicle faults have on passengers and establishes how maintenance services impact on the 

Operator's compliance with the Punctuality KPI and the Reliability KPI.  

Measurement / 

calculation methodology 

(I) Direct Impact of Defects -  

For each Relevant Month, calculate X where: 

X = (A + B)  

            3 

and 

A = the total delay time to Scheduled Services caused 

by Defects in an EMU being used for that Scheduled 

Service. Exclude from this calculation any delays 

caused to other Scheduled Services (i.e. Scheduled 

Services which were not being delivered using the 

Vehicle with the fault); 

B = the sum of the result for A for the previous two 

months.  

For each Relevant Month, calculate Y where: 

Y = (C + D) 

            3 

and 

C = the total delay time to Scheduled Services caused 

by Defects in a Carriage being used for that 

Scheduled Service. Exclude from this calculation any 

delays caused to other Scheduled Services (i.e. 

Scheduled Services which were not being delivered 

using the Vehicle with the fault); 

D = the sum of the result for C for the previous two 

(II) Direct and Indirect Impact of Defects - 

For each Relevant Month, calculate X where: 

X = (A + B)  

            3 

and 

A = the total delay time to Scheduled Services caused 

by Defects in an EMU being used for that Scheduled 

Service. Include in this calculation all delays caused 

to other Scheduled Services (i.e. Scheduled Services 

which were not being delivered using the Vehicle 

with the fault); 

B = the sum of the result for A for the previous two 

months.  

For each Relevant Month, calculate Y where: 

Y = (C + D) 

            3 

and 

C = the total delay time to Scheduled Services caused 

by Defects in a Carriage being used for that 

Scheduled Service. Include in this calculation all 

delays caused to other Scheduled Services (i.e. 

Scheduled Services which were not being delivered 

using the Vehicle with the fault); 

D = the sum of the result for C for the previous two 
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months. 

 

months. 

 

In order to calculate the three month rolling average, for the first month after the Commencement Date, the result achieved 

for A and C is deemed to be the result for the previous 2 months. For the first month after the Commencement Date only, 

the Operator shall not be required to report whether the result for that month fell within the PI Achieve Benchmark (given 

that it will not be possible to compare that month's result against the previous month's result) but shall be required to report 

the results of the calculations above. 

For the second month after the Commencement Date, the result for A and C applying for that month is deemed to be the 

result applying for 1 of the 2 previous months (the actual results for A and C for the previous month can be used for that 

month), and so on.  

Data source 
Matangi Telemetry System in respect of those Vehicles comprising the Matangi Fleet and the RTPI System in respect of 

those Vehicles comprising the Carriage Fleet. 

Worked Example (I) Direct Impact of Defects -  

In March 2018, to calculate X: 

A = 100 minutes of delay time; 

B = 190 minutes of delay time (100 minutes for 

January 2018 and 90 minutes for February 2018)  

X = (100 + 190) = 96.67 minutes 

               3 

In March 2018, to calculate Y: 

C = 50 minutes of delay time; 

D = 120 minutes of delay time (60 minutes for 

January 2018 and 60 minutes for February 2018). 

Y = (50 + 120) = 56.67 minutes 

             3 

(II) Direct and Indirect Impact of Defects - 

In March 2018, to calculate X: 

A = 200 minutes of delay time; 

B = 350 minutes of delay time (200 minutes for 

January 2018 and 150 minutes for February 2018)  

X = (200 + 350) = 183.33 minutes 

               3 

In March 2018, to calculate Y: 

C = 100 minutes of delay time; 

D = 190 minutes of delay time (100 minutes for 

January 2018 and 90 minutes for February 2018). 

Y = (100 + 190) = 97.67 minutes 

               3 
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In February 2018, X was 100 minutes and in March 2017 X 

was 180 minutes. X for March 2018 would achieve the PI 

Achieve Benchmark given that X is 75% or less of the result 

for X for the month falling 12 months prior. 

 

In February 2018, Y was 58 minutes and in March 2017 Y 

was 56 minutes. Y for March 2018 would achieve the PI 

Achieve Benchmark given that the result is less than for 

February 2018.  

 

In February 2018, X was 170 minutes and in March 2017 X 

was 190 minutes. X for March 2018 would not achieve the 

PI Achieve Benchmark given that X is more than the result 

for X for February 2018 and more than 75% of the result for 

X for the month falling 12 months prior. 

 

In February 2018, Y was 98 minutes and in March 2017 Y 

was 101 minutes. Y for March 2018 would achieve the PI 

Achieve Benchmark given that the result is less than for 

February 2018.  

The Operator's performance for March 2018 measured against this Performance Indicator #5 would not achieve the PI 

Achieve Benchmark because of the result for X for (II) Direct and Indirect Impact of Defects. 

Reporting frequency  The Monthly Operational Report shall include: 

(i) the Operator's performance for the Relevant Month against this Performance Indicator for each of the Matangi Fleet 

and the Carriage Fleet; 

(ii) average monthly delays for the previous 12 months to demonstrate trends; and 

(iii) and such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month, both (I) and (II): 

(I) Direct Impact of Defects -  

(i) X is: 

1) less than the result for X for the 

previous month; or 

(II) Direct and Indirect Impact of Defects -  

(i) X is: 

1) less than the result for X for the 

previous month; or 
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2) 75% or less of the result for X for the 

month falling 12 months prior;  

and 

(ii) Y is: 

1) less than the result for Y for the 

previous month; or 

2) 75% or less of the result for Y for the 

month falling 12 months prior. 

2) 75% or less of the result for X for the 

month falling 12 months prior;  

and 

(ii) Y is: 

1) less than the result for Y for the 

previous month; or 

2) 75% or less of the result for Y for the 

month falling 12 months prior. 
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PI #6 Number of Planned Maintenance and Heavy Maintenance Checks Undertaken 

Purpose To demonstrate the Operator's compliance with its obligations with respect to Planned Maintenance Services and Heavy 

Maintenance Services. 

Measurement / 

calculation methodology 

(I) Planned Maintenance Services  

For each Relevant Month, calculate X% and Y% where: 

X = A x 100  

       B 

and  

 

A = the total number of "checks" carried out as part of 

the Planned Maintenance Services during the 

Relevant Month;  

B = the total number of "checks" that the Operator 

had planned to complete during the Relevant Month 

as detailed in the MMIS at the start of the Relevant 

Month; and 

Y = the number of Vehicles for which "checks" have 

not been completed by the "Limit of Inspection 

Interval" referred to in Annexure 5 (Minimum Vehicle 

Operating Standards) or were completed after the 

"Limit of Inspection Interval" in that Relevant Month. 

For the purposes of Part (I) (Planned Maintenance Services) 

of this PI #6, "checks" means A & B checks and electrical 

warrant of fitness check for the Matangi Fleet, and A, B & C 

checks and electrical warrant of fitness check for the 

Carriage Fleet. Descriptions of these checks are provided in 

the Carriage Fleet Maintenance Plan and the Matangi Fleet 

Maintenance Plan. 

(II) Heavy Maintenance Services 

For each Relevant Month, calculate X% and Y% where: 

X = A x 100  

       B 

and  

 

A = the total number of Heavy Maintenance Checks 

carried out as part of the Heavy Maintenance Services 

during the Relevant Month and the previous 5 

months; 

B = the total number of Heavy Maintenance Checks 

that the Operator had planned to complete during the 

Relevant Month and the previous 5 months as 

detailed in the MMIS at the beginning of that period; 

and  

Y = the number of Vehicles for which Heavy 

Maintenance Checks have not been completed by the 

"Limit of Inspection Interval" referred to in Annexure 

5 (Minimum Vehicle Operating Standards) or were 

completed after the "Limit of Inspection Interval" in 

that Relevant Month. 
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PI #6 Number of Planned Maintenance and Heavy Maintenance Checks Undertaken 

Data source 
(i) Matangi Fleet Maintenance Plan; 

(ii) Carriage Fleet Maintenance Plan; and 

(iii) MMIS.   

Worked Example (I) Planned Maintenance Services  

In March 2018, to calculate X and Y: 

A = 150 "checks" were carried out as part of the 

Planned Maintenance Services during March; 

B = the Operator had planned to complete 160 

"checks" during March as detailed in the MMIS at the 

start of March; and 

Y = 1, as there was one Vehicle for which "checks" 

were not completed by the "Limit of Inspection 

Interval" referred to in Annexure 5 (Minimum Vehicle 

Operating Standards) and no Vehicles had "checks" 

completed after the "Limit of Inspection Interval" in 

March. 

X = 150 x 100 = 93.75%% 

       160 

 

For March 2018, the Operator would not achieve the PI 

Achieve Benchmark as Y is not less than 1. 

(II) Heavy Maintenance Services 

In March 2018, to calculate X and Y: 

A = 100 Heavy Maintenance Checks were carried out 

as part of the Heavy Maintenance Services during 

March and the previous 5 months; 

B =  the Operator had planned to complete 105 Heavy 

Maintenance Checks during March and the previous 5 

months as detailed in the MMIS at the beginning of 

that period; and  

Y = 0, as there were no Vehicles for which Heavy 

Maintenance Checks have not been completed by the 

"Limit of Inspection Interval" referred to in Annexure 

5 (Minimum Vehicle Operating Standards) or were 

completed after the "Limit of Inspection Interval" in 

March.  

X = 100 x 100 = 95.24% 

       105 

 

For March 2018, the Operator would achieve the PI Achieve 

Benchmark as X is greater than 75% and Y is less than 1. 

The Operator's performance for March 2018 measured against Performance Indicator #6 would not fall within the PI 
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PI #6 Number of Planned Maintenance and Heavy Maintenance Checks Undertaken 

Achieve Benchmark due to the result for Y in (I) Planned Maintenance Services.  

Reporting frequency  The Monthly Operational Report shall include the Operator's performance for the Relevant Month against this Performance 

Indicator and such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month, both (I) and (II): 

(I) Planned Maintenance Services: 

(i) X ≥ 90%; and 

(ii) Y < 1. 

(II) Heavy Maintenance Services: 

(i) X ≥ 75%; and 

(ii) Y < 1. 
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PI #7 Number of All Notifications Opened / Closed / Remain Open 

Purpose To measure the effectiveness of the Operator in identifying Vehicle faults or defects, and then completing the necessary 

corrective action. 

Measurement / 

calculation methodology 

For each Relevant Month, calculate W, X%, Y% and Z separately for each of the Matangi Fleet and the Carriage Fleet 

where: 

W = total number of faults on the MMIS which were logged on the MMIS on the Commencement Date as "open" or 

"remain open" and 6 months after the Commencement Date have not been logged as "closed" on the MMIS, for the 

Matangi Fleet or the Carriage Fleet (as applicable). For the avoidance of doubt, during the first 6 months after the 

Commencement Date W will be zero. 

 

X = (C + D) x 100  

            E 

 

and: 

C = total number of faults referred to in E which have been logged as "closed" within 60 days of being logged on the 

MMIS for the Matangi Fleet or the Carriage Fleet (as applicable);  

D = total number of faults referred to in E which have been logged during the previous 60 days and have not yet been 

logged as "closed" on the MMIS for the Matangi Fleet or the Carriage Fleet (as applicable); 

E = total number of faults which have been logged on the MMIS during the previous 180 days for the Matangi Fleet 

or the Carriage Fleet (as applicable), excluding faults referred to in W;  

 

Y = (F + G) x 100 

           E 

 

and: 

F = total number of faults referred to in E which have been logged as "closed" within 120 days of being logged on the 

MMIS for the Matangi Fleet or the Carriage Fleet (as applicable);  

G = total number of faults referred to in E which have been logged during the previous 120 days and have not yet 

been logged as "closed" on the MMIS for the Matangi Fleet or the Carriage Fleet (as applicable);  

  

Z = total number of faults on the MMIS at the end of the Relevant Month which are logged as "open" or "remain open" 180 

days after being logged on the MMIS, excluding faults referred to in W. 
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PI #7 Number of All Notifications Opened / Closed / Remain Open 

 

Data source Maintenance Management Information System (MMIS). 

Worked Example For the end of March 2019, for the Matangi Fleet: 

W = 0 for the Matangi Fleet.  

C = 1290 fault notifications where logged as "closed" within 60 days of opening between 2 October 2018 and 31 

March 2019 (180 day period) for the Matangi Fleet;  

D = 412 fault notifications where "opened" but not yet "closed" between 30 January 2019 and 31 March 2019 (60 

day period) for the Matangi Fleet;  

E = 1934 fault notifications where logged between 2 October 2018 and 31 March 2019 (180 day period) on the 

Matangi Fleet.  

X =  (1290 + 412) = 88% 

               1934 

F = 1378 fault notifications where logged as "closed" within 120 days of opening between 2 October 2018 and 31 

March 2019 (180 day period) for the Matangi Fleet; 

G = 498 fault notifications where opened but not yet "closed" between 1 December 2018 and 31 March 2019 (120 

day period) for the Matangi Fleet; 

Y =  (1378 + 498) = 97% 

               1934 

Z = 15 fault notifications that remain "open", which were logged prior to 2 October 2018 (180 days). 

The Operator's performance for March 2019 in respect of the Matangi Fleet measured against PI #7 would not fall within 

the PI Achieve Benchmark due to X falling below 95% and Y falling below 99%. In order to fall within the PI Achieve 

Benchmark, the Operator would have to meet the parameters set out below for both the Matangi Fleet and the Carriage 

Fleet.  

Reporting frequency  The Monthly Operational Report shall detail: 

(i) the Operator's performance against PI #7 for the Relevant Month and trends over preceding months; and 
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PI #7 Number of All Notifications Opened / Closed / Remain Open 

(ii) such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month: 

(i) for the Matangi Fleet: 

1) W < 1; 

2) X ≥ 95%; 

3) Y ≥ 99%; and 

4) Z ≤ 20, and 

(ii) for the Carriage Fleet: 

1) W < 1; 

2) X ≥ 95%; 

3) Y ≥ 98%; and 

4) Z ≤ 5. 
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PI #8 % Faults found during Planned Maintenance checks 

Purpose To demonstrate the effectiveness of the Operator in carrying out the Planned Maintenance Services.  

The result of the Operator's compliance with this Performance Indicator is likely to form the basis of any optimised 

maintenance strategies to be developed in accordance with Schedule 5 (Planning, Reporting and Meetings). 

Measurement / 

calculation methodology 

For each Relevant Month, calculate X% and Y% where: 

X = A x 100  

       B  

 

and 

A= total number of new faults and defects found on the EMUs during all checks performed as part of the Planned 

Maintenance Services during that Relevant Month and the previous two months; 

B = total number of new faults and defects found on the EMUs during that Relevant Month and the previous two 

months; 

Y = C x 100 

       D  

and 

C = total number of new faults and defects found on the Carriages during all checks performed as part of the Planned 

Maintenance Services during that Relevant Month and the previous two months; 

D = total number of new faults and defects found on the Carriages during that Relevant Month and the previous two 

months. 

For the first month after the Commencement Date, the number of faults for that month is deemed to be the number of faults 

for the previous 2 months for the purposes of calculating X and Y and paragraphs (i)1) and (ii)1) in the PI Achieve 

Benchmark shall not apply.  

For the second month after the Commencement Date, the number applying for that month is deemed to be the number 

applying for 1 of the 2 previous months (the actual number for the previous month can be used for that month), and so on.  
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PI #8 % Faults found during Planned Maintenance checks 

Data source Maintenance Management Information System (MMIS). 

Worked example In January 2018:  

A = 120 new faults found on the EMUs during all checks performed as part of the Planned Maintenance Services 

during November, December 2017 and January 2018; 

B = 200 new faults logged on the MMIS on the EMUs during that period; 

C = 60 new faults found on the Carriages during all checks performed as part of the Planned Maintenance Services 

during November, December 2017 and January 2018; 

D = 70 new faults logged on the MMIS on the Carriages during that period. 

X = 120 x 100 = 60%  

       200 

 

Y = 60 x 100 = 85.71% 

       70 

In December 2017, X = 61% and Y = 84%. Even though Y would fall within the PI Achieve Benchmark (because Y is 

greater than 80% and greater than the result for Y for December 2017), the Operator's performance measured against this 

Performance Indicator #8 for January 2018 would not achieve the PI Achieve Benchmark as X is less than 80% and less 

than the result for December 2017. 

Reporting frequency  Every Monthly Operational Report shall include: 

(i) the calculations referred to above for the relevant three month period and for the Relevant Month to which the 

report applies;  

(i) a trend graph in respect of the preceding 12 months; and  

(ii) such other information as GWRC reasonably requires.  
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PI #8 % Faults found during Planned Maintenance checks 

PI Achieve Benchmark In any Relevant Month, 

(i) X is either greater than: 

1) the result for X for the previous month; or 

2) 80%; and 

(ii) Y is either greater than: 

1) the result for Y for the previous month; or 

2) 80%. 
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PI #9 Critical Business and Supplementary Systems 

Purpose To demonstrate that the Operator is actively implementing business and engineering procedures and processes which form 

the basis of a robust Quality Management System. 

Measurement / 

calculation methodology 

GWRC or its nominee may undertake audits and inspections in accordance with clause 31 (Audit and inspection rights) 

every three months in order to determine the extent to which the Operator is complying with its obligations in the following 

specific areas: 

1. Spares Inventory Services; 

2. Certification & calibration - special and general tools & equipment; 

3. MMIS - data input and accuracy; 

4. Certification, calibration, servicing & condition of EMU Depot Plant and Equipment; 

5. Vehicle condition; 

6. Vehicle and Asset Cleaning Services – cleaning of the Vehicles shall conform to the requirements specifically 

detailed in the Matangi Fleet Maintenance Plan, Carriage Fleet Maintenance Plan and Electric Shunt Manual; 

7. Vehicle and Asset Security Services; 

8. Compliance with Matangi Fleet Maintenance Plan, Carriage Fleet Maintenance Plan and Electric Shunt Manual; 

9. FRACAS and Warranty Management Services;  

10. Minimum Vehicle Operating Standards; and 

11. Changes to Vehicle maintenance and EMU Depot Plant and Equipment Manual. 

The results of the audits and inspections referred to above, including a list of all "Minor Non-Conformances" and "Major 

Non-Conformances", shall be provided by GWRC to the Operator.  

The Operator shall promptly produce a corrective action plan to address any "Minor Non-Conformances" and "Major Non-
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PI #9 Critical Business and Supplementary Systems 

Conformances" and shall promptly implement that plan in order to rectify the non-conformance to GWRC's satisfaction 

(acting reasonably).  

For the purposes of this Performance Indicator, 

A "Minor Non-Conformance" is a non-conformance with the requirements of the Partnering Contract which is not a 

Major Non-Conformance.  

A "Major Non-Conformance" is a non-conformance or a series of non-conformances with the requirements of the 

Partnering Contract which: 

(i) poses, or is likely to pose, a material risk to the health or safety of persons or property; 

(ii) materially reduces, or is likely to materially reduce, the quality of the Services or any assets used in providing the 

Services; or 

(iii) has, or may have, a material adverse effect on the Operator's ability to achieve any of the PI Achieve Benchmarks 

or meet the Reliability KPI or the Punctuality KPI.  

Data source The reports and findings from the audits and inspections referred to above.  

Worked example At the end of March 2018 there are twelve outstanding Minor Non-Conformances. Seven of these Minor Non-

Conformances were notified to the Operator in November 2017 and the other five were notified to the Operator in March 

2018.  The Operator's performance for March 2018 measured against this Performance Indicator #9 would not achieve the 

PI Achieve Benchmark as there are seven outstanding Minor Non-Conformances which were notified to the Operator more 

than 3 months prior to March 2018.  

Reporting frequency  Each Monthly Operational Report shall detail: 

(i) all "Minor Non-Conformances" and "Major Non-Conformances" identified by GWRC and notified to the Operator, 

and the Operator's progress in correcting each; and 

(ii) such other information as GWRC reasonably requires. 

PI Achieve Benchmark In any Relevant Month, there are: 

(i) five or less outstanding "Minor Non-Conformances"; and  
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PI #9 Critical Business and Supplementary Systems 

(ii) one or less outstanding "Major Non-Conformance",  

which have not been rectified by the Operator to GWRC's satisfaction (acting reasonably) and such non-conformances were 

notified to the Operator more than 3 months prior.  
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PI #10 Unlawful and Wilful Damage 

Purpose To demonstrate the Operator's performance in respect of carrying out the Vehicle and Asset Security Services. 

Measurement / 

calculation methodology 

In each Relevant Month, calculate Z as follows where:  

Z = (X +Y)  

           3 

 and 

A = number of incidents of graffiti and wilful damage to Vehicles which the Operator has identified during the 

Relevant Month; and  

B = number of incidents of graffiti and wilful damage to Sites which the Operator has notified to GWRC in 

accordance with paragraph 7.6.13 of Annexure 4 (Security Service Specification) during the Relevant Month. 

X = A + B 

Y = the sum of the figure for X for the two months preceding the Relevant Month. 

In order to calculate Y, for the first month after the Commencement Date, X for that month is deemed to be the result for 

the previous 2 months. For the first month after the Commencement Date only, the Operator shall not be required to report 

whether Z for that month fell within the PI Achieve Benchmark (given that it will not be possible to compare that month's 

result against the previous month's result) but shall be required to report the results of the calculations above. 

For the second month after the Commencement Date, X for that month is deemed to be the result applying for 1 of the 2 

previous months (the actual result for the previous month can be used for that month), and so on.  

Data source 
For A: Maintenance Management Information System (MMIS); and 

For B: Maintenance Management Information System (MMIS).  

Worked example In March 2018, to calculate Z:  

A = 30 incidents of graffiti and wilful damage to Vehicles were identified by the Operator; and  
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PI #10 Unlawful and Wilful Damage 

B = 50 incidents of graffiti and wilful damage to Sites were notified by the Operator to GWRC in accordance with 

paragraph 7.6.13 of Annexure 4 (Security Service Specification). 

X = 30 + 50 = 80 

Y = In February 2018, X was 70 and January 2018, X was 85.  

 

Z = (80+70+85) = 78.33 

              3 

In February 2018, Z was 75.  The Operator's performance for March 2018 measured against this Performance Indicator #10 

would not achieve the PI Achieve Benchmark because Z is higher in March than it was in February. 

 

Reporting frequency  Reported in accordance with requirements in Annexure 4 (Security Service Specification). 

Each Monthly Operational Report shall include: 

(i) the calculations referred to above; 

(ii) a trend graph in respect of the preceding 12 months; and 

(iii) such other information as GWRC reasonably requires.  

PI Achieve Benchmark In any Relevant Month, Z is equal to or lower than the result for Z in the previous month. 
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Appendix 1 - Forecast Vehicle Kilometres Table 

Period EMU Vehicle Kms 
SE Passenger Carriages 

Vehicle Kms 

SW Passenger Carriages 

Vehicle Kms 

1 July 2016 to 30 June 2017 

(2016/17) 6,341,100  630,000 1,215,000 

1 July 2017 to 30 June 2018 

(2017/18) 6,535,100  630,000 1,215,000  

1 July 2018 to 30 June 2019 

(2018/19) 6,535,100 630,000 1,215,000 

1 July 2019 to 30 June 2020 

(2019/20) 6,535,100 630,000 1,215,000 

1 July 2020 to 30 June 2021 

(2020/21) 6,535,100 630,000 1,215,000 

1 July 2021 to 30 June 2022 

(2021/22) 6,586,600 630,000 1,405,000 

1 July 2022 to 30 June 2023 

(2022/23) 6,586,600 630,000 1,405,000 

1 July 2023 to 30 June 2024 

(2023/24) 6,586,600 630,000 1,405,000 

1 July 2024 to 30 June 2025 

(2024/25) 6,638,100 630,000 1,405,000 

1 July 2025 to 30 June 2026 

(2025/26) 6,638,100  630,000 1,405,000 

1 July 2026 to 30 June 2027 

(2026/27) 6,638,100 630,000 1,405,000 

1 July 2027 to 30 June 2028 

(2027/28) 6,679,300  630,000 1,405,000 

1 July 2028 to 30 June 2029 

(2028/29) 6,679,300 630,000 1,405,000 

1 July 2029 to 30 June 2030 

(2029/30) 6,679,300 630,000 1,405,000 

1 July 2030 to 30 June 2031 

(2030/31) 6,720,500 630,000 1,405,000 

1 July 2031 to 30 June 2032 

(2031/32) 6,720,500 630,000 1,405,000 
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Appendix 2 - MMIS technical specification provided by Operator 

 

  


Note
s 7(2)(b)(ii) LGOIMA
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Appendix 3 - Matangi 2 EMU Testing and Commissioning Services 

Performance of obligations 

1.1 The Operator shall perform its obligations under this Appendix 3 in accordance 

with the standards required by this Partnering Contract so that: 

1.1.1 the Remaining New Units operated by the Operator may operate on the 

Wellington Network in accordance with the requirements of applicable 

law; 

1.1.2 all professional industry standards and codes of conduct applicable to 

those obligations are met; and  

1.1.3 the Service Outcomes described below are achieved. 

Professional Engineering Services  

1.2 The Operator shall provide professional engineering expertise and experience to 

GWRL and GWRC (and the Vehicle Supplier via GWRL) so that all operational 

and/or maintenance issues arising at or around the introduction to service of the 

Remaining New Units and the Electric Shunts may be proactively managed.  The 

activities to be undertaken by the Operator are: 

1.2.1 carrying out necessary overview of the production (particularly testing and 

commissioning undertaken in New Zealand) of the Remaining New Units 

and Electric Shunts; 

1.2.2 carrying out design review, which will include updated engineering 

change proposals documentation (due to either variations and/or warranty 

issues); and 

1.2.3 carrying out consultations with staff of the Operator and Vehicle Services 

Subcontractor to identify and manage any concerns that those staff may 

have regarding the operation or maintenance of the Remaining New Units 

or Electric Shunts. 

1.3 These professional engineering services will be considered to have been successful 

if the entry into service of the Remaining New Units and Electric Shunts occurs 

smoothly and without any significant disruption to the Operator or Vehicle Services 

Subcontractor, to passengers, or to the delivery programme developed under 

schedule 7 of the Matangi 2 Supply Agreement (Service Outcome). 

Regulatory Services  

1.4 The Operator shall provide regulatory compliance support to GWRC and GWRL so 

that: 

1.4.1 the Remaining New Units and Electric Shunts meet the requirements of 

the Operator's Interim Licence or Licence; and 
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1.4.2 GWRL and GWRC are advised as early as possible of any emerging 

issues which may impact on the compliance of the Remaining New Units 

or Electric Shunts with all applicable safety requirements. 

1.5 The activities to be undertaken by the Operator are: 

1.5.1 identifying and advising GWRC and GWRL as early as possible of any 

safety issues that must be resolved; 

1.5.2 providing assurance to GWRC and GWRL that the Remaining New Units 

and Electric Shunts (and their interfaces) will remain within the 

requirements of the Operator's Licence or Interim Licence; and  

1.5.3 providing professional engineering input required by the Transport 

Agency, GWRC or GWRL for any other EMU related or Electric Shunt 

related safety matters. 

1.6 These regulatory services will be considered to have been successful if the 

introduction into service of the Remaining New Units and Electric Shunts occurs 

smoothly and without any avoidable delay due to non-compliance with any 

applicable safety requirements (Service Outcome).  This assumes that each 

Remaining New Unit and Electric Shunt is built to the specifications of the 

Operator's Licence or Interim Licence and all applicable safety requirements (as 

advised by the Operator) when performing the professional engineering services 

referred to above.  

Commissioning Services  

1.7 The Operator shall provide commissioning services for the Remaining New Units 

and Electric Shunts to GWRC and GWRL so that all the Remaining New Units and 

Electric Shunts are introduced into service promptly after the date on which they 

arrive in Wellington.  The activities to be undertaken by the Operator are: 

1.7.1 providing support to establish the accreditation process and provide 

appropriate input throughout the commissioning period; 

1.7.2 arranging wharf to depot movement of each Remaining New Unit and the 

Electric Shunts following arrival at Centre Port in Wellington; 

1.7.3 liaising with the EMU Depot manager to secure the availability of 3 Unit 

slots in the EMU Depot, and access for the Vehicle Supplier’s personnel 

to the EMU Depot between at least 0700 and 2100 on Business Days and 

0730 and 1500 on Saturdays;  

1.7.4 liaising with the EMU Depot and the Operator's relevant staff to facilitate 

the Vehicle Supplier being able to move trains as required to meet its 

obligations under the Matangi 2 Supply Agreement; 

1.7.5 undertaking witnessing of static commissioning testing, to sufficient 

capacity to meet the objective of 4 Remaining New Units commissioned 
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for service per month (i.e. one full time static commissioning inspector 

minimum); 

1.7.6 undertaking dynamic commissioning testing on the Wellington Network 

to meet the objective of 4 Remaining New Units commissioned for 

service per month (i.e. a single full time dynamic test crew operating 

between 8:30 am and 3:30 pm). (Note, a second dynamic test crew may be 

required for half days per week); 

1.7.7 providing Operator signoff for each Remaining New Unit and the Electric 

Shunts to confirm that the Remaining New Units and Electric Shunts are 

fit for operational service;  

1.7.8 providing sufficient project management and quality control resources to 

ensure: 

(a) the timely commissioning of the Remaining New Units and 

Electric Shunts is achieved; and  

(b) as far as reasonably practicable, it is not necessary for the 

Operator to submit a proposal to GWRC under paragraph 15 

(GWRC funded Additional Modification Services) of this Schedule 

4 in respect of any Outsourced Element; and 

1.7.9 providing clear communication to GWRC and GWRL regarding issues 

which are preventing (or risking preventing) the Operator from meeting its 

obligations under this Partnering Contract. 

1.8 These commissioning services will be considered to have been successful if: 

1.8.1 the commissioning of the Remaining New Units and Electric Shunts 

occurs in a timely manner and, as far as reasonably practicable, without 

the Operator having submitted a proposal to GWRC under paragraph 15 

(GWRC funded Additional Modification Services) of this Schedule 4 in 

respect of any Outsourced Element; and 

1.8.2 the introduction into service of the Remaining New Units and Electric 

Shunts occurs safely, smoothly and without any significant disruption to 

the Operator or Vehicle Services Subcontractor, to passengers, or to the 

delivery programme developed under schedule 7 of the Matangi 2 Supply 

Agreement, 

(together, the Service Outcome). 
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Appendix 4 - Carriage Fleet Maintenance Plan 
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Maintenance documentation
Carriage Fleet Maintenance Plan

Check classification SW carriage Revision SE carriage Revision

A Check Loco 482A A Loco 557 5

B Check Loco 482B A Loco 558 5

C Check Loco 482C A Loco 559 5

Daily Loco 651 & 652 1 Loco 556 4

Servicing Loco 651 & 652 1 Loco 556 4

Electrical warrant of fitness M9377 2 M9377 2

Generator servicing Loco 441 6 Loco 441 6

D1 Check D1 1 D1 1

D2 Check D2 1 D2 1

SW & SE Coolzone HVAC system, commissioning, testing and maintenance instructions.

SW Bogie Manual

SW Bogie structural and general inspection 

SE S-Ride bogie Maintenance manual CRC CW720

SE S-RideMounting and inspection of SKF Bearing unit Maintenance Manual

SE S-Ride XPD 12XXL Tread Brake Unit Operating manual

SE S-Ride XPD 12XXL Tread Brake Unit Maintenance mnaual

SE S-Ride Damper Maintenance Manual

SE S-Ride Bogie Leveling Valve Maintenance manual

SE S-Ride Bogie Presure differential Valve Maintenance manual

SE S-Ride Bogie Torsion Bar Maintennace manual

SE S-Ride Bogie Air spring Maintenance Manual

SE S-Ride Bogie Primary spring Maintenance Manual

SW & SE Train Door inspection & Test procedure5

PID software user Manual

Toilet unit manual

SES disabled access toilet door power unit OEM manual.

Ricon S-Series Wheelchair and standee lift operator Manufacturers documents

Inspection, Test and setup procedure for Buckeye coupler

Drop head Buckeye coupler overhaul

Generating Set Operators Manual

Genertaing Set Technical Operation and Maintenance Manual

Perkins 1300 Series Edi TPD 1352 

SW Brakes

SE Brake code for S-Ride bogies

Faiveley Type AL2B maintenance manual

SE Bogie setup and car levelling procedure

SW & SE Train Management System commissioning and test manual

SW & SE CCTV Manual

SW Operational Manual

SE Operational Manual

GWRL carriage cleaning plan

2

3

M9354

2

2

2

2

M9396-01 3

M9396-05

M9396-06

M9396-07

M9396-08

3

2

2

M9396-02 2

M9396-03 2

M9396-04

Issue 01/05

Issue 3

9

5

1

3

1

M9396-09

1

2

M93142

M9379

M9378

M9391

M93128

M93154

Loco 561 

1

1

1

1

Issue 03/05

4

2

Current documentation version

Revision/Issue 

9

4

ROLST-10-24 Issue 1

Document Number

AROLST-10-28

M9311

M9363

M9396-00

M9380

M9383

M9398

M9381

M9385

PWP01 - GB 

M9352 & M9305

M9393

Loco 560

PWTM1 - GB

5
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Equipment Document Title Document Number 
Revision

/Date

15 Ton Gantry Crane Operating and Maintenance manual Job Number 8854/27450 1

EMU wheel drop 

hoist Operation Manual NA NA

EMU wash

Wellington EMU Depot Light rail Car Wash 

System Operation and Maintenance 

Manual M93108 1

Train Jacks

Wellington EMU Depot Windhoff Lifting 

Jacks Operation and Maintenance Manual M93109 1

Scissor lift table EMU rail Trolley : Operation Manual NA NA

Wheel Lathe Wheel lathe Folder 1 General Information 101 560 en Mar-10

Wheel Lathe

Wheel lathe folder 1 Declaration of 

conformity_en. 102 560 en Mar-10

Wheel Lathe Wheel lathe Folder 2 Operation 103 560 en Mar-10

Wheel Lathe Wheel lathe Folder 3 Maintenance 104 560 en Mar-10

Wheel Lathe Wheel lathe Folder 4.1-4.2 Plans-Drawings 105 560 en Mar-10

Wheel Lathe Wheel lathe Folder 4.3 Fluid plans 106 560 en Mar-10

Wheel Lathe Wheel lathe Folder 5 Hardware 107 560 en Mar-10

Wheel Lathe

Wheel lathe Folder 6 Supplier's 

documentation 108 560 en Mar-10

2 Ton Mono crane 2 ton nitchi monorail electric chain hoist NA NA
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Document Title Document Number Issue Date Revision Latest Update Date

Unit Maintenance Plan REDC100370 41513 26

Appendix 1. Maintenance Sessions ROLST-10-25 30/04/2015 1

Appendix 2 Checklist sample_100517_by SW

Appendix 3 - Maintenance Activity start chart M93110-3 24/07/2012 I

Appendix 5 - Target man-hour

Appendix 8- Bill of material

Volume Part Chapter

Part A. Matangi EMU Vehicles Overview N/A A 02-09-2014

Carbody A 02-09-2014

Driving Cab B 02-09-2014

Bogie B 15-09-2011

Pantograph B 02-09-2014

Traction A 27/03/2015

Braking B 02-09-2014

Pneumatic B 02-09-2014

HVAC B 02-09-2014

PAPIS B 30-05-2014

CCTV & APC B 02-09-2014

Train Radio B 25-11-2011

TMS B 30-05-2014

Tranzlog A 12-05-2011

Bodyside Door C 02-09-2014

APU A 30-05-2014

Battery System A 12-05-2011

Lighting A 02-09-2014

Coupler B 30-05-2014

Gangw ay B 07-12-2011

Electrical Connections A 12-05-2011

V
o
lu

m
e
 1

: 
T

e
c
h
n
ic

a
l M

a
n
u
a
l

Part B. Technical Description of Vehicle System
12-05-2011

O&M Manual First Formal Issue 

Date

Latest

Revision

No.

Latest Update Date

Volume Part Chapter

Part A. Vehicle System Description N/A C 02-09-2014

Part B. Operating Procedures N/A D 02-09-2014

Part C. Troubleshooting on Vehicle System N/A B 29-09-2011

Part D. Emergency Operating Procedures N/A C 29-09-2011

V
o
lu

m
e
 2

: 

T
ra

in
 C

re
w

 

M
a
n
u
a
l

O&M Manual First Formal Issue 

Date

15-04-2011

Latest

Revision

No.

Latest Update Date
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Volume Part Chapter

Maintenance activity starchart E 27/03/2027

Maintenance Checklists

Cleaning B 20/03/2015

Safety Task procedures B 2/09/2014

Carbody C 27/03/2015

Driving Cab C 02-09-2014

Bogie F 27/03/2015

Pantograph B 30-05-2014

Traction D 27/03/2015

Braking C 02-09-2014

Pneumatic C 02-09-2014

HVAC C 27/03/2015

PAPIS A 02-09-2014

CCTV & APC A 02-09-2014

Train Radio A 27-08-2013

TMS B 30-05-2014

Tranzlog B 27-08-2013

Bodyside Door C 02-09-2014

APU A 30-05-2014

Battery System A 27-08-2013

Lighting A 02-09-2014

Coupler B 02-09-2014

Gangw ay A 22-11-2011

Electrical Connections A 27-08-2013

O&M Manual First Formal Issue 

Date

Latest

Revision

No.

Latest Update Date

Refer to the checklist revision control 

table

25-01-2012

Part A. Maintenance Schedules and Checklists

  Part B. Maintenance Work Instruction

V
o
lu

m
e
 3

: 
M

a
in

te
n
a
n
c
e
 M

a
n
u
a
l

Volume Part Chapter

Part A. Troubleshooting and Diagnostics on Train Monitoring 

System
N/A B 30-05-2014

Carbody A 07-12-2011

Driving Cab A 07-12-2011

Bogie A 07-12-2011

Pantograph A 07-12-2011

Traction A 27/03/2015

Braking A 27-08-2013

Pneumatic A 07-12-2011

HVAC A 07-12-2011

PAPIS A 07-12-2011

CCTV & APC A 07-12-2011

Train Radio A 07-12-2011

TMS A 30-05-2014

Tranzlog A 07-12-2011

Bodyside Door A 02-09-2014

APU A 07-12-2011

Battery System A 07-12-2011

Lighting A 02-09-2014

Coupler A 07-12-2011

Gangw ay A 07-12-2011

Electrical Connections A 07-12-2011

Latest Update Date

O&M Manual
First Formal Issue 

Date

Latest

Revision

No.

Part B. Troubleshooting and Diagnostics on Vehicle System

22-12-2011

V
o
lu

m
e
 4

: 
D

ia
g
n
o
s
tic

s
 &

 F
a
u
lt 

F
in

d
in

g
 M

a
n
u
a
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Volume Part Chapter

Part A. Car System Breakdow n N/A A 02-09-2014

Carbody A 02-09-2014

Driving Cab A 02-09-2014

Bogie B 30-05-2014

Pantograph A 30-05-2014

Traction A 27/03/2015

Braking A 02-09-2014

Pneumatic A 02-09-2014

HVAC A 25-01-2012

PAPIS B 20-03-2012

CCTV & APC A 25-01-2012

Train Radio A 25-01-2012

TMS A 25-01-2012

Tranzlog A 25-01-2012

Bodyside Door B 30-05-2014

APU A 30-05-2014

Battery System A 30-05-2014

Lighting A 02-09-2014

Coupler A 30-05-2014

Gangw ay A 25-01-2012

Electrical Connections A 17/07/2015

O&M Manual First Formal Issue 

Date

Latest

Revision

No.

Latest Update Date

Part B. Parts Lists and Illustrations
06-02-2012

V
o
lu

m
e
 5

: 
Ill

u
s
tr

a
te

d
 P

a
rt

s
 C

a
ta

lo
g
u
e
 M

a
n
u
a
l

Type Document Number Revision
Latest 

Update Date

After Run-in 1 month B 20/02/2012

Check 3 month B 20/02/2012

Loco650-B1 L 17/12/2015

Loco650-B2 K 17/12/2015

Loco650-B3 J 17/12/2015

Loco650-B4 K 17/12/2015

Loco650-B5 K 17/12/2015

Loco650-B6 K 17/12/2015

Loco650-C1 G 5/12/2015

Loco650-C2 F 17/07/2015

Loco650-C3 E 17/07/2015

Loco650-C4 E 17/07/2015

Loco650-C5 E 17/07/2015

Loco650-C6 C 17/07/2015

B Check

C Check

Checklist Revision control table

A Check

Loco650-A1 G 18/08/2015

Loco650-A2 G 18/08/2015
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1 Introduction  

1.1 This Schedule sets out the Parties’ obligations in regard to: 

1.1.1 the process for preparation and agreement of the joint Annual Business 

Plan;  

1.1.2 an outline of the content and the required templates for the reports to be 

provided by the Operator;  

1.1.3 scheduled meetings and discussions relating to (amongst other things) the 

Services, the performance by the Operator of its obligations under this 

Partnering Contract and the provision of public transport on the 

Wellington Public Transport Network generally; and 

1.1.4 updating the Plans for each forthcoming Year. 

1.2 In complying with the terms of this Schedule 5, the Parties shall seek to develop 

and continue a spirit of partnership between the Operator and GWRC in order to 

provide a safe, efficient, reliable and integrated passenger rail service in the 

Wellington region which also supports and facilitates the implementation of the 

GWRC Long Term Plan, the Wellington Regional Public Transport Plan and 

related strategies and policies of GWRC.  

1.3 The participation by GWRC and its representatives in the development of the 

Annual Business Plan and the updates to the Plans pursuant to this Schedule 5 

(including any opinions, comments, endorsements or approvals (or similar) given 

by GWRC or its representatives in connection therewith) shall not: 

1.3.1 give rise to any liability on the part of GWRC or GWRL and neither of 

them shall owe any duty of care or other obligation to the Operator to 

identify any defects, errors, omissions or non-compliances with the 

Transaction Documents in respect of any Annual Business Plan or any 

Plan; 

1.3.2 relieve the Operator from any of its obligations under this Partnering 

Contract or any other Transaction Document or limit or affect the 

Operator's liabilities under or in connection with this Partnering Contract 

or any other Transaction Document; 

1.3.3 prejudice any rights or remedies of GWRC or GWRL under or in 

connection with the Transaction Documents; 

1.3.4 evidence or constitute confirmation or a representation by GWRC or 

GWRL that: 

(a) the terms of the Annual Business Plan or updated Plans are fit 

for purpose, consistent with the Operator's obligations under 

the Transaction Documents or otherwise compliant with the 

requirements of this Partnering Contract; or 
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(b) implementation of the Annual Business Plan or updated Plan 

will be sufficient to discharge the Operator's relevant 

obligations under the Transaction Documents and will not 

cause the Operator to be in breach thereof; or 

(c) any part of the Services has or will be provided in accordance 

with the Transaction Documents.  

1.4 The Parties acknowledge and agree that the development and approval of the 

Annual Business Plan and the updating of the Plans pursuant to this Schedule 5 

shall not of itself constitute or otherwise give rise to a Contract Variation or any 

other NFI Event.  

2 Annual Business Plan 

Objectives of Annual Business Plan  

2.1 The Parties acknowledge and agree that under PTOM, the goal of the annual 

business planning process is to provide a mechanism for GWRC and the Operator 

to:  

2.1.1 identify opportunities to grow patronage and increase Farebox Revenue;  

2.1.2 identify opportunities for the continuous improvement of the Services 

and to improve the performance of the obligations of the Operator; 

2.1.3 identify opportunities to improve the performance of obligations and 

activities provided by GWRC;  

2.1.4 identify opportunities to improve the performance of Vehicle Services 

and to reasonably reduce the whole of life cost of maintenance services 

(having due regard to safety issues) over the estimated useful life of the 

Vehicles; and 

2.1.5 identify any safety issues or other matters relevant to providing a safe, 

integrated and reliable Wellington Public Transport Network, 

although the Parties acknowledge that this should not prevent them from 

discussing such opportunities, issues and matters with one another on a more 

frequent basis outside of the business planning process should they consider this 

appropriate.   

2.2 The objective of each Annual Business Plan is to: 

2.2.1 record the agreed actions to be taken to implement opportunities and 

address issues relevant to the Rail Unit that are identified by GWRC and 

the Operator in strategic meetings and through the Wellington Regional 

Public Transport Forum;  

2.2.2 provide a basis against which GWRC and the Operator can annually 

review the performance of the Parties’ respective obligations under this 

Partnering Contract; and 
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2.2.3 provide a mechanism under which the Operator may propose (and 

GWRC may consider) initiatives with the objective of increasing Actual 

Patronage, including the FIM adjustment mechanism, as contemplated by 

paragraph 10.7 (Operator Initiatives) of Schedule 6.    

Development of Annual Business Plan 

2.3 GWRC and the Operator shall work together acting reasonably and in good faith to 

collaboratively develop and finalise each Annual Business Plan. 

2.4 Each Annual Business Plan shall: 

2.4.1 consist of: 

(a)   an implementation plan for agreed initiatives, as described at 

paragraph 2.5 below;  

(b) the annual meeting plan referred to in paragraph 2.6 below;  

(c)   the financial forecasts referred to in paragraph 2.7 below; and 

(d) the Plans referred to in paragraph 2.8 below; and 

2.4.2 except in the case of the Initial Annual Business Plan, include an 

appropriate level of detail to enable GWRC to consider and approve the 

Annual Business Plan for the forthcoming Year by 30 April in the current 

Year. 

2.5 Part one of the Annual Business Plan shall be prepared jointly by GWRC and the 

Operator and shall incorporate agreed initiatives to be implemented by the Parties to 

achieve each of the goals described at paragraph 2.1, including any supplementary 

or amended questions that the Operator and GWRC (each acting reasonably) agree 

to include in a Customer Satisfaction Survey and any agreed Additional PT 

Network Project.  

2.6 Part two of the Annual Business Plan shall be prepared jointly by GWRC and the 

Operator and shall include an annual meeting plan made up of: 

2.6.1 a programme setting out the dates and times of all scheduled meetings for 

the forthcoming Year, including those referred to at paragraph 4 of this 

Schedule 5; and  

2.6.2 a template agenda for each of the programmed meetings which are to be 

held in the forthcoming Year. 

2.7 Part three of the Annual Business Plan shall include a financial forecast as 

described at Appendix 2 which shall be prepared by the Operator in the format 

attached at Appendix 3 and shall be Indexed for the forthcoming Year. The 

financial forecast shall be consistent with and reflect the agreed initiatives and 

Additional PT Network Projects set out in Part One of the Annual Business Plan 

and the agreed Plans set out in Part Four of the Annual Business Plan. Once agreed 

by GWRC in accordance with this Schedule 5, this financial forecast relating to the 



Partnering Contract CONFIDENTIAL Schedule 5 

PT0416 

Schedule 5 (Planning, Reporting and Meetings) - Final Page 6 of 34 
CNTR-7-44 

forthcoming Year will form the budget for the forthcoming Year for the purposes of 

preparing the Monthly Financial Report and Full Year Financial Report.   

2.8 Part four of the Annual Business Plan shall include each of the Plans specified in 

Appendix 1 (Plans) to this Schedule, which shall be prepared by the Operator in 

accordance with the requirements of Appendix 1 (Plans).   

Initial Annual Business Plan  

2.9 The Parties acknowledge and agree that the Initial Annual Business Plan shall apply 

and shall be the Annual Business Plan for the Rail Unit for the period specified in 

clause 26.1 of the Partnering Contract. Any references in the foregoing provisions 

of this paragraph 2 to the "forthcoming Year" shall be deemed to mean each Year or 

part Year falling within such period.  

2.10 Notwithstanding anything to the contrary, the provisions of paragraphs 2.11 to 2.17 

shall not apply to the Initial Annual Business Plan. 

Process for preparation of subsequent Annual Business Plans 

2.11 In developing each Annual Business Plan, GWRC and the Operator shall consider 

the extent of the performance to date by the Parties of their respective obligations 

under the then current Annual Business Plan (including in respect of progress in 

implementing the Operator's Proposals) and the extent to which the then current 

Annual Business Plan has met the goals and objectives set out in paragraphs 2.1 and 

2.2. GWRC and the Operator shall have due regard to such matters when 

developing the next draft Annual Business Plan.  

2.12 Part one and part two of each Annual Business Plan shall be prepared in accordance 

with the following process: 

2.12.1 GWRC and the Operator shall meet before the end of March in each Year 

to discuss and agree (acting reasonably and in good faith) the matters to 

be included in part one and part two of the Annual Business Plan for the 

forthcoming Year and to allocate responsibilities for preparation of any 

supporting material;  

2.12.2 the Operator shall ensure that the meeting referred to in paragraph 2.12.1 

is attended by such of the Operator Associates as may reasonably be 

required by GWRC; and 

2.12.3 GWRC and the Operator shall complete any tasks assigned to them at the 

meeting referred to in paragraph 2.12.1 as soon as reasonably practicable 

thereafter and in any event within the timeframe agreed at such meeting.  

Process for preparation of financial forecasts for subsequent Annual Business 

Plans 

2.13 The financial forecasts to form part three of each Annual Business Plan shall be 

prepared in accordance with the following process:  
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2.13.1 GWRC and the Operator shall meet in August each Year to discuss the 

matters to be included in the financial forecasts to form part of the 

Annual Business Plan for the forthcoming Year; 

2.13.2 the Operator shall prepare the first draft of the financial forecasts in 

accordance with: 

(a) the requirements set out at Appendix 2; and 

(b) the outcome of the discussions referred to in paragraph 

2.13.1, 

 in the format attached at Appendix 3 and the Operator shall provide a 

copy thereof to GWRC for review by 30 September in each Year; 

2.13.3 GWRC and the Operator shall meet by the end of March of each Year to 

consider and discuss the draft financial forecasts and any supporting 

material that has been prepared; 

2.13.4 the Operator shall ensure that the financial forecasts are consistent with 

and reflect any agreed initiatives and Additional PT Network Projects 

which are to be set out in Part One of the Annual Business Plan and the 

agreed Plans to be set out in Part Four of the Annual Business Plan; and 

2.13.5 the Operator shall ensure that the meetings referred to in paragraph 2.13.1 

and paragraph 2.13.3 are attended by such of the Operator Associates as 

may reasonably be required by GWRC. 

2.14 If requested to do so by GWRC at any time, the Operator shall promptly provide: 

2.14.1 an enforceable warranty to the effect that the implementation of any 

proposals relating to the provision by the Operator of additional revenue 

generating services or facilities which are reflected in the financial 

forecasts forming part of the draft Annual Business Plan (as referred to in 

paragraph 1.1.4 of Appendix 2) will not adversely affect any of the 

matters referred to in paragraph 1.1.4(c) of Appendix 2;  

2.14.2 an enforceable warranty to the effect that the implementation of any 

initiatives relating to increasing Actual Patronage contemplated in the 

financial forecasts forming part of the draft Annual Business Plan (as 

referred to in paragraph 1.1.5 of Appendix 2) will not adversely affect 

any of the matters referred to in paragraph 1.1.5(f) of Appendix 2; and 

2.14.3 any other information and supporting documentation that GWRC requires 

in connection with any matter referred to in the draft financial forecasts 

forming part of the draft Annual Business Plan. 

2.15 The Operator shall prepare and provide the final draft Annual Business Plan 

(incorporating all parts) to GWRC by the end of April in each Year, reflecting the 

outcome of the discussions and comments referred to in paragraphs 2.12 and 2.13 

and otherwise in accordance with the requirements of paragraphs 2.5 to 2.7. 
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GWRC to approve 

2.16 GWRC shall consider such draft and shall: 

2.16.1 approve the draft Annual Business Plan in its entirety in writing, in which 

case it shall become the Annual Business Plan with effect from and 

including, and shall apply from and including, the first day of the Year to 

which it relates (in place of any previous Annual Business Plan); or 

2.16.2 modify those parts of the draft Annual Business Plan which GWRC 

requires to be amended, in which case the amended draft shall become 

the Annual Business Plan with effect from and including, and shall apply 

from and including, the first day of the Year to which it relates (in place 

of any previous Annual Business Plan); or 

2.16.3 require the Operator to provide amended drafts of those parts of the draft 

Annual Business Plan with which GWRC is not satisfied, in which case 

the Operator shall promptly prepare an amended draft of those parts 

reflecting GWRC's reasonable comments and provide the amended draft 

to GWRC for approval, in which case this paragraph 2.16 shall reapply; 

or  

2.16.4 by written notice to the Operator, reject the draft Annual Business Plan in 

its entirety, in which case GWRC and the Operator shall each prepare 

fresh drafts of the parts of the Annual Business Plan for which they are 

responsible as described in paragraphs 2.5 to 2.7, and the Operator must 

resubmit those parts it is preparing to GWRC for confirmation under this 

paragraph, within the timeframe specified by GWRC in the notice.   

2.17 In developing the draft Annual Business Plan, considering the draft Annual 

Business Plan and determining whether to approve it pursuant to paragraph 2.16, 

the GWRC and the Operator shall: 

2.17.1 act in a fair and reasonable manner; and 

2.17.2 have due regard to any budgetary constraints of GWRC and GWRL.  

3 Reports  

Reports to be provided by Operator  

3.1 The Operator shall provide the following reports to GWRC’s Authorised 

Representative, each of which must:  

3.1.1 include the relevant content described below, and any further information 

reasonably requested by GWRC or expressly contemplated by the 

Partnering Contract to be provided or to be included in a particular report;  

3.1.2 be provided by the Operator within the relevant timeframe specified in 

paragraph 3.2; and 

3.1.3 be in the relevant form agreed with GWRC. 



Partnering Contract CONFIDENTIAL Schedule 5 

PT0416 

Schedule 5 (Planning, Reporting and Meetings) - Final Page 9 of 34 
CNTR-7-44 

3.1.4 Immediate Report: In respect of:  

(a) any Unplanned Disruption involving an indefinite suspension 

of Scheduled Services or Special Event Services or a 

suspension that has lasted or is likely to last more than 45 

minutes;  

(b) health or safety incidents affecting any part of the Services 

(including any Notifiable Events); and 

(c) major Vehicle or asset failures;  

setting out the following information: 

(i) details of the nature of and reason for the event; 

(ii) the estimated duration of the event; 

(iii) the Lines or routes that will be affected; 

(iv) in the case of Vehicle or asset failures, the relevant 

Vehicles and other assets affected;  

(v) the Scheduled Services and Special Event Services that 

will be affected; and 

(vi) any alternative transport arrangements that will be 

provided by or on behalf of the Operator 

3.1.5 Daily Operational Report:  

(a) a copy of the daily report provided by the Operator to the 

Access Provider pursuant to clause 7.3 of the Wellington 

Network Agreement, containing the information required 

under clause 7.3 of the Wellington Network Agreement; 

(b) information about Unplanned Disruptions as required by 

paragraph 3.12.4 of Schedule 3, including the initial 

attribution as to the cause of the Unplanned Disruption;  

(c) information about any Vehicles not available for service or 

which may only be operated in restricted running (including 

the information required to be provided by paragraph 4.7 of 

Annexure 5 (Minimum Vehicle Operating Standards));  

(d) details of any Notifiable Events that occurred during the 

relevant day and details of any Correction Notices received 

during the relevant day (including details of any 

investigations undertaken (or to be undertaken) or corrective 

actions taken (or to be taken) in connection therewith);  

(e) performance for the day against each Performance Indicator 

that, in accordance with Schedule 3 (Passenger Services) or 

Schedule 4 (Vehicle Services) (as applicable), is required to 
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be measured and reported against on a daily basis, and other 

information that is required to be reported in the Daily 

Operational Report by paragraph 7 of Schedule 3 (Passenger 

Services) and paragraph 19 of Schedule 4 (Vehicle Services); 

3.1.6 Daily Farebox Report:   

(a) number of tickets sold during that day (and all previous days 

for which a Daily Farebox Report has not been provided) 

(including tickets sold by Ticket Agents where Farebox 

Revenue has been receipted by the Operator) by ticket 

description and type; 

(b) aggregate face value of tickets sold during that day (and all 

previous days for which a Daily Farebox Report has not been 

provided) (Face Value of Tickets Sold) and a breakdown of 

this amount by ticket description and type (including tickets 

sold by Ticket Agents where Farebox Revenue has been 

receipted by the Operator);   

(c) aggregate amount of refunds provided (if any) during that day 

(and all previous days for which a Daily Farebox Report has 

not been provided) in accordance with the terms of the 

Annexure 6 (Fares, Ticketing and Enforcement 

Requirements) (including refunds provided by Ticket Agents 

that have not been previously reported in a Daily Farebox 

Report) (Refunds Provided); 

(d) any tickets unaccounted for (lost, stolen, etc.) and the 

aggregate face value of such tickets (to the extent not 

included in a previous Daily Farebox Report) (Face Value of 

Tickets Unaccounted For); 

(e) total value of ticket sales to be transferred from the Farebox 

Account (Total Value), being: 

Total Value = A + B - C 

Where: 

A = Face Value of Tickets Sold; 

B = Face Value of Tickets Unaccounted For; 

C = Refunds Provided. 

(f) any other information required by GWRC for accounting or 

GST purposes, 

provided that the Operator shall not be required to provide any such Daily 

Farebox Report in relation to the period after the ETS Implementation 

Date;  
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3.1.7 Weekly Operational Report (covering the period from and including 

Monday to and including Sunday):  

(a) performance for the week against: 

(i) each Performance Indicator that, in accordance with 

Schedule 3 (Passenger Services) or Schedule 4 

(Vehicle Services) (as applicable), is required to be 

measured and reported against on a weekly basis, and 

other information that is required to be reported in the 

Weekly Operational Report by paragraph 7 of 

Schedule 3 (Passenger Services) and paragraph 19 of 

Schedule 4 (Vehicle Services);  

(ii) the Reliability KPI; and  

(iii) the Punctuality KPI, 

including reasons for cancellations and delays, percentage of 

total delays and minutes during the week and during the Year 

to date;  

(b) details of any Notifiable Events that occurred during the 

relevant week and details of any Correction Notices received 

during the relevant week (including details of any 

investigations undertaken (or to be undertaken) or corrective 

actions taken (or to be taken) in connection therewith); 

(c) details of the provision of any alternative transport 

arrangements during the week, including whether such 

alternative transport relates to a Planned Disruption or an 

Unplanned Disruption and details of the relevant Scheduled 

Services or Special Event Services affected;  

(d) details of forthcoming Planned Disruptions; and 

(e) details of customer queries, compliments and Complaints, 

which relates to the Services, (whether provided verbally or 

in writing) received during the relevant week.  

 

3.1.8 Monthly Performance Report, divided into the following sections: 

(a) Monthly Strategic Report:  

(i) a description of the extent to which the Operator has 

undertaken the initiatives and other tasks ascribed to it 

in Part one of the Annual Business Plan during the 

Relevant Month and the Year to date, performance 

during the Relevant Month and the Year to date against 
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any other Annual Business Plan criteria and future 

plans in respect of those initiatives and tasks;  

(ii) an outline of the activities undertaken by the Operator 

during the Relevant Month in the performance of the 

Operator's obligations under clause 25.4 (Continuous 

improvement), an explanation as to how those 

activities have resulted in ongoing and sustainable 

improvements in the performance of the Operator's 

obligations under this Partnering Contract and the 

matters set out at clause 25.4 (Continuous 

improvement), and details of future plans in respect of 

those activities; 

(iii) details of key risks and opportunities encountered in 

the Relevant Month and forecast going forward; 

(iv) details of any Notifiable Events occurring and any 

Correction Notices received during the Relevant 

Month, including details of any investigations 

undertaken (or to be undertaken) or corrective actions 

taken (or to be taken) in connection therewith; and 

(v) a written report detailing the general health and safety 

performance of the Operator and the Operator 

Associates in connection with the Services during the 

Relevant Month, including the information 

contemplated by clause 42.7.3;  

(b) Monthly Operational Report:   

(i) performance during the Relevant Month and the Year 

to date against each Performance Indicator, the 

Reliability KPI and the Punctuality KPI (dashboard 

executive summary, plus detailed trend analysis), with 

explanations;  

(ii) other information that is required to be reported in the 

Monthly Operational Report by paragraph 7 of 

Schedule 3 (Passenger Services) or paragraph 19 of 

Schedule 4 (Vehicle Services); 

(iii) details required by paragraph 7.6.13 of Annexure 4 

(Security Service Specification); 

(iv) details of key risks and opportunities encountered in 

the Relevant Month and forecast going forward; 
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(v) summary of Complaints, which relates to the Services, 

received during the Relevant Month – by Line and 

reason;   

(vi) notices of Planned Disruptions in accordance with 

paragraph 3.9.2 of Schedule 3;  

(vii) details required by paragraph 4.8 of Annexure 5 

(Minimum Vehicle Operating Standards); 

(viii) notification of any intention to propose a change to the 

Timetable or the Rail Unit Timetable as referred to in 

paragraph 6 of the Timetable Change Process; and 

(ix) for each Special Event Service operated in the 

Relevant Month, a comparison of the Special Event 

Services Fee payable by GWRC to the Operator in 

respect of that Special Event Service against the 

additional patronage and additional Farebox Revenue 

attributable to the Special Event Service; 

(c) Monthly Financial Report: 

(i) the Services Fee payable for that Relevant Month 

comparing the actual Services Fee payable in respect 

of that Relevant Month as against the budget provided 

in respect of that Relevant Month at part three of the 

relevant Annual Business Plan and showing the 

resulting variance;  

(ii) the Services Fee payable for the Year to date 

comparing the actual Services Fee payable in respect 

of the Year to date as against the budget provided in 

respect of the Year to date at part three of the relevant 

Annual Business Plan and showing the resulting 

variance; 

(iii) a forecast of the Services Fee payable for the full Year 

comparing the forecast Services Fee payable in respect 

of the full Year as against the budget provided in 

respect of the full Year at part three of the relevant 

Annual Business Plan and showing the resulting 

variance; and 

(iv) explanation of variances referred to in the sub-

paragraphs above; 

(d) Monthly Patronage Report: 
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(i) in respect of the Relevant Month and the Year to date, 

the total number of passengers travelling on the 

Scheduled Services and the Special Event Services 

during the Relevant Month and the Year to date, 

shown on each of the following basis:  

 total number of passengers across all Lines and 

all services;  

 total number of passengers by Line; 

 total number of passengers travelling on Peak 

Services by Line; and 

 total number of passengers travelling on Off 

Peak Services by Line; 

(ii) in respect of the Relevant Month and the Year to date, 

the total number of kilometres travelled by all 

passengers (‘passenger kilometres’) during the 

Relevant Month and the Year to date, shown on each 

of the following basis: 

 total passenger kilometres across all Lines and 

all services; 

 total passenger kilometres by Line; 

 total passenger kilometres in respect of all Peak 

Services by Line; and 

 total passenger kilometres in respect of all Off 

Peak Services by Line; 

(iii) the average fare paid by passengers travelling on the 

Scheduled Services and the Special Event Services 

during the Relevant Month, calculated by dividing the 

total Farebox Revenue received by the Operator and 

the Operator Associates during that Relevant Month 

(as detailed in the Monthly Farebox Report for that 

Relevant Month) by the total number of passengers 

travelling on Scheduled Services or Special Event 

Services during the Relevant Month (as detailed in the 

Monthly Patronage Report for that Relevant Month); 

(iv) the average fare paid by passengers travelling on the 

Scheduled Services and the Special Event Services 

during the Year to date, calculated by dividing the total 

Farebox Revenue received by the Operator and the 

Operator Associates in that period (as detailed in the 
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Monthly Farebox Reports provided or to be provided 

by the Operator in respect of that period) by the total 

number of passengers travelling on Scheduled Services 

or Special Event Services during that period (as 

detailed in the Monthly Patronage Reports provided or 

to be provided by the Operator in respect of that 

period); and 

(v) with effect from the ETS Implementation Date, in 

respect of the Relevant Month and the Year to date, the 

percentage of passengers travelling on the Scheduled 

Services and Special Event Services during that period 

who committed a Ticket Offence;     

(e) Monthly Revenue Protection Report: 

(i) issues or problems identified with revenue protection 

activities in the Relevant Month and options for how 

they were or will be dealt with;  

(ii) non-compliances with the Revenue Protection Plan in 

the Relevant Month; and 

(iii) a description of the Operator's performance against any 

other criteria set out in the Revenue Protection Plan in 

respect of the Relevant Month and the Year to date; 

and 

(f) A draft of the Monthly Summary Performance Report for 

publication and display in accordance with clause 30.3: 

(i) the Operator's actual performance levels in respect of 

the Services provided during the Relevant Month as 

against: 

 the Customer Service Commitment; 

 the Customer Service Standards; 

 the Reliability KPI and the Punctuality KPI; 

 the Nominated Performance Indicators; and 

 any other requirements of this Partnering 

Contract relating to reliability or punctuality of 

the Scheduled Services or Special Event 

Services; and 

(ii) in the case of every Monthly Summary Performance 

Report other than the first Monthly Summary 

Performance Report, a comparison of each of the 



Partnering Contract CONFIDENTIAL Schedule 5 

PT0416 

Schedule 5 (Planning, Reporting and Meetings) - Final Page 16 of 34 
CNTR-7-44 

performance levels referred to in that Monthly 

Summary Performance Report as against the 

equivalent information contained in the previous 

Monthly Summary Performance Report; and 

(iii) in the case of the next Monthly Summary Performance 

Report to be prepared by the Operator after the 

Surveying Organisation has provided a summary of the 

results of a Customer Satisfaction Survey, that 

summary as provided by the Surveying Organisation;  

3.1.9 Monthly Farebox Report:  

(a) aggregate data from each Daily Farebox Report for the Relevant 

Month;  

(b) aggregate face value of tickets sold by Ticket Agents during that 

Relevant Month and a breakdown of this amount by ticket 

description and type;  

(c) "SuperGold" passenger journeys for the Relevant Month;  

(d) value of accrual required for tickets sold in advance as at the 

first day of the Relevant Month but not yet used;  

(e) value of accrual required for tickets sold by Ticket Agents but 

not yet receipted by the Operator; and 

(f) the value of tickets provided by the Operator in order to comply 

with its obligations in respect of free staff travel under clause 

48.3.5,  

provided that the Operator shall not be required to provide any such 

Monthly Farebox Report in relation to the period beginning after the 

Relevant Month in which the ETS Implementation Date falls; 

3.1.10 Full Year Performance Report, in respect of each Year, divided into 

the following sections: 

(a) Full Year Operational Report: 

(i) aggregate data from each Monthly Operational Report 

in respect of the Relevant Months within that Year;  

(ii) the Operator's performance as against the Vehicle Use 

in Service Outputs;  

(iii) the Operator's progress in respect of the 

implementation of the Operator's Proposals; and 

(iv) such other information as GWRC may reasonably 

request from time to time; 

(b) Full Year Financial Report: 
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(i) the Services Fee payable for that Year, comparing the 

actual Services Fee payable in respect of that Year as 

against the budget provided in respect of that Year at 

part three of the relevant Annual Business Plan for that 

Year and showing the resulting variance;  

(ii) the Services Fee payable for that Year, comparing the 

actual Services Fee payable in respect of that Year as 

against the Services Fee payable in respect of the prior 

Year and showing the resulting variance; and 

(iii) explanation of variances referred to in the sub-

paragraphs above; 

(c) Full Year Strategic Report: 

(i) a description of the extent to which the Operator has 

undertaken the initiatives and other tasks ascribed to it 

in Part one of the Annual Business Plan during that 

Year, annual performance during that Year against any 

other Annual Business Plan criteria and future plans 

for such initiatives and tasks; 

3.1.11 Additional Planning or Financial Reports: to be provided by the 

Operator in accordance with: 

(a) any requirement to provide such reports set out in the Annual 

Business Plan; or 

(b) any reasonable request by GWRC or GWRL from time to time. 

Timeframes for reports 

3.2 The Operator shall ensure that the reports described in paragraph 3.1 are provided 

by the Operator to GWRC’s Authorised Representative within the following 

timeframes:   

Report  Time frame required   

Immediate Report At the earliest opportunity and in any 

event within 5 hours of the relevant 

event occurring 

Daily Operational Report  By 4pm on the next Business Day 

Daily Farebox Report  

 

By 10am on the next Business Day 

Any tickets unaccounted for (lost, 

stolen, etc): In the next Daily Farebox 

Report following the issue being 

identified 

(This can be delivered in an excel file 
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attached to email) 

Weekly Operational Report 

(Monday to Sunday) 

By 4pm on Tuesday the following 

week 

Monthly Performance Report for 

each Relevant Month, divided into 

the following sections:  

 Monthly Operational 

Report  

 Monthly Financial Report  

 Monthly Strategic Report 

 Monthly Patronage Report  

 Monthly Revenue 

Protection Report  

 Draft Monthly Summary 

Performance Report 

On or before the 10
th

 Business Day of 

the month after the Relevant Month to 

which the report relates 

 

 

 

Monthly Farebox Report On or before the 5
th

 Business Day of 

the month after the Relevant Month to 

which the report relates 

Full Year Performance Report 

(for each Year), divided into the 

following sections: 

On or before the 15th of August after 

the end of the relevant Year  

 

 Full Year Strategic Report   

 Full Year Operational 

Report 
 

 Full Year Financial Report   

Additional Planning or Financial 

Reports pursuant to paragraph 

3.1.11 

Within the timeframes specified in the 

Annual Business Plan or as reasonably 

required by GWRC or GWRL 

 

Reports provided by GWRC 

3.3 On and from the ETS Implementation Date, GWRC may provide a report (GWRC 

Farebox Report) to the Operator on each Business Day detailing: 

3.3.1 number of tickets sold during that day (and all previous days for which a 

GWRC Farebox Report has not been provided) by ticket description and 

type; 

3.3.2 aggregate value of tickets sold by the Operator as a cash or cheque 

transaction during that day (and all previous days for which a GWRC 
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Farebox Report has not been provided) and a breakdown of this amount 

by ticket description and type;  

3.3.3 aggregate amount of refunds provided (if any) as a cash transaction 

during that day (and all previous days for which a GWRC Farebox 

Report has not been provided) in accordance with Annexure 6 (Fares, 

Ticketing and Enforcement Requirements); and 

3.3.4 total value of ticket sales to be transferred from the Farebox Account, 

being: 

(a) the aggregate value referred to in paragraph 3.3.2; less 

(b) the aggregate amount of refunds referred to in paragraph 

3.3.3. 

4 Meetings 

Scheduled meetings  

4.1 (Wellington Network Agreement meetings): The Operator shall arrange daily 

meetings, weekly operations meetings and monthly meetings of the Operator and 

the Access Provider for the purposes of, and in accordance with, clause 7.22 of the 

Wellington Network Agreement.  The Operator shall ensure that each such meeting 

is attended by appropriate representatives of the Operator who have reasonable 

knowledge of the matters which are to be considered at that meeting. At the request 

of GWRC, the Operator shall promptly provide details of the timing and location 

for any such meeting and representatives of GWRC may (but are not obliged) to 

attend such meetings. Promptly following each such meeting, the Operator shall 

provide GWRC with a copy of the minutes, actions and other key points arising 

from that meeting.  

4.2 GWRC shall be responsible for arranging the meetings agreed in the annual 

meeting plan in the current Year's Annual Business Plan as referred to in paragraph 

2.6. 

4.3 The Wellington Regional Public Transport Forum shall be convened and facilitated 

by GWRC in accordance with the provisions set out in the Regional Agreement.  

Each Party shall ensure that each Wellington Regional Public Transport Forum is 

attended by appropriate individuals nominated by that Party's Authorised 

Representative who have reasonable knowledge of the matters which are to be 

considered at that meeting. 

Performance review meetings  

4.4 GWRC may request performance review meetings with the Operator from time to 

time for the purpose of enabling GWRC to conduct periodic reviews of: 

4.4.1 the operational performance of the Scheduled Services; 

4.4.2 the operational performance of any aspect of the Passenger Services; 
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4.4.3 the operational performance of any aspect of the Vehicle Services; 

4.4.4 any matter referred to in Schedule 6 (Financial and Performance 

Regime); or  

4.4.5 any other obligation of the Operator under this Partnering Contract or any 

other Transaction Document.  

4.5 Provided that GWRC has given not less than 3 Business Days' notice of any 

meeting to be held pursuant to paragraph 4.4, the Operator shall ensure that it is 

represented at each such meeting in accordance with the requirements of paragraph 

4.6.  

4.6 Both the Operator and GWRC shall ensure that the persons attending any 

performance review meetings requested by GWRC under paragraph 4.4 are of 

appropriate seniority and responsibility and include those senior managers or such 

other individuals in governance roles that are reasonably requested by each of the 

Parties to be in attendance at such meetings. 

4.7 If requested to do so by GWRC, the Operator shall prepare and present reports at 

the performance review meetings in respect of those aspects of its performance 

reasonably requested by GWRC. 

Minutes of meetings 

4.8 Minutes of the actions and other key points arising from the meetings (including 

teleconferences and video conferences) described at paragraphs 4.1 to 4.4 shall be: 

4.8.1 prepared by the nominated chairperson of each meeting; and 

4.8.2 provided to each of the individuals attending the meetings and to each of 

the Authorised Representatives as soon as reasonably practicable 

following the conclusion of the meeting. 

5 Plans 

Compliance and implementation 

5.1 The Operator shall perform its obligations under and give effect to, and procure that 

the Vehicle Services Subcontractor complies with and gives effect to, each of the 

Plans during the Year to which that Plan relates. 

Updating the Plans 

5.2 The Parties acknowledge that the initial versions of the Plans are to be included in 

the Initial Annual Business Plan. Subsequent versions of the Plans shall be prepared 

in accordance with this paragraph 5 and shall form part four of the Annual Business 

Plan.  

5.3 On or before 1 February in each Year, the Operator shall provide to GWRC updated 

drafts of the Plans that the Operator proposes shall apply during the forthcoming 

Year, highlighting any material changes to the Plans which applied during the 

previous Year.   
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5.4 The Operator shall ensure that each draft Plan provided by it pursuant to this 

paragraph 5 shall: 

5.4.1 comply with and be prepared in accordance with the relevant paragraph 

of Appendix 1 (Plans);  

5.4.2 be consistent with and have due regard to the other parts of the draft 

Annual Business Plan which the GWRC and the Operator are in the 

process of developing and approving for the forthcoming Year (including 

any financial forecast prepared by the Operator and contained therein); 

5.4.3 include the contribution of the Vehicle Services Subcontractor to the 

extent relevant; and 

5.4.4 include a brief explanation as to why any material changes have been 

proposed to the Plans which applied during the previous Year.  

5.5 The Operator shall promptly provide such information as GWRC may reasonably 

require in connection with any draft Plan submitted by the Operator under 

paragraph 5.3. 

Review and confirmation by GWRC 

5.6 Within 30 Business Days of receipt by GWRC of the updated draft Plans, GWRC 

may either: 

5.6.1 acting reasonably, provide written comments to the Operator in respect of 

the updated draft Plans; or 

5.6.2 notify the Operator that it has no comments on the draft Plan.  

5.7 If GWRC provides comments on any of the draft Plans pursuant to paragraph 5.6.1, 

the Operator shall promptly amend the relevant draft Plans to reflect such 

comments and resubmit the amended draft copy to GWRC, in which event 

paragraphs 5.6 to 5.8 shall reapply.  

5.8 If GWRC has not provided any comments within 30 Business Days of receipt by 

GWRC of the updated draft Plans in accordance with paragraph 5.6 (including after 

the draft Plan has been resubmitted under paragraph 5.7), GWRC shall be deemed 

to have notified the Operator that it has no comments on the draft Plan. 

5.9 If GWRC has notified the Operator in accordance with paragraph 5.6.2, or is 

deemed to have so notified the Operator pursuant to paragraph 5.8, the Plan shall be 

considered the final Plan for inclusion in the Annual Business Plan for the 

forthcoming Year.   

Changes only effective if process followed 

5.10 Any changes to a Plan shall only be effective if: 

5.10.1 the Operator has followed and completed the process set out in 

paragraphs 5.6 to 5.9 above; or 
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5.10.2 a Plan has been updated, amended or replaced in accordance with any 

other express provision of this Partnering Contract relating thereto. 

5.11 Except to the extent that changes to a Plan are effected in accordance with 

paragraph 5.10, the Operator shall not otherwise implement such changes (and the 

changed or new document shall not constitute a "Plan" for the purposes of this 

Partnering Contract). 
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Appendix 1 – Plans 

1.1 The Operator shall prepare each of the Plans in accordance with the applicable 

requirements of this Appendix 1.  

1.2 The initial versions of the Plans are to be set out in part four of the Initial Annual 

Business Plan. For the purposes of interpreting this Appendix 1 in the context of the 

Plans contained in the Initial Annual Business Plan, references in this Appendix 1 

to the "forthcoming Year" shall be deemed to mean each Year or part Year falling 

within the period during which the Initial Business Plan is to apply (as 

contemplated by clause 26.1). 

1.3 The Plans shall comprise: 

1.3.1 (Special Events Plan): the Special Events Plan for the forthcoming Year;  

1.3.2 (Alternative Transport Plan): a plan setting out how the Operator will 

provide or procure alternative transport arrangements in the forthcoming 

Year to replace Scheduled Services or Special Event Services which are 

disrupted by Planned Disruptions or Unplanned Disruptions in 

accordance with the Operator's obligations under Schedule 3 (Passenger 

Services);  

1.3.3 (Vehicle, Depot Facilities and Related Asset Management Plan): a plan 

setting out how the Operator shall deliver the Vehicle Services and 

maintain the Maintained Assets, which plan shall include, as a minimum, 

the following: 

(a) for the forthcoming Year: 

(i) details of any key reliability improvement initiatives to 

be undertaken by the Operator; 

(ii) details of any key maintenance improvement initiatives 

to be undertaken by the Operator; and 

(iii) details of the planned overhaul or refurbishment 

activities to be undertaken by the Operator in the 

forthcoming Year in respect of the Maintained Assets 

(excluding the Vehicles); and 

(b) for the next ten Years, an outline indication from the 

Operator's perspective of the likely timing of any Capital 

Expenditure required to be incurred by GWRC or GWRL in 

respect of the Vehicles, Depot Facilities or EMU Depot Plant 

and Equipment and the reason why such Capital Expenditure 

is necessary (including Capital Expenditure related to mid-

life refurbishment, life extension, replacements or acquisition 

of new or additional assets), in each case to the extent that the 

activities associated with such Capital Expenditure fall 
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outside the scope of the Operator's obligations under this 

Partnering Contract;  

1.3.4 (Security Management Plan): a plan setting out the Operator's proposals 

in respect of security management for the forthcoming Year, which plan 

shall include, as a minimum, those matters specified in paragraph 7.4 of 

Annexure 4 (Security Service Specification); 

1.3.5 (Health and Safety Management Plan): a health and safety management 

plan specific to the Services in respect of the forthcoming Year, in a 

format agreed by the Operator and GWRC and which includes the 

matters set out at clause 42.6; 

1.3.6 (Risk Management Plan): a risk management plan comprising as a 

minimum:  

(a) a plan setting out the Operator's risk management processes 

for managing all types of risk, including: 

(i) risk management governance structures, including 

escalation and notification to relevant third parties and 

authorities;  

(ii) recording, classification and monitoring of risk; and 

(iii) processes and timetables for reviewing, updating and 

disseminating risk registers; and 

(b) a completed risk register which: 

(i) adheres to a methodology which is at least as 

comprehensive as that detailed in NRSS 4 (as updated 

from time to time); 

(ii) complies with Safety Law; 

(iii) is prepared in accordance with Good Industry Practice; 

and 

(iv) covers the following types of risk as a minimum: 

 strategic risk 

 public safety risk; 

 operational risk; 

 reputational risk; 

 financial risk; and 

 commercial risk; 

1.3.7 (Staff Training Plan): a plan setting out how the Operator shall ensure 

that all staff of the Operator or any Operator Associate involved in the 
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provision of any part of the Services are appropriately trained and 

qualified during the forthcoming Year, including as a minimum:  

(a) outline of systems and process used to: 

(i) train new staff, including: 

 outline key competencies / training requirements 

for each key staff discipline (i.e. drivers, on 

board staff, maintenance staff, etc.); 

 detail how these competencies are to be 

obtained; 

 timeframes to achieve competencies; 

 assessment criteria; 

 people responsible for the delivering and/or 

assessment of each competency; and 

(ii) train existing staff, including: 

 process to assess, monitor and develop staff key 

competencies for each key staff discipline; 

 process for carrying out a training needs 

analysis; 

 assessment criteria and method; 

 people responsible for the delivering and/or 

assessment of each competency; 

(b) outline of process to maintain training records, and illustrate 

currency of certification and illustrate skills gaps; and  

(c) outline of significant training needs for forthcoming Year; 

1.3.8 (Emergency Management and Incident Response Plan): a plan setting 

out how the Operator will manage and respond to emergencies and 

incidents affecting the Services or the Wellington Rail Network in the 

forthcoming Year, such plan to address the requirements of NRSS 5 

(Occurrence Management) (as updated from time to time) and to include 

as a minimum: 

(a) identification of the types of emergencies and incidents that 

may arise, including in respect of each: 

(i) an impact assessment;  

(ii) details of warning systems that will be implemented 

and actions that will be taken by the Operator to 

mitigate the impact of that emergency or incident; 
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(iii) the emergency management and incident response 

team, including the "Incident Controller" under NRSS 

5 (as updated from time to time); 

(iv) key response tasks; 

(v) responsibilities of each team member; 

(vi) contact details for team members (for both during and 

out of office hours); 

(vii) the communications plan that will be implemented by 

the Operator (internally and externally including in 

respect of customers); and 

(viii) the customer response plan that will be implemented 

by the Operator; 

(b) the arrangements for publication and awareness of the plan; 

(c) the Operator's emergency and incident governance and 

management structures, including: 

(i) responsibilities of team members; 

(ii) descriptions of key functions and skills; and 

(iii) coordination with others affected, including the 

respective roles and responsibilities of the Operator, 

GWRC, KiwiRail, the Transport Accident 

Investigation Commission (TAIC), the New Zealand 

Fire Service, the Wellington Region Emergency 

Management Group (WREMO), the New Zealand 

Police and any other relevant emergency services in 

the Wellington region;  

(d) details of emergency supplies and first aid equipment held by 

the Operator, including: 

(i) nature of equipment and supplies; 

(ii) storage location; and 

(iii) arrangements for keeping such equipment and supplies 

fully stocked and up to date; 

(e) description of interface with the Business Continuity Plan; 

(f) staff response plan;  

(g) post emergency/incident assessment; and 

(h) process for reviewing and updating the plan (including 

timeframes);  



Partnering Contract CONFIDENTIAL Schedule 5 

PT0416 

Schedule 5 (Planning, Reporting and Meetings) - Final 
CNTR-7-44 

1.3.9 (Quality Assurance Plan): a quality assurance plan detailing the quality 

assurance procedures that shall be implemented by the Operator in 

respect of the Services in the forthcoming Year in accordance with Good 

Industry Practice and the Quality Management System (including details 

of the activities that the Operator shall undertake to ensure continuous 

improvement in relation to quality assurance and any internal or external 

audits that will be undertaken in relation to quality assurance matters);  

1.3.10 (Environmental Management Plan): a plan detailing the environmental 

management procedures that shall be implemented by the Operator in 

respect of the Services in the forthcoming Year in accordance with Good 

Industry Practice and the Environmental Management System (including 

details of the activities that the Operator shall undertake to ensure 

continuous improvement in relation to environmental management and 

any internal or external audits that will be undertaken in relation to 

environmental management matters); 

1.3.11 (Business Continuity Plan): a plan setting out the business continuity 

processes that shall be implemented by the Operator in the forthcoming 

Year in accordance with Good Industry Practice in the event of incidents 

affecting the Operator's business or the performance of the Services;  

1.3.12 (Revenue Protection Plan): a plan detailing the revenue protection 

procedures that shall be implemented by the Operator in respect of the 

Scheduled Services and Special Event Services in the forthcoming Year 

in order to reduce the number of Ticket Offences, such plan to: 

(a) be in accordance with Good Industry Practice; 

(b) in respect of IFT Phase Two only, reflect and be consistent with 

the GWRC Revenue Protection Strategy; and 

(c) include as a minimum: 

(i) proposed number of revenue protection officers; 

(ii) revenue protection staff deployment strategy; 

(iii) minimum number of ticket inspections to be carried 

out in the period;  

(iv) proposed actions to be taken to address specific 

revenue protection issues; and 

(v) on and from the ETS Implementation Date, the 

proposed manner of using the Operator IFT System 

Equipment to undertake revenue protection activities; 

and  
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1.3.13 (Workplace Management Plan): a plan detailing the workplace relations 

management practices and procedures that shall be implemented by the 

Operator in the forthcoming Year, such plan to: 

(a) be in accordance with Good Industry Practice; and 

(b) include as a minimum: 

(i) details of the organisational structure and governance 

arrangements of the Operator and the Vehicle Services 

Subcontractor and the interface between them; and 

(ii) details of the Operator's and Vehicle Services 

Subcontractor's approach to managing their 

relationship with employees and relevant unions. 
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Appendix 2 - Financial forecasts 

1 Financial forecasts to be prepared by the Operator 

1.1 The Operator shall prepare:  

1.1.1 a financial forecast for the forthcoming Year (prepared on a monthly and 

an annual basis) and a financial forecast for each subsequent Year of the 

Term including the Extension Period (prepared on an annual basis) in the 

format attached at Appendix 3 (Financial Forecast Template), in each 

case broken down by:  

(a) the forecast Passenger Services Fee; 

(b) the forecast Vehicle Services Fee; 

(c) the forecast Additional Vehicle Services Fee broken down 

into each component referred to in paragraph 4 (Calculation 

of Additional Vehicle Services Fee) of Schedule 6 (Financial 

and Performance Regime) in regard to Exceptional Repair 

Work, Heavy Maintenance Services and GWRC funded 

Additional Modification Services and which shall, in the case 

of payments in respect of the Heavy Maintenance Services, 

be in accordance with the applicable Annual Heavy 

Maintenance Budget and the Overall Heavy Maintenance 

Budget;  

(d) the forecast Special Event Services Fee (which shall be 

consistent with the applicable Special Events Plan); 

(e) the forecast Vehicle Availability Payment; 

(f) the forecast Alternative Transport Fee, which shall include 

additional information to show: 

(i) the total forecast costs that the Operator expects to 

incur in the relevant period in the provision or 

procurement of alternative transport arrangements in 

accordance with paragraph 3.12 of Schedule 3 to 

replace Scheduled Services or Special Event Services 

disrupted by Unplanned Disruptions;  

(ii) subject and without prejudice to the provisions of 

Schedule 3 and to satisfaction of the relevant 

conditions set out in paragraph 12 (Calculation of 

Alternative Transport Fee) of Schedule 6, the amount 

of such total forecast costs that the Operator expects to 

invoice to GWRC as the Alternative Transport Fee 

calculated in accordance with paragraph 12 of 

Schedule 6; and 
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(iii) the amount of such total forecast costs that the 

Operator expects to meet itself: (1) due to Unplanned 

Disruptions that are attributable to the fault of the 

Operator or an Operator Associate; or (2) otherwise in 

accordance with paragraph 3.22.2 of Schedule 3;  

(g) the forecast Locomotive Services Fee; 

(h) the forecast Performance Deductions; 

(i) the forecast Reporting Failure Deductions; 

(j) the forecast Customer Satisfaction Payment; 

(k) the forecast Performance Payments; 

(l) the forecast FIM Adjustment; and 

(m) to the extent known or reasonably likely and reasonably 

capable of calculation, the forecast payments to be made by 

GWRC in respect of NFI Events in accordance with Schedule 

16 or any forecast increase or decrease to the Services Fee in 

respect of NFI Events in accordance with Schedule 16; 

1.1.2 subject and without prejudice to paragraphs 3.15 and 3.16 of Schedule 3, 

a financial forecast for the forthcoming Year (prepared on a monthly and 

an annual basis) and a financial forecast for each subsequent Year of the 

Term including the Extension Period (prepared on an annual basis), 

setting out the total costs the Operator estimates that it will reasonably 

incur in the relevant period in the provision or procurement of alternative 

transport arrangements in accordance with paragraph 3.11 of Schedule 3 

to replace Scheduled Services or Special Event Services disrupted by 

Planned Disruptions, such forecasts to be prepared in accordance with 

paragraphs 3.18 and 3.19 of Schedule 3 and broken down to show:  

(a) the amount of such forecast costs that the Operator will be 

entitled to recover from the Access Provider in accordance 

with the Wellington Network Agreement (as contemplated by 

paragraph 3.20 of Schedule 3); and  

(b) the amount of such forecast costs that the Access Provider 

will be entitled to recover in accordance with the Wellington 

Network Agreement from: 

(i) GWRC (under the Wellington Network Agreement as 

part of the GWRC Budget); 

(ii) the Crown or any other Governmental Entity in 

connection with Catch-up Renewal Services (as 

defined in the Wellington Network Agreement) as 

contemplated by clauses 6.9 and 6.10 of the 
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Wellington Network Agreement or otherwise under the 

Wellington Network Budget; and  

(iii) other rail operators;  

1.1.3 a description of the assumptions and the key risks underpinning each of 

the forecasts provided under paragraphs 1.1.1 and 1.1.2;  

1.1.4 details of any additional revenue generating services or facilities (if any) 

which the Operator proposes to provide in connection with the Services, 

setting out: 

(a) a full description of the proposed services or facilities;  

(b) details of any modifications or alterations to the Vehicles 

which will be necessary to implement the proposal, including: 

(i) the estimated costs of such modifications or 

alterations; 

(ii) confirmation as to whether the Operator will fund such 

modifications and alterations itself in accordance with 

paragraph 5 (Operator funded Approved Modification 

Services) of Schedule 4 or whether the Operator will 

require GWRC to fund such modifications and 

alterations pursuant to paragraph 15 (GWRC funded 

Additional Modification Services) of Schedule 4; and 

(iii) any further information in respect of such 

modifications and alterations required pursuant to 

paragraph 5 (Operator funded Approved Modification 

Services) of Schedule 4 or paragraph 15 (GWRC 

funded Additional Modification Services) of Schedule 

4 (as applicable); 

(c) the effect (if any) that implementation of the proposal will 

have on: 

(i) the Operator's ability to achieve or meet the 

requirements of the Reliability KPI or the Punctuality 

KPI or to achieve the PI Achieve Benchmarks; 

(ii) the Operator's ability to perform its obligations in 

accordance with the Transaction Documents;  

(iii) the safe and lawful operation of passenger services on 

the Wellington Rail Network; or 

(iv) any warranty or guarantee (including any claim 

thereunder) given by a supplier or manufacturer in 

relation to any Vehicle, GWRC System, GWRC Asset, 

GWRC System, Spare, Rotable Item, Special Tool, 
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General Tool, EMU Depot Plant and Equipment or any 

of the other assets or systems described at clause 12.1 

(to the extent that the terms of such warranty or 

guarantee have been provided to the Operator by any 

person) or on any other obligations or liabilities of 

such supplier or manufacturer (to the extent that the 

Operator has been made aware of the same); 

(d) the Operator's proposals in respect of the charges that will be 

payable by users of the proposed services or facilities; 

(e) the Operator's reasonable estimate of the income that will be 

received by the Operator or any Operator Associate during 

the remainder of the Term from charges paid by users of the 

proposed services or facilities; 

(f) the Operator's reasonable estimate of the costs that will be 

incurred by it in providing the relevant services or facilities 

for the remainder of the Term; and 

(g) the Operator's proposals in respect of the times at which it 

shall calculate the Aggregate Approved Revenue Service 

Profit Amount and make payments to GWRC pursuant to 

clause 48.28, including its proposed definition of Relevant 

Period for these purposes; and 

1.1.5 details of any initiatives which the Operator wishes to propose with the 

objective of increasing Actual Patronage (including any associated 

temporary increase in the Shadow Fare or other associated changes to the 

FIM), to the extent that the Operator is entitled to propose such initiatives 

pursuant to paragraph 10.8 (Operator Initiatives) of Schedule 6, 

including:  

(a) the estimated aggregate costs that will be incurred and funded 

by the Operator in connection with the implementation of 

such initiative; 

(b) the estimated aggregate costs that will be incurred and funded 

by GWRC in connection with the implementation of such 

initiative; 

(c) the estimated increase in Actual Patronage that will arise as a 

result of the implementation of the initiative; 

(d) the estimated net effect of the implementation of the initiative 

on Farebox Revenue and any other income streams accruing 

to the Operator, GWRC or GWRL;  
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(e) the estimated effect that the implementation of the initiative 

will have on the operation of the FIM (including the amount 

of the FIM Adjustment); and  

(f) the effect (if any) that implementation of the proposal will 

have on: 

(i) the Operator's ability to achieve or meet the 

requirements of the Reliability KPI or the Punctuality 

KPI or to achieve the PI Achieve Benchmarks; 

(ii) the Operator's ability to perform its obligations in 

accordance with the Transaction Documents;  

(iii) the safe and lawful operation of passenger services on 

the Wellington Rail Network; or 

(iv) any warranty or guarantee (including any claim 

thereunder) given by a supplier or manufacturer in 

relation to any Vehicle, GWRC System, GWRC Asset, 

GWRL System, Spare, Rotable Item, Special Tool, 

General Tool, EMU Depot Plant and Equipment or any 

of the other assets or systems described at clause 12.1 

(to the extent that the terms of such warranty or 

guarantee have been provided to the Operator by any 

person) or on any other obligations or liabilities of 

such supplier or manufacturer (to the extent that the 

Operator has been made aware of the same). 
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Appendix 3 - Financial Forecast Template 

 



Annual Business Plan - Financial Forecast Template (see Apeendix 3 of Schedule 5 to Draft Contract)
As at DD MMM YYYY
All figures to be expressed in $000's

Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun

Current 

year

Next 

year + 2 + 3 + 4 + 5 + 6 + 7 + 8 + 9 + 10 + 11 + 12 + 13 + 14 + 15

GWRC Services Fee

Operational Fee’s

Passenger Services Fee
Rail Unit Timetable Changes
Special Event Services Fee
Alternative Transport Fee
Subtotal

Performance Deductions
Performance Deductions - Reliability KPI
Performance Deductions - Punctuality KPI
Reporting Failure Deductions
Subtotal

Performance Payments
Customer Satisfaction Payment
Performance Payment
Subtotal

FIM
FIMA
FIMD
Subtotal

Availability Payment
Vehicle Availability Payment
Subtotal

Vehicle Fee’s

Vehicle Services Fee
Exceptional Repair Work
Heavy Maintenance Services
GWRC Funded Additional Modification Services
Subtotal

Locomotive Services Fee
[Locomotives]
[Locomotive special events]
[Diesel]
[Shunt services]

Subtotal

Total ex-GST
GST

Total incl-GST

Alternative transport recovery

Unplanned
Operators share
Recovered from Access Provider
Recovered from GWRC

Subtotal

Planned
Operators share
Recovered from Access Provider

Subtotal

Total ex-GST
GST

Total incl-GST

Notes;

Sufficient detail must be provided by the Operator to understand what is driving each line

Assumptions used by the operator need to be stated

Forecast to be provided through to the end of the contract term + extension. No forecasting is required beyond the contract term

All figures to be in next financial year $ values (ie not indexed for future years)

Next Financial Year Financial Year
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1 Services Fee 

1.1 The Services Fee comprises: 

1.1.1 the following monthly amounts: 

(a) the Passenger Services Fee; 

(b) the Vehicle Services Fee; 

(c) the Additional Vehicle Services Fee; 

(d) the Special Event Services Fee; 

(e) the Vehicle Availability Payment; 

(f) the Alternative Transport Fee; 

(g) the Locomotive Services Fee; 

less (subject to clause 45.1 (GWRC's and GWRL's rights of set off)): 

(h) Performance Deductions in relation to the Reliability KPI and 

the Punctuality KPI; 

(i) Reporting Failure Deductions; 

1.1.2 the following half yearly amounts: 

(a) the Customer Satisfaction Payment; and 

(b) the Performance Payment; and 

1.1.3 the FIM Adjustment annually. 

 

1.2 The formula for calculating the Services Fee for each Relevant Month (rm) during 

the Term is as follows: 

Services Feerm = PSFrm + VSFrm + AVSFrm + SESFrm + VAPrm + ATFrm + LSFrm − 

PDrm − RFDrm   + CSPrm  + PPrm + FIMA - FIMD  

Where: 

1.2.1 PSFrm is the Passenger Services Fee in respect of the Relevant Month, 

calculated in accordance with paragraph 2 (Calculation of the Passenger 

Services Fee); 

1.2.2 VSFrm is the Vehicle Services Fee payable in respect of the Relevant 

Month calculated in accordance with paragraph 3 (Calculation of the 

Vehicle Services Fee); 

1.2.3 AVSFrm is the Additional Vehicle Services Fee (if any) payable in respect 

of the Relevant Month calculated in accordance with paragraph 4 

(Calculation of the Additional Services Fee); 
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1.2.4 SESFrm is the Special Event Services Fee (if any) in respect of the 

Relevant Month, calculated in accordance with paragraph 5 (Calculation 

of Special Event Services Fee); 

1.2.5 VAPrm  is the Vehicle Availability Payment in respect of the Relevant 

Month, calculated in accordance with paragraph 11 (Calculation of 

Vehicle Availability Payment); 

1.2.6 ATFrm is the Alternative Transport Fee in respect of the Relevant Month, 

calculated in accordance with paragraph 12 (Calculation of Alternative 

Transport Fee); 

1.2.7 LSFrm is the Locomotive Services Fee in respect of the Relevant Month, 

calculated in accordance with paragraph 13 (Calculation of Locomotive 

Services Fee); 

1.2.8 PDrm is the aggregate of all Performance Deductions incurred in respect 

of Scheduled Services during the Relevant Month, calculated in 

accordance with paragraph 6 (Calculation of Performance Deductions); 

1.2.9 RFDrm is the aggregate of any Reporting Failure Deductions to be 

deducted from the relevant payment in accordance with paragraph 7.4 

(Calculation of Reporting Failure Deductions);  

1.2.10 CSPrm is the Customer Satisfaction Payment which: 

(a) in respect of each Relevant Month falling after the month in 

which the Surveying Organisation provides the results of a 

Customer Satisfaction Survey (excluding the Base Customer 

Satisfaction Surveys) pursuant to  Annexure 9 (Customer 

Satisfaction Survey) is the amount (if any) payable in accordance 

with paragraph 8.2 (Customer Satisfaction Payments) in respect 

of that Customer Satisfaction Survey; and 

(b) otherwise, is zero; 

1.2.11 PPrm is the Performance Payment which: 

(a) in relation to the last Relevant Month falling in any Half Year, is 

the aggregate amount (if any) to which the Operator is entitled 

under paragraph 9.5 (Operator's entitlement to payment); and 

(b) in relation to all other Relevant Months, is zero.  

1.2.12 FIMA is the FIM Adjustment in respect of any FIM Calculation Year in 

respect of which there is a Patronage Excess which: 

(a) in relation to the Relevant Month falling after the Relevant 

Month in which notice is served under paragraph 10.2 (Notice of 

Actual Patronage) where there has been a Patronage Excess in 

the relevant FIM Calculation Year, is the amount of any FIM 
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Adjustment to which the Operator is entitled under paragraph 

10.5 (Payment); and 

(b) in relation to all other Relevant Months, is zero; and 

1.2.13 FIMD is the FIM Adjustment in respect of any FIM Calculation Year in 

respect of which there is a Patronage Shortfall which: 

(a) in relation to the Relevant Month falling after the Relevant 

Month in which notice is served under paragraph 10.2 (Notice of 

Actual Patronage) where there has been a Patronage Shortfall in 

the relevant FIM Calculation Year, is the amount of any FIM 

Adjustment to be set off from the Services Fee under paragraph 

10.6.2  (Payment); and 

(b) in relation to all other Relevant Months, is zero. 

2 Calculation of the Passenger Services Fee 

2.1 The Passenger Services Fee in respect of a Relevant Month (PSFrm) (excluding the 

Relevant Month in which the ETS Implementation Date or the RS1 Project Phase 

Three Commencement Date occurs) shall be calculated as follows: 

PSFrm = PSFp  x  PR 

    12  

   

Where: 

2.1.1 PSFp is (subject to Schedule 16 (Change Events and Net Financial 

Impact)) the amount specified in respect of the Period in which the 

Relevant Month falls, as set out in the relevant column of the Services 

Fees Table determined in accordance with paragraph 2.2 below; and 

2.1.2 PR = 1  unless the Relevant Month is less than a full calendar month in 

which case PR = NDRM 

NDRP 

Where: 

2.1.3 NDRM  is the number of days in the Relevant Month; and 

2.1.4 NDRP  is the number of days in that calendar month.  

2.2 For the purposes of paragraph 2.1, the relevant columns of the Services Fees Table 

shall be: 

2.2.1 at any time up to (but excluding) the occurrence of either the ETS 

Implementation Date or the RS1 Project Phase Three Commencement 

Date, the column of the Services Fees Table headed "Initial Passenger 

Services Fee"; 

2.2.2 if the ETS Implementation Date occurs prior to the RS1 Project Phase 

Three Commencement Date, in the period from and including the ETS 
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Implementation Date up to but excluding the RS1 Project Phase Three 

Commencement Date, the column of the Services Fees Table headed 

"Passenger Services Fee - IFT Programme Pre Priced Option"; 

2.2.3 if the RS1 Project Phase Three Commencement Date occurs prior to the 

ETS Implementation Date, in the period from and including the RS1 

Project Phase Three Commencement Date up to but excluding the ETS 

Implementation Date,  the column of the Services Fees Table headed 

"Passenger Services Fee - RS1 Project Pre Priced Option"; and  

2.2.4 if both the RS1 Project Phase Three Commencement Date and the ETS 

Implementation Date have occurred, with effect from and including the 

last  of the RS1 Project Phase Three Commencement Date and the ETS 

Implementation Date, the column of the Services Fees Table headed 

"Passenger Services Fee - Both Pre Priced Options". 

2.3 The Passenger Services Fee in respect of a Relevant Month (PSFrm) in which the 

ETS Implementation Date or the RS1 Project Phase Three Commencement Date 

occurs shall be calculated as follows: 

PSFrm = (PSFa  x  PRa) +  (PSFb x  PRb)   

    12    12 

Where: 

2.3.1 PSFa is (subject to Schedule 16 (Change Events and Net Financial 

Impact)) the amount specified in respect of the Period in which the 

Relevant Month falls, as set out in the relevant column of the Services 

Fees Table determined in accordance with paragraph 2.2 above for the 

period prior to the ETS Implementation Date or the RS1 Project Phase 

Three Commencement Date (as the context requires); and 

2.3.2 PRa = NDRMa 

NDRP 

2.3.3 PSFb is (subject to Schedule 16 (Change Events and Net Financial 

Impact)) the amount specified in respect of the Period in which the 

Relevant Month falls, as set out in the relevant column of the Services 

Fees Table determined in accordance with paragraph 2.2 above for the 

period from and including the ETS Implementation Date or the RS1 

Project Phase Three Commencement Date (as the context requires); and 

2.3.4 PRb = NDRMb 

NDRP 

 

Where: 

2.3.5 NDRMa  is the number of days in the Relevant Month before the ETS 

Implementation Date or the RS1 Project Phase Three Commencement 

Date (as the context requires); 
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2.3.6 NDRMb  is the number of days in the Relevant Month from and including 

the ETS Implementation Date or the RS1 Project Phase Three 

Commencement Date (as the context requires); and 

2.3.7 NDRP  is the number of days in that calendar month. 

3 Calculation of the Vehicle Services Fee 

3.1 The Vehicle Services Fee in respect of a Relevant Month (VSFrm) (excluding the 

Relevant Month in which the ETS Implementation Date or the RS1 Project Phase 

Three Commencement Date occurs) shall be calculated as follows: 

VSFrm = VSFp  x  PR 

    12  

   

Where: 

3.1.1 VSFp is (subject to Schedule 16 (Change Events and Net Financial 

Impact)) the amount specified in respect of the Period in which the 

Relevant Month falls, as set out in the relevant column of the Services 

Fees Table determined in accordance with paragraph 3.2 below; and 

3.1.2 PR = 1  unless the Relevant Month is less than a full calendar month in 

which case PR = NDRM 

NDRP 

Where: 

3.1.3 NDRM  is the number of days in the Relevant Month; and 

3.1.4 NDRP  is the number of days in that calendar month.  

3.2 For the purposes of paragraph 3.1, the relevant columns of the Services Fees Table 

shall be: 

3.2.1 at any time up to (but excluding) the occurrence of either the ETS 

Implementation Date or the RS1 Project Phase Three Commencement 

Date, the column of the Services Fees Table headed "Initial Vehicle 

Services Fee"; 

3.2.2 if the ETS Implementation Date occurs prior to the RS1 Project Phase 

Three Commencement Date, in the period from and including the ETS 

Implementation Date up to but excluding the RS1 Project Phase Three 

Commencement Date, the column of the Services Fees Table headed 

"Vehicle Services Fee - IFT Programme Pre Priced Option"; 

3.2.3 if the RS1 Project Phase Three Commencement Date occurs prior to the 

ETS Implementation Date, in the period from and including the RS1 

Project Phase Three Commencement Date up to but excluding the ETS 

Implementation Date,  the column of the Services Fees Table headed 

"Vehicle Services Fee - RS1 Project Pre Priced Option"; and  
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3.2.4 if both the RS1 Project Phase Three Commencement Date and the ETS 

Implementation Date have occurred, with effect from and including the 

last  of the RS1 Project Phase Three Commencement Date and the ETS 

Implementation Date, the column of the Services Fees Table headed 

"Vehicle Services Fee - Both Pre Priced Options". 

3.3 The Vehicle Services Fee in respect of a Relevant Month (VSFrm) in which the ETS 

Implementation Date or the RS1 Project Phase Three Commencement Date occurs 

shall be calculated as follows: 

VSFrm = (VSFa  x  PRa) +  (VSFb x  PRb)   

    12    12 

Where: 

3.3.1 VSFa is (subject to Schedule 16 (Change Events and Net Financial 

Impact)) the amount specified in respect of the Period in which the 

Relevant Month falls, as set out in the relevant column of the Services 

Fees Table determined in accordance with paragraph 3.2 above for the 

period prior to the ETS Implementation Date or the RS1 Project Phase 

Three Commencement Date (as the context requires); and 

3.3.2 PRa = NDRMa 

NDRP 

3.3.3 VSFb is (subject to Schedule 16 (Change Events and Net Financial 

Impact)) the amount specified in respect of the Period in which the 

Relevant Month falls, as set out in the relevant column of the Services 

Fees Table determined in accordance with paragraph 3.2 above for the 

period from and including the ETS Implementation Date or the RS1 

Project Phase Three Commencement Date (as the context requires); and 

3.3.4 PRb = NDRMb 

NDRP 

 

Where: 

3.3.5 NDRMa  is the number of days in the Relevant Month before the ETS 

Implementation Date or the RS1 Project Phase Three Commencement 

Date (as the context requires); 

3.3.6 NDRMb  is the number of days in the Relevant Month from and including 

the ETS Implementation Date or the RS1 Project Phase Three 

Commencement Date (as the context requires); and 

3.3.7 NDRP  is the number of days in that calendar month. 
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4 Calculation of the Additional Vehicle Services Fee 

4.1 The Additional Vehicle Services Fee in respect of a Relevant Month (AVSFrm)  is 

the aggregate of the amounts (if any) payable in respect of the Relevant Month 

pursuant to: 

4.1.1 paragraph 13.6 (Exceptional Repair Work) of Schedule 4 (Vehicle 

Services); 

4.1.2 paragraph 14.7 (Payment in respect of Heavy Maintenance Services) of 

Schedule 4 (Vehicle Services); and 

4.1.3 paragraph 15.4 (GWRC funded Additional Modification Services) of 

Schedule 4 (Vehicle Services).    

5 Calculation of Special Event Services Fee 

5.1 Where in a Relevant Month the Operator has provided Special Event Services in 

accordance with the requirements of paragraph 3.27 (Special Event Services) of 

Schedule 3 (Passenger Services), the Special Event Services Fee payable in respect 

of each such Special Event Service shall, subject to paragraph 3.42 (Special Event 

Services Fee - supporting documentation) of Schedule 3 (Passenger Services) be:  

(RKM × Rate) + Security Cost  

Where: 

RKM is the aggregate number of additional Revenue Service Kilometres 

travelled by each Train in order to provide the Special Event Service(s);  

Rate is the applicable rate per Revenue Service Kilometre in the table set 

out in Appendix 2 (Special Event Services Rates) of Schedule 6 

(Financial and Performance Regime); and 

Security Cost is, to the extent additional security services are approved 

by GWRC  for the Special Event Service under Schedule 3 (Passenger 

Services) or as part of the Annual Business Plan, the number of person 

hours for which security personnel are deployed for the Special Event 

Service multiplied by the rate per hour set out in the table set out in 

Appendix 2 (Special Event Services Rates) of Schedule 6 (Financial and 

Performance Regime). 

6 Calculation of Performance Deductions 

Introduction and definitions 

6.1 The Performance Deductions in respect of a Relevant Month (PDrm) shall be 

calculated in accordance with this paragraph 6.   

6.2 In this Partnering Contract, the following definitions apply unless the context 

otherwise requires: 
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Destination means, in respect of a Scheduled Service, the Station at 

which that Scheduled Service is to terminate, as 

indicated in the Rail Unit Timetable. 

Intermediate Station means: 

(a) in respect of services on the Wairarapa Line, 

Featherston, Upper Hutt and Waterloo; 

(b) in respect of services on the Hutt Valley 

Line, Waterloo; and 

(c) in respect of services on the Kapiti Line, 

Porirua. 

Off Peak Service means a Scheduled Service that is not a Peak Service. 

Origin means, in respect of a Scheduled Service, the first 

Station from which that Scheduled Service is to depart, 

as indicated in the Rail Unit Timetable.  

Peak Service means a Scheduled Service which: 

(a) in the case of a Train travelling towards 

Wellington Station, is scheduled in the Rail 

Unit Timetable to arrive at its Destination 

between 06:30 and 09:30 on a Business Day; 

and 

(b) in the case of a Train travelling away from 

Wellington Station, is scheduled in the Rail 

Unit Timetable to depart Wellington Station 

between 15:30 and 18:30 on a Business Day. 

Reliability KPI 

6.3 The Operator shall ensure that: 

6.3.1 each Scheduled Service shall: 

(a) depart from its Origin and each Intermediate Station and do so 

no earlier than 30 seconds before the scheduled time for such 

departure set out in the Rail Unit Timetable; 

(b) meet the consist size for that Scheduled Service contemplated by 

the Working Timetable; and 

(c) stop at all Stations at which such Scheduled Service is scheduled 

to stop,  as indicated in the Rail Unit Timetable; or 

6.3.2 if a Scheduled Service is replaced by alternative transport arrangements, 

ensure that such alternative transport: 

(a) departs from the Origin of the replaced Scheduled Service no 

later than 30 minutes after the scheduled time for the departure 
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of the replaced Scheduled Service set out in the Rail Unit 

Timetable;  

(b) provides sufficient capacity to carry all passengers who might 

reasonably be expected to desire to use such alternative transport 

in place of the replaced Scheduled Service;  

(c) stop as close as is lawful, safe and reasonably practicable to all 

Stations at which such Scheduled Service is scheduled to stop,  

as indicated in the Rail Unit Timetable; and 

(d) complies with the requirements of Schedule 3 (Passenger 

Services) and that the Operator complies with its obligations 

under Schedule 3 (Passenger Services) in respect of the relevant 

Planned Disruption or Unplanned Disruption. 

6.4 The extent to which a Scheduled Service complies with the requirements of the 

Reliability KPI will be measured by the utilisation of the on-board data system 

installed on the relevant Vehicles (being the Matangi Telemetry System in respect 

of those Vehicles comprising the Matangi Fleet and the RTPI System in respect of 

those Vehicles comprising the Carriage Fleet) or any other on or off-board 

replacement system nominated from time to time by GWRC or, in the case of 

alternative transport arrangements, any other available information source, provided 

that, if the relevant data system does not record the required data in respect of a 

Scheduled Service as a result of a breach by the Operator of this Partnering 

Contract or any other act or omission of the Operator or any Operator Associate, 

then such Scheduled Service shall be deemed not to have met the Reliability KPI.  

6.5 Subject to paragraph 6.6 and paragraph 14 (Excusing Events and Deemed 

Performance), unless a Scheduled Service complies with all of the applicable 

requirements of the Reliability KPI, a Performance Deduction will be incurred in 

respect of that Scheduled Service, calculated in accordance with the table below: 

Line on which relevant 

Scheduled Service 

operates 

Performance Deduction 

amount in respect of 

Peak Service 

Performance Deduction 

amount in respect of Off 

Peak Service 

Johnsonville line 

Kapiti line 

Melling line 

Hutt Valley line 

Wairarapa line 

6.6 In the event that a Scheduled Service has met all of the requirements of the 

Reliability KPI other than the requirement relating to consist size set out in 
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paragraph 6.3.1(b), then the Performance Deduction incurred in respect of the 

Reliability KPI in relation to that Scheduled Service shall be pro-rated down to 

reflect the extent to which the Scheduled Service did meet such requirements. Such 

reduction in such Performance Deduction shall be consistent with the examples 

given below: 

6.6.1 if compliance with paragraph 6.3.1(b) would have required the Scheduled 

Service to be operated using three EMUs, but that Scheduled Service was 

in fact operated using a two EMUs (such that the Scheduled Service was 

two thirds compliant with the requirement) the Performance Deduction 

shall be one third of the relevant amount set out in the table at paragraph 

6.5; and 

6.6.2 if compliance with paragraph 6.3.1(b) would have required the Scheduled 

Service to be operated using two Carriages, but that Scheduled Service 

was in fact operated using one Carriage (such that the Scheduled Service 

was half compliant with the requirement), the Performance Deduction 

shall be one half of the relevant amount set out in the table at paragraph 

6.5. 

Punctuality KPI 

6.7 The Operator shall ensure that each Scheduled Service shall arrive at the 

Destination and each Intermediate Station for that Scheduled Service no later than 5 

minutes after the time scheduled in the Rail Unit Timetable for such arrival. 

6.8 The extent to which a Scheduled Service complies with the requirements of the 

Punctuality KPI will be measured by the utilisation of the on-board data system 

installed on the relevant Vehicles (being the Matangi Telemetry System in respect 

of those Vehicles comprising the Matangi Fleet and the RTPI System in respect of 

those Vehicles comprising the Carriage Fleet) or any other on or off-board 

replacement system nominated from time to time by GWRC provided that, if the 

relevant data system does not record the required data in respect of a Scheduled 

Service as a result of a breach by the Operator of this Partnering Contract or any 

other act or omission of the Operator or any Operator Associate, then such 

Scheduled Service shall be deemed not to have met the Punctuality KPI.   

6.9 Subject to paragraphs 6.10,  6.11 (Rules where a Scheduled Service fails to meet 

more than one requirement), 6.13A and 6.13B (Initial relief  from Punctuality KPI) 

and 14 (Excusing Events and Deemed Performance), unless a Scheduled Service 

complies with all of the requirements of the Punctuality KPI, a Performance 

Deduction will be incurred in respect of that Scheduled Service, calculated in 

accordance with the table below: 
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Difference between scheduled time 

of arrival of Scheduled Service at 

Destination or Intermediate Station 

(as set out in the Rail Unit 

Timetable) and actual time of such 

arrival 

Performance 

Deduction 

amount in 

respect of 

Peak Service 

Performance Deduction 

amount in respect of Off 

Peak Service 

≤ 5 minutes 

>5 minutes but ≤ 7 minutes 

 

> 7 minutes but ≤ 15 minutes 

 

> 15 minutes 

 

6.10 Where a Scheduled Service is replaced by the Operator with alternative transport 

arrangements, then provided the Operator complies with the requirements of 

Schedule 3 (Passenger Services) in respect of such alternative transport and the 

relevant Planned Disruption or Unplanned Disruption no Performance Deduction 

will be incurred in respect of any failure by that Scheduled Service to meet the 

Punctuality KPI. 

Rules where a Scheduled Service fails to meet more than one requirement 

6.11 Subject to paragraph 6.12, if a Scheduled Service fails to meet  a  requirement of 

the Reliability KPI and also fails to meet a requirement of the Punctuality KPI, a 

Performance Deduction  in respect of that Scheduled Service shall be incurred 

under paragraph 6.5  (Reliability KPI) only.  

6.12 If a Scheduled Service: 

6.12.1 meets all the requirements of the Reliability KPI except the requirement 

relating to consist size set out in paragraph 6.3.1(b); and 

6.12.2 fails to meet a requirement of the Punctuality KPI, 

Performance Deductions  in respect of that Scheduled Service shall be incurred 

under both paragraphs 6.6  (Reliability KPI) and 6.9 (Punctuality KPI). 

6.13 If a Scheduled Service fails to meet the Punctuality KPI at more than one 

Intermediate Station or at its Destination and an Intermediate Station, the 

Performance Deduction under 6.9 (Punctuality KPI) shall be calculated by using the 

greatest of the differences between the scheduled time of arrival of that Scheduled 

Service at the relevant station and the actual time of arrival. 

Initial relief from Punctuality KPI  
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6.13A  In respect of each Relevant Month from (and including) the first Relevant Month 

until (and including) the twelfth Relevant Month, a Performance Deduction will not 

be incurred under paragraph 6.9 (Punctuality KPI) in respect of the first x Late 

Trains in that Relevant Month where: 

               Late Trains means all Scheduled Services operated during the Relevant Month that 

meet all the requirements of the Reliability KPI but fail to meet the requirements of 

the Punctuality KPI; 

               x = Trains Run 

                        10 

               Trains Run means all Scheduled Services operated during the Relevant Month that 

meet all the requirements of the Reliability KPI. 

6.13B     In respect of each Relevant Month from (and including) the thirteenth Relevant 

Month until (and including) the twenty-fourth Relevant Month, a Performance 

Deduction will not be incurred under paragraph 6.9 (Punctuality KPI) in respect of 

the first y Late Trains in that Relevant Month where: 

               Late Trains means all Scheduled Services operated during the Relevant Month that 

meet all the requirements of the Reliability KPI but fail to meet the requirements of 

the Punctuality KPI;  

               y = Trains Run 

                        20 

 Trains Run means all Scheduled Services operated during the Relevant Month that 

meet all the requirements of the Reliability KPI. 

References to a failure to achieve the Reliability KPI or the Punctuality KPI 

6.14 References in this Partnering Contract to a failure to achieve the Reliability KPI or 

the Punctuality KPI (or similar terminology) shall mean a failure by the Scheduled 

Service to comply with the applicable requirements set out in paragraph 6.3  or 

paragraph 6.7 (as applicable).  For the avoidance of doubt, a failure to comply with 

a single requirement in either paragraph 6.3 or paragraph 6.7 (as applicable) will be 

treated as a failure to achieve the Reliability KPI or the Punctuality KPI 

respectively.  

7  Calculation of Reporting Failure Deductions  

7.1 Where a Reporting Error is identified by a Party, that Party shall notify the other 

Parties as soon as reasonably practicable.  

7.2 Where a Reporting Error affects the value of the Services Fee, such Reporting Error 

shall be deemed to be a "Financial Reporting Error".  

7.3 Where there has been a Financial Reporting Error, then the Operator and GWRC 

shall promptly seek to resolve the Financial Reporting Error and determine the 

correct value for the affected Services Fee payment. Within 10 Business Days 
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following the determination of the correct value for the affected Services Fee 

payment: 

7.3.1 if the Financial Reporting Error has resulted in the Operator receiving an 

overpayment, the Operator shall pay to GWRC an amount equal to the 

amount by which the Operator has been overpaid; or  

7.3.2 if the Financial Reporting Error has resulted in the Operator suffering an 

underpayment, GWRC shall pay an amount to the Operator equal to the 

amount by which the Operator has been underpaid.   

7.4 For each Financial Reporting Error that occurs and results in the Operator receiving 

an overpayment, GWRC shall be entitled to deduct the sum of  from the next 

instalment of the Services Fee payable by GWRC.  

8 Customer Satisfaction Payments 

Customer Satisfaction Surveys 

8.1 GWRC shall procure that Customer Satisfaction Surveys shall be carried out by a 

Surveying Organisation in accordance with Annexure 9 (Customer Satisfaction 

Survey).  

Customer Satisfaction Payments 

8.2 Subject to paragraph 8.3, if the results of any Customer Satisfaction Survey 

undertaken after the Base Customer Satisfaction Surveys as reported by the 

Surveying Organisation under paragraph 6.5 of Annexure 9 (Customer Satisfaction 

Survey) demonstrate that the average response (expressed as a percentage to two 

decimal points) to the questions contained in the Customer Satisfaction Survey: 

8.2.1 exceeds the then current Customer Satisfaction Threshold  but not the 

average response (expressed as a percentage to two decimal points) to the 

questions contained in the preceding Customer Satisfaction Survey, the 

Operator shall be entitled to payment of ; or 

8.2.2 either:  

(a) is more than 95%; or 

(b) exceeds the then current Customer Satisfaction Threshold  and 

the average response (expressed as a percentage to two decimal 

points) to the questions contained in the preceding Customer 

Satisfaction Survey: 

the Operator shall be entitled to payment of  

8.3 The maximum payment which the Operator shall be entitled to (and which GWRC 

shall be liable for) pursuant to paragraph 8.2 shall not exceed  in any Year.  
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9 Calculation of Performance Payments 

Definitions 

9.1 In this Partnering Contract, the following definitions apply unless the context 

otherwise requires: 

Half Year  means, in respect of each Performance Payment 

Period, each of the following periods: 

(a) the period commencing on the first day of the 

first Relevant Month in that Performance 

Payment Period and expiring on the last day 

of the sixth Relevant Month in that 

Performance Payment Period; or 

(b) each subsequent period of six Relevant 

Months in that Performance Payment Period, 

provided that: 

(i) in respect of the first Performance Payment 

Period, the first Half Year shall commence 

on the Commencement Date and shall expire 

on 31 December 2016; and 

(ii) in respect of the last Performance Payment 

Period, the last Half Year shall end on the 

Termination Date.   

Maximum Half Year 

Performance Payment 

Amount 

means  multiplied by PR  

 

where: 

PR = 1 except that in respect of the first Half Year and 

the last Half Year PR =  NDRHY 

   NDHY 

where: 

NDRHY = the number of days in the relevant Half 

Year; and  

NDHY = (a) in the case of the first Half Year, the 

number of days from 1 July to the end of that Half 

Year and (b) in the case of the last Half Year, the 

number of days from the day after the end of the 

previous Half Year to the date falling six calendar 

months later.  

Nominated 

Performance Indicator 

means: 

(a) in respect of the first Performance Payment 

Period, those Performance Indicators 

specified in paragraph 9.4; and 

(b) in respect of each other Performance 

Payment Period, the relevant Performance 
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Indicators notified by GWRC to the Operator 

pursuant to paragraph 9.2. 

Nominated 

Performance Payment 

Amount 

means in respect of each Nominated Performance 

Indicator: 

(a) during the first Performance Payment Period, 

the relevant amount specified for that 

Nominated Performance Indicator in 

paragraph 9.4; and 

(b) during each other Performance Payment 

Period, the relevant amount notified by 

GWRC to the Operator pursuant to paragraph 

9.2.2 as being the maximum Performance 

Payment payable in connection with that 

Nominated Performance Indicator.  

Performance Payment 

Period 

means each of the following: 

(a) the period commencing on and including the 

Commencement Date until and including 30 

June 2017; and 

(b) each subsequent period of 12 months,  

provided that the last Performance Payment Period 

shall end on (and including) the Termination Date.  

 

 

Nominated Performance Indicators and Nominated Performance Payment Amount 

9.2 Prior to the start of each Performance Payment Period, GWRC shall notify the 

Operator in writing of: 

9.2.1 up to three Performance Indicators (chosen at the sole discretion of 

GWRC) which will be the Nominated Performance Indicators for that 

Performance Payment Period; and 

9.2.2 subject to paragraph 9.3, the amount that will be payable by GWRC in 

accordance with paragraph 9.5 in respect of a Nominated Performance 

Indicator for each Half Year falling within the relevant Performance 

Payment Period provided that the conditions in paragraph 9.5 are met. 

9.3 The aggregate amount of the Performance Payments available to the Operator in 

respect of any Half Year shall be the Maximum Half Year Performance Payment 

Amount. For the avoidance of doubt, the aggregate amount of the Performance 

Payments payable by GWRC to the Operator in respect of any Half Year shall not 

exceed the Maximum Half Year Performance Payment Amount.   
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9.4 Subject to paragraph 9.3, the Nominated Performance Indicators and Nominated 

Performance Payment Amounts in respect of the first Performance Payment Period 

are as follows:  

9.4.1 Performance Indictor #10 (Passenger Load Factor - Peak a.m. 

Service(set out in Schedule 3 (Passenger Services)) with a Nominated 

Performance Payment Amount of ;  

9.4.2 Performance Indicator #6 (Number of Planned Maintenance and Heavy 

Maintenance Checks Undertaken) (set out in Schedule 4 (Vehicle 

Services)) with a Nominated Performance Payment Amount of ; 

and 

9.4.3 Performance Indicator #9 (Critical Business and Supplementary Systems) 

(set out in Schedule 4 (Vehicle Services)) with a Nominated Performance 

Payment Amount of . 

Operator's entitlement to payment 

9.5 Subject to paragraph 9.3 and paragraph 14 (Excusing Events and Deemed 

Performance), if in each Relevant Month falling within a Half Year the Operator 

has achieved the PI Achieve Benchmark in respect of a Nominated Performance 

Indicator, the Operator shall be entitled to payment of the Nominated Performance 

Payment Amount for that Half Year applicable to that Nominated Performance 

Indicator.   

10 Calculation of the FIM Adjustment 

Definitions 

10.1 In this paragraph 10, the following definitions apply unless the context otherwise 

requires:  

Actual Patronage means: 

(a) in respect of any period falling prior to the ETS 

Implementation Date, the total number of 

assumed passenger trips calculated, for each 

ticket type in the first column of the Assumed 

Trips Table, by taking the number of tickets of 

that type sold in that period and multiplying it by 

the number of trips per ticket specified in the 

second column of that table for that ticket type; 

and 

(b) in respect of any period on or after the ETS 

Implementation Date, the aggregate of: 

(i) the total number of assumed 

passenger trips calculated in respect 

of all paper tickets sold in that 

period in accordance with 
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paragraph (a) above to the extent 

not taken into account under 

paragraph (ii) below; and 

 (ii) the total number of Valid Trips 

taken during that period.    

Adjusted Actual 

Patronage 

means: 

a) in all FIM Calculation Years prior to the year 

in which the ETS Implementation Date occurs 

AAP(n) = AP(n)  x AdjFactor 

 

b) in the FIM Calculation Year in which the ETS 

implementation occurs 

AAP(n) = [APBeforeETS x  AdjFactor ] + 

APAfterETS 

where;  

AAP = Adjusted Actual Patronage in respect of a FIM 

Calculation Year; 

AdjFactor = [AP12MthsAfter/AP12Mths Before]/[AP(n-

1)/AP(n-4)] ^ (1/3);  

AP = Actual Patronage in respect of a FIM Calculation 

Year;  

n = a FIM Calculation Year; 

AP12MthsAfter = Actual Patronage in respect of the 12 

month period immediately after and including the ETS 

Implementation Date; 

AP12MthsBefore = Actual Patronage in respect of the 12 

month period immediately preceding the ETS 

Implementation Date;   

APBeforeETS = Actual Patronage in the fraction of the 

FIM Calculation Year prior to the ETS Implementation 

Date; and 

APAfterETS = Actual Patronage in the fraction of the 

FIM Calculation Year after and including the ETS 

Implementation Date.  

Assumed Trips Table means the table set out in Appendix 4 to this Schedule 

6, as updated from time to time by GWRC pursuant to 

paragraph 10.3  (Changes to ticket types) of this 

Schedule 6. 

ETS Patronage 

Measurement 

means that the ETS Implementation Date has occurred 

and in the 12 month period following the ETS 
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Adjustment Implementation Date, Actual Patronage is more than 

103% or less than 97% of the Actual Patronage 

recorded in the prior 12 months;    

FIM Adjustment means: 

(a) in respect of any FIM Calculation Year where 

there is a Patronage Excess, the product of the 

following calculation: 

FIM Adjustment = Patronage Excess x Shadow 

Fare; and 

(b) in respect of any FIM Calculation Year where 

there is a Patronage Shortfall, the product of the 

following calculation: 

 FIM Adjustment  = Patronage Shortfall x Shadow 

Fare. 

FIM Cap means: 

(a) in respect of the FIM Calculation Year in which 

the Commencement Date occurs,   

multiplied by:   d 

    365 

 where d equals the number of days from and 

including the Commencement Date until and 

including the last day of that FIM Calculation 

Year;  

(b) in respect of the FIM Calculation Year in which 

the Termination Date occurs,   multiplied 

by:    d 

    365 

 where d equals the number of days from and 

including the first day of that FIM Calculation Year 

until and including the Termination Date; and 

(c) in respect of each other FIM Calculation Year, 

. 

FIM Collar means: 

(a) in respect of the FIM Calculation Year in which the 

Commencement Date occurs,   multiplied 

by:   d 

   365 

 where d equals the number of days from and 

including the Commencement Date until and 

including the last day of that FIM Calculation 

Year;  

(b) in respect of the FIM Calculation Year in which 
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the Termination Date occurs,   multiplied 

by:   d 

   365 

 where d equals the number of days from and 

including the first day of that FIM Calculation Year 

until and including the Termination Date; and 

(b) in respect of each other FIM Calculation Year, 

 

FIM Calculation Year means: 

(a) the one year period ending on 30 June 2016 

and each prior one year period; and  

(b) each period of one year commencing on (and 

including) 1 July 2016 or any anniversary 

thereof.  

FIM Objectives means the provision of  a mechanism which: 

(a) incentivises GWRC and the Operator to 

collaborate to grow patronage on and fare 

revenue from the Wellington Rail Network; 

(b) takes account of the characteristics particular to 

the Services and the Wellington Rail Network;  

(c) is simple to apply and administer; and 

 (d)  contributes to value for money.  

Patronage Excess means, in respect of any FIM Calculation Year, the 

amount (if any) by which the Actual Patronage 

exceeds the Patronage Projection. 

Patronage Projection means, subject to paragraph 10.4 (ETS Patronage 

Measurement Adjustment) of this Schedule 6 

(Financial and Performance Regime): 

 

(a) for the FIM Calculation Year in which the 

Commencement Date falls or the FIM 

Calculation Year after the ETS 

Implementation Date falls: 

 

PP(n) = AP(n-1) x [AP(n-1)/AP(n-4)] ^(1/3) 

 

(b) for each other FIM Calculation Year, the 

number calculated in accordance with the 

formula below:  
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 PP(n) = PP(n-1) x [AP(n-1)/AP(n-4)] ^(1/3) 

 

where: 

PP = the Patronage Projection; 

n = a FIM Calculation Year; and 

AP = the Actual Patronage in respect of a FIM 

Calculation Year, provided that if the ETS Patronage 

Measurement Adjustment occurs this shall be adjusted 

in accordance with paragraph 10.4.  

 

Patronage Shortfall means, in respect of any FIM Calculation Year, the 

amount (if any) by which the Actual Patronage falls 

below the Patronage Projection. 

Shadow Fare means, subject to paragraph 10.9 (Operator 

Initiatives), . 

Valid Trip means each trip made by a passenger (excluding 

Operator and Operator Associate staff travel) on the 

Wellington Rail Network using the IFT System as 

evidenced by that passenger having tagged on at a 

Station.  

Notice of Actual Patronage 

10.2 Within 60 days following the last day of each FIM Calculation Year where part of 

that FIM Calculation Year falls within the Term, GWRC shall serve on the 

Operator a notice (certified by GWRC's Authorised Representative as being true, 

accurate and complete to the best of his or her knowledge) containing details for 

that FIM Calculation Year of the Actual Patronage and a calculation of the 

Patronage Shortfall or Patronage Excess.   

Changes to ticket types 

10.3 If GWRC: 

10.3.1 makes any change to any of the ticket types specified in the first column 

of the Assumed Trips Table such that the number of trips which a 

passenger holding such a ticket is permitted to make with that ticket 

increases or decreases; or 

10.3.2 GWRC introduces a new ticket type not specified in the Assumed Trips 

Table and not part of the IFT System, 

then GWRC shall (acting reasonably) issue to the Operator an updated table 

specifying the number of trips it reasonably estimates to be applicable for the new 

or amended ticket type.  That updated table will become the Assumed Trips Table 
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for the purposes of this Partnering Contract from the date of its provision to the 

Operator in accordance with this paragraph 10.3. 

ETS Patronage Measurement Adjustment 

10.4 If the ETS Patronage Measurement Adjustment occurs, then with effect from the 

FIM Calculation Year after the FIM Calculation Year in which the ETS 

Implementation Date occurs: 

10.4.1 GWRC shall notify the Operator of the Adjusted Actual Patronage; and 

10.4.2 for the purposes of calculating the Patronage Projection, the Actual 

Patronage for all periods prior to and including the FIM Calculation Year 

in which the ETS Implementation Date occurs shall be deemed to be the 

Adjusted Actual Patronage.  

Payment 

10.5 If in any FIM Calculation Year where part of that FIM Calculation Year falls within 

the Term, there is a Patronage Excess, then the Operator shall be entitled to an 

amount equal to the FIM Adjustment provided that the amount payable by GWRC 

under this paragraph 10.5 in respect of any single FIM Calculation Year shall not 

exceed the FIM Cap. 

10.6 If in any FIM Calculation Year where part of that FIM Calculation Year falls within 

the Term, there is a Patronage Shortfall, then, at GWRC's option, either: 

10.6.1 the Operator shall pay to GWRC within 90 days of the end of such FIM 

Calculation Year; or 

10.6.2 GWRC shall set off from the next payment of the Service Fee falling due 

following the date of service of the notice pursuant to paragraph 10.2, 

an amount equal to the FIM Adjustment provided that the amount to be paid by the 

Operator or set off by GWRC under this paragraph 10.6 in respect of any single 

FIM Calculation Year shall not exceed the FIM Collar. 

Operator Initiatives 

10.7 GWRC and the Operator agree to work together collaboratively with a view to 

achieving the FIM Objectives.  The Operator may at any time during the Term 

propose to GWRC by notice in writing: 

10.7.1 an initiative to be implemented by it with the objective of increasing 

Actual Patronage; and 

10.7.2 a temporary increase in the Shadow Fare to encourage the Operator in and 

reward it for the successful implementation of such initiative. 

10.8 If GWRC (in its sole discretion despite anything to the contrary in this Partnering 

Contract) indicates that it is open to considering such initiative, the Operator shall 

document the proposal in detail in the next draft of the plans and financial forecasts 
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to be submitted by it under the relevant provisions of paragraph 2 (Annual Business 

Plan) of Schedule 5 (Planning, Reporting and Meetings). 

10.9 If GWRC (in its sole discretion  despite anything to the contrary in this Partnering 

Contract) expressly approves such initiative and temporary increase in the Shadow 

Fare in its notice of approval under paragraph 2.16 (GWRC to approve) of Schedule 

5 (Planning, Reporting and Meetings), the Operator shall diligently implement such 

initiative and the Shadow Fare shall be increased by the amount and for the period 

specified in GWRC's notice.    

 

Review Meeting 

10.10 If at any time, either GWRC or the Operator considers that the operation of the 

mechanism in this paragraph 10 is not achieving the FIM Objectives, it may serve 

notice on the other requiring a meeting to review the operation of this paragraph 10 

against the FIM Objectives.   

10.11 As soon as reasonably practicable following service of a notice under paragraph 

10.10, GWRC and the Operator shall meet and seek to agree such changes to this 

paragraph 10 as are reasonably necessary to align it more closely with the FIM 

Objectives.  If GWRC and the Operator reach such agreement, the parties shall as 

soon as reasonably practicable document such changes by way of a deed of 

variation and such changes shall come into effect in accordance with that deed of 

variation if and when that deed of variation comes fully and unconditionally into 

effect.  If GWRC and the Operator do not reach such agreement, then the matter 

may not be referred to the Dispute Resolution Procedure and this paragraph 10 will 

continue in effect without amendment. 

11 Calculation of Vehicle Availability Payment 

11.1 The Vehicle Availability Payment in respect of each Relevant Month (APrm) shall be 

calculated as follows: 

VAPrm = $500,000   

12 Calculation of Alternative Transport Fee 

12.1 Where in a Relevant Month:  

12.1.1 the Operator has provided or procured alternative transport arrangements 

to replace a Scheduled Service or Special Event Service disrupted by an 

Unplanned Disruption;    

12.1.2 the Operator has complied with its obligations under paragraphs 3.10, 

3.12 to 3.17 (inclusive) and 3.21 to 3.24 (inclusive) of Schedule 3 

(Passenger Services) in respect of such Unplanned Disruption and 

alternative transport; and 
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12.1.3 the relevant Unplanned Disruption was not attributable to the fault of any 

of the Operator or any Operator Associate;  

the Operator shall, subject to paragraphs 3.15 and 3.16 (Costs relating to 

alternative transport arrangements) of Schedule 3 (Passenger Services), be 

entitled to the Alternative Transport Fee, being an amount equal to 80% of its 

actual reasonable external costs of so providing or procuring such alternative 

transport.  

13 Calculation of Locomotive Services Fee 

   

13.1 The Locomotive Services Fee in respect of a Relevant Month (LSFrm) shall be 

calculated as follows: 

LSFrm = MSFCLCSArm - SPTCrm  

   

Where: 

13.1.1 MSFCLCSArm is the amount of the Monthly Services Fee (as defined in 

the CLCSA) payable by the Operator to KiwiRail under the CLCSA in 

respect of the Relevant Month; and 

13.1.2 SPTCrm is the amount of the Shunt Personnel Training Cost (as defined in 

the CLCSA) payable by the Operator to KiwiRail under the CLCSA in 

respect of the Relevant Month. 

14 Excusing Events and Deemed Performance 

Excusing Events 

14.1 A Performance Deduction shall not be deducted from the Services Fee provided 

that: 

14.1.1 such Performance Deduction is directly attributable to an Excusing 

Event;  

14.1.2 the Operator has used all reasonable endeavours to mitigate the effect of 

the Excusing Event on the provision of the Services; and 

14.1.3 the Operator has otherwise complied with any express obligation 

imposed on the Operator under this Partnering Contract in respect of such 

Excusing Event (including in respect of alternative transport under 

Schedule 3 (Passenger Services)).  

14.2 A failure by the Operator to achieve a PI Achieve Benchmark shall be disregarded 

for the purposes of calculating the relevant Performance Payment in respect of a 

Nominated Performance Indicator, or for Performance Indicators which are not 

Nominated Performance Indicators, for the purposes of determining the Operator's 

performance against that Performance Indicator, provided that: 
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14.2.1 such failure is directly attributable to an Excusing Event;  

14.2.2 the Operator has used all reasonable endeavours to mitigate the effect of 

the Excusing Event on the provision of the Services; and 

14.2.3 the Operator has otherwise complied with any express obligation 

imposed on the Operator under this Partnering Contract in respect of such 

Excusing Event (including in respect of alternative transport under 

Schedule 3 (Passenger Services)).  

Operator's responsibility  

14.3 It shall be the responsibility of the Operator to demonstrate that an Excusing Event 

has occurred and that it is entitled to relief under paragraph 14.1 or 14.2 (as 

applicable). 

14.4 The Operator shall promptly provide any information reasonably required by 

GWRC in connection with an Excusing Event and its effects (including any 

information reasonably required to demonstrate that the conditions in paragraph 

14.1.1 to paragraph 14.1.3 or paragraph 14.2.1 to paragraph 14.2.3 (as applicable) 

have been met).  

Additional rolling stock 

14.5 A failure by the Operator to achieve a PI Achieve Benchmark shall be disregarded 

for the purposes of calculating the relevant Performance Payment in respect of a 

Nominated Performance Indicator, or for Performance Indicators which are not 

Nominated Performance Indicators, for the purposes of determining the Operator's 

performance against that Performance Indicator, provided that: 

14.5.1 achieving such a PI Achieve Benchmark would require the Operator to 

acquire any rolling stock in addition to the Vehicles; and 

14.5.2 the requirement to acquire such additional rolling stock has not been 

caused or contributed to by any failure by the Operator to operate and 

maintain the Vehicles in accordance with this Partnering Contract.  

14.6 It shall be the responsibility of the Operator to demonstrate that it is entitled to relief 

under paragraph 14.5. 

Deemed Performance 

14.7 To the extent only that: 

14.7.1 any GWRC System or any data held or generated by a GWRC System is 

required in order to measure the extent to which the Operator has met the 

requirements of the Reliability KPI or the Punctuality KPI for the 

purposes of calculating a Performance Deduction; 

14.7.2 such GWRC System or data is, at the relevant time, unavailable or 

materially inaccurate (except to the extent caused or contributed to by 

any act or omission of the Operator or any Operator Associate); and 
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14.7.3 as a result of the circumstances referred to in paragraph 14.7.2, it is not 

possible to accurately measure the extent to which the Operator has met 

the requirements of the Reliability KPI or the Punctuality KPI, 

then, for the purposes of calculating the relevant Performance Deduction and the 

extent to which the Operator has complied with its obligations under this 

Partnering Contract in respect of the Reliability KPI or the Punctuality KPI (as 

applicable), the Operator shall be deemed to have met the requirements of 

Reliability KPI or the Punctuality KPI (as applicable).  
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Appendix 1 - Services Fees Table 

Period1 Initial Passenger 

Services Fee $ 

Initial Vehicle 

Services Fee $ 

Passenger 

Services Fee - IFT 

Programme Pre 

Priced Option $ 

Vehicle Services 

Fee - IFT 

Programme Pre 

Priced Option $ 

Passenger 

Services Fee - RS1 

Project Pre Priced 

Option $ 

Vehicle Services 

Fee - RS1 Project 

Pre Priced Option $ 

Passenger 

Services Fee - 

Both Pre Priced 

Options $ 

Vehicle Services 

Fee - Both Pre 

Priced Options $ 

1 July 2016 to 30 June 2017 (2016/17) 

1 July 2017 to 30 June 2018 (2017/18) 

1 July 2018 to 30 June 2019 (2018/19) 

1 July 2019 to 30 June 2020 (2019/20) 

1 July 2020 to 30 June 2021 (2020/21) 

1 July 2021 to 30 June 2022 (2021/22) 

1 July 2022 to 30 June 2023 (2022/23) 

1 July 2023 to 30 June 2024 (2023/24) 

1 July 2024 to 30 June 2025 (2024/25) 

1 July 2025 to 30 June 2026 (2025/26) 

1 July 2026 to 30 June 2027 (2026/27) 

1 July 2027 to 30 June 2028 (2027/28) 

1 July 2028 to 30 June 2029 (2028/29) 

1 July 2029 to 30 June 2030 (2029/30) 

1 July 2030 to 30 June 2031 (2030/31) 

1 July 2031 to 30 June 2032 (2031/32) 

                                                 
1
 The dollar amounts for each period are to be pro-rated in accordance with paragraphs 2.1 and 3.1.  
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Appendix 2 - Special Event Services Rates  

 

EMU Trains Applicable Rate Per Revenue Service Kilometre 

First EMU of a Train providing Special 

Event Services 
 

Second and each subsequent EMU 

comprising a Train providing  Special Event 

Services 

 until the day before the date falling three calendar months 

after the ETS Implementation Date. 

 from the date falling three calendar months after the ETS 

Implementation Date. 

Carriage Trains Applicable Rate Per Revenue Service Kilometre 

Locomotive and first Carriage of a Train 

providing Special Event Services    
 

Second and each subsequent Carriage of a 

Train providing Special Event Services      
  

Security Personnel Applicable Rate per person hour 

Security personnel deployed for the 

Special Event Service 
 on Public Holidays 

 on all other days 
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Appendix 3 - Rail Unit Timetable Change Rates  

 

EMU Trains Applicable Rate Per Revenue Service Kilometre 

First EMU of a Train providing passenger 

services differing from the Scheduled 

Services 

Weekdays:                                                   

Saturday:                                                     

Sunday & Public Holidays:                       

Second and each subsequent EMU 

comprising a Train providing  passenger 

services differing from the Scheduled 

Services 

Until the day before the date falling three calendar months after 

the ETS Implementation Date; 

   Weekdays:                                                  

   Saturday:                                                    

   Sunday & Public Holidays:                      

 

From the date falling three calendar months after the ETS 

Implementation Date; 

   Weekdays:                                                 

   Saturday:                                                   

   Sunday & Public Holidays:                      

Carriage Trains Applicable Rate Per Revenue Service Kilometre 

Locomotive and first Carriage of a Train 

providing passenger services differing from 

the Scheduled Services 

Weekdays:                                                  

Saturday:                                                  

Sunday & Public holidays:                     

Second and each subsequent Carriage of a 

Train providing passenger services differing 

from the Scheduled Services 

Until the day before the date falling three calendar months after 

the ETS Implementation Date; 

   Weekdays:                                                  

   Saturday:                                                    

   Sunday & Public Holidays:                       

 

From the date falling three calendar months after the ETS 

Implementation Date; 

   Weekdays:                                                  

   Saturday:                                                    

   Sunday & Public Holidays:                       
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Appendix 4 - Assumed Trips Table 

Ticket Type Trips per Ticket 

3 Day Weekend Rover 4 

Adult 10 Trip 10 

Adult Single 1 

Child 10 Trip 10 

Child Monthly 35 

Child Single 1 

Day Rover 2 

Gold Pass 1 

Group Rover 5 

Metlink Explorer 2 

Monthly 35 

Off Peak 1 

Priv 10 Trip 10 

Priv Monthly 35 

Priv Return 2 

School Term 100 

Stadium Tickets 2 

Staff Travel 0 

Strip Tickets 1 

Trentham Races 2 

Wairarapa Day Ex 2 
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Appendix 5 - Overall Heavy Maintenance Budget 

Year Initial Matangi C check budget $ 
Initial SE Passenger Carriages D 

check budget $ 
Initial SW Passenger Carriages D 

check budget $ 

Total $ 

1 July 2016 to 30 June 2017 (2016/17) 

1 July 2017 to 30 June 2018 (2017/18) 

1 July 2018 to 30 June 2019 (2018/19) 

1 July 2019 to 30 June 2020 (2019/20) 

1 July 2020 to 30 June 2021 (2020/21) 

1 July 2021 to 30 June 2022 (2021/22) 

1 July 2022 to 30 June 2023 (2022/23) 

1 July 2023 to 30 June 2024 (2023/24) 

1 July 2024 to 30 June 2025 (2024/25) 

1 July 2025 to 30 June 2026 (2025/26) 

1 July 2026 to 30 June 2027 (2026/27) 

1 July 2027 to 30 June 2028 (2027/28) 

1 July 2028 to 30 June 2029 (2028/29) 

1 July 2029 to 30 June 2030 (2029/30) 

1 July 2030 to 30 June 2031 (2030/31) 

1 July 2031 to 30 June 2032 (2031/32) 

Under paragraph 14.17 (Operator's Rights and Responsibilities) of Schedule 4 (Vehicle Services), the Operator acknowledges and agrees that its costs related 

to RS1 are already included in the Annual Heavy Maintenance Budget and the Overall Heavy Maintenance Budget.  The Operator shall not be entitled to 

amend the Annual Heavy Maintenance Budget, the Overall Heavy Maintenance Budget or the amounts specified in the Heavy Maintenance Rate Card as a 

consequence of RS1.  



s 7(2)(b)(ii) LGOIMA



Partnering Contract CONFIDENTIAL  Schedule 6 

PT0416 

Schedule 6 (Financial and Performance Regime) - Final 
CNTR-7-27 

Appendix 6 - Heavy Maintenance Rate Card 

 

Fee per Matangi C Check 

Check Time Distance Fee 

C1 Check 3 years 270,000km 

C2 Check 6 years 540,000km 

C3 Check 9 years 810,000km 

C4 Check 12 years 1,080,000km 

C5 Check 15 years 1,350,000km 

C6 Check 18 years 1,620,000km 

 

Fee Per SE Passenger Carriages D Check 

Check Frequency Distance Fee 

D1 Check  300,000km to 400,000km 

D2 Check  600,000km to 800,000km 

D3 Check 25,000 hrs to 30,000 hrs  

 

Fee per SW Passenger Carriages D Check 

Check Frequency Distance Fee 

D1 Check  300,000km to 400,000km 

D2 Check  600,000km to 800,000km 

D3 Check 25,000 hrs to 30,000 hrs  
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Appendix 7 - Additional Vehicle Services Rate Card 

     

     

Rates for Exceptional Repair Work    

Requirement Unit Rate 

Tradesman Per Person Hour 

Professional Engineer Per Person Hour 

Parts Margin % 

Outsourcing Margin % 

     

     

     

Rates for Additional Modification Services   

Requirement Unit Rate 

Tradesman Per Person Hour 

Professional Engineer Per Person Hour 

Parts Margin % 

Outsourcing Margin % 
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Appendix 8 - NFI Event Rate Card 

     

Rates for NFI Event    

Requirement Unit Rate  

Tradesman Per Person Hour 

Professional Engineer Per Person Hour 

All other reasonable direct incremental costs 
properly incurred (see paragraphs 13.1.2 and 
13.1.3 of Schedule 16 (Change Events and Net 
Financial Impact)) 

Margin % 
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1 Introduction

1.1 This Schedule sets out details of the following insurance policies that the

Operator is required to take out and maintain, being:

1.1.1 the Material Damage Policy; and

1.1.2 the Public Liability Policy.

1.2 The Operator shall take out and maintain the Material Damage Policy and the

Public Liability Policy in accordance with the key terms described at paragraphs

2 and 3 of this Schedule and the provisions at clause 50 (Insurance).

1.3 All references to dollars and $ are to New Zealand currency.

1.4 The Parties acknowledge and agree that the terms of the Public Liability Policy

and Material Damage Policy (including declared values and limits of liability

provided for in paragraph 2) may be adjusted in accordance with the provisions of

the Partnering Contract relating to Contract Variations.

2 Material Damage Policy

The Insured: Operator

Greater Wellington Regional Council (GWRC); and

Greater Wellington Rail Limited (GWRL),

for their respective rights, obligations and interests.

The Business: Operation and maintenance of rolling stock and all other activities

incidental thereto or permitted under the terms of the Partnering Contact or

any Transaction Document.

The Situation: Primarily in Wellington but including anywhere in New Zealand.

Period of

Insurance:

From and including 3.00 am on the Commencement Date.

To and including 2.00 am on the date of termination or expiry of the

Partnering Contract (whichever is the earlier), subject to the renewal of this

insurance cover on an annual basis.

Insured Property: The Vehicles described in the Partnering Contract (and the attached

underwriting schedule) and any other rolling stock or vehicles which may

from time to time be provided to the Operator by GWRC or GWRL under

the Partnering Contract.

The EMU Depot and the EMU Depot Plant and Equipment and any other

plant and equipment which may from time to time be provided to the

Operator by GWRC or GWRL under the Partnering Contract.

The Spares, Rotable Items, Special Tools and General Tools (located at
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EMU Depot, the Carriage Depot and at Lower Hutt) transferred to the

Operator on the Commencement Date (as part of the Initial Transferring

Assets) and any replacement or addition from time to time thereof which

may be transferred or provided to the Operator by GWRC or GWRL under

the Partnering Contract.

Declared Values as

at the date of the

Partnering

Contract:

Vehicles

$411,500,000 (as per the attached underwriting schedules)

Spares, Rotable Items, Special Tools and General Tools

$11,000,000

EMU Depot

$22,170,400

EMU Depot Plant and Equipment

$9,015,100

Coverage: Comprehensive first party property damage cover in respect of the Insured

Property

Limit of Liability

as at the date of the

Partnering

Contract:

Vehicles, Spares, Rotable Items, Special Tools and General Tools

each and every loss or series of losses arising out of any one

event in excess of policy deductibles.

EMU Depot

each and every loss or series of losses arising out of any one

event

EMU Depot Plant and Equipment
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Key terms for Material Damage Policy

2.1 The Material Damage Policy shall contain the following terms, or terms to the

same effect.

Interests of other parties

2.2 This policy extends to indemnify each insured party and any other party having a

pecuniary or economic interest in the Insured Property.

2.3 Where the insured consists of more than one legal entity that is named on the

schedule:

2.3.1 each shall be considered as a separate entity and the word “insured”

shall apply to each as if a separate policy had been issued to each.

Nothing contained in this condition shall result in an increase of the

insurer’s liability in respect of any occurrence or period of insurance;

2.3.2 any act, error, omission, neglect or breach of this policy of or by an

individual party will not prejudice the rights of the remaining

party/parties; and

2.3.3 the insurer shall not impute to any insured any knowledge or intention

or state of mind possessed or allegedly possessed by any other

insured.

Subrogation waiver

2.4 The insurers irrevocably and unconditionally agree to waive any rights and

remedies or relief to which they may become entitled by subrogation against:

2.4.1 any insured named or described by this policy (including its directors,

partners, officers, employees or servants);

2.4.2 any corporation or organisation (including its directors, officers,

partners, employees or servants) owned or controlled by any insured

named herein or subsidiary to any insured named herein or any

co-owner of the Insured Property;

2.4.3 any party referred to in memoranda entitled ‘Interests of other parties’

(or as amended), (and the insurer agrees that any agreement(s) that the

insured may have between any or all such parties will not affect the

validity of this endorsement); and

2.4.4 any railroad, other transportation corporation or company, local

authority or Government or Government agency or other statutory

authority, lessor, property owner, contractor or person whenever the

insured has agreed to release such party from liability arising from

any peril insured under this policy.
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Testing and commissioning

2.5 This policy extends to cover Insured Property during the course of, and as a result

of its use following, processing and/or testing and commissioning.

Other terms

2.6 The policy shall:

2.6.1 be governed by New Zealand law and subject to New Zealand

jurisdiction;

2.6.2 require the insurer to promptly notify each insured party:

(a) if the premium is unpaid by the date it is due, and giving each

insured party 20 Business Days to pay the amount outstanding;

(b) if the insurer considers any party is in breach of the policy; and

(c) if the insurer proposes to make any payment under the policies,

5 Business Days prior to the insurer making any such payment;

and

2.6.3 require the insurer to:

(a) pay all amounts payable under the policy into the Joint Insurance

Account;

(b) provide GWRC and GWRL not less than 20 Business Days prior

written notice of the cancellation, expiry, termination or

amendment of the policy; and

(c) not contain any average clause.

UNDERWRITING SCHEDULES FOR MATERIAL DAMAGE POLICY

VALUES FOR INSURANCE PURPOSES

30 JUNE 2016 - 30 JUNE 2017

Matangi Fleet EMU value

Vehicle Type No. Vehicle Serial No. Vehicle Type Description
Estimated Matangi
Fleet value

EMU 83 2 car sets $377,057,131

Total $377,057,131

Carriage Fleet - SE Carriage value

Vehicle Type No.
Vehicle Serial
No.

Vehicle Type Description
Estimated SE
Carriage value

SE1 SE3380 Standard passenger coach $1,385,911
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SE2 SE3311 Standard passenger coach $1,385,911

SE3 SE3324 Standard passenger coach $1,385,911

SE4 SE3288 Standard passenger coach $1,385,911

SES1 SES3327 Passenger coach with wheelchair hoist $1,385,911

SEG1 SEG3430 Passenger coach with generator $1,385,911

Total $8,315,466

Carriage Fleet - SW Carriage value

Vehicle Type No. Vehicle Serial No. Vehicle Type Description
Estimated SW
Carriage value

SW1 SW5837 Standard passenger coach $1,426,222

SWS1 SWS5660 Passenger coach with wheelchair hoist $1,426,222

SWG1 SWG3365 Passenger coach with generator $1,426,222

SW2 SW5820 Standard passenger coach $1,426,222

SW3 SW3376 Standard passenger coach $1,426,222

SW4 SW3339 Standard passenger coach $1,426,222

SW5 SW3394 Standard passenger coach $1,426,222

SWS2 SWS5723 $1,426,222

SWG2 SWG5671 Passenger coach with generator $1,426,222

SW6 SW5658 Standard passenger coach $1,426,222

SW7 SW5646 Standard passenger coach $1,426,222

SW8 SW3294 Standard passenger coach $1,426,222

SWS3 SWS3298 Passenger coach with wheelchair hoist $1,426,222

SWG3 SWG3422 Passenger coach with generator $1,426,222

SW9 SW3355 Standard passenger coach $1,426,222

SW10 SW3349 Standard passenger coach $1,426,222

SW11 SW3404 Standard passenger coach $1,426,222

SW12 SW3282 Standard passenger coach $1,426,222

AG Van AG222 Spare Generator and luggage Van $376,685

Total $26,048,681
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3 Public Liability Policy

The Insured: Operator

The Business: Operation and maintenance of rolling stock and all other activities

incidental thereto or permitted under the terms of the Partnering Contact or

any Transaction Document.

Period of Insurance From and including 3.00 am on the Commencement Date

To and including 2.00 am on the date of termination or expiry of the

Partnering Contract (whichever is the earlier), subject to the renewal of this

insurance cover on an annual basis.

Minimum Limit of
Liability:

(to apply in excess
of any relevant
policy deductible)

any one occurrence.

Maximum policy

deductible:

any one occurrence.

Required policy
extensions:

Forest & Rural Fires Act liability

Exemplary & Punitive Damages

Territorial Limits: Worldwide.

Policy to include: Extension in respect of the vicarious liability of GWRC/GWRL arising out
of the performance of the Operator

Key terms for Public Liability Policy

3.1 The Public Liability Policy shall contain the following terms, or terms to the same

effect.

Contractual agreement

3.2 The insurer agrees that the Operator's entry into the Partnering Contract or any of

the Transaction Documents does not breach any policy exclusion for liability

assumed by agreement.



s 7(2)(b)(ii) LGOIMA
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Other terms

3.3 The Operator shall or shall procure that its insurance broker shall provide GWRC

and GWRL not less than 20 Business Days prior written notice of the

cancellation, expiry, termination or amendment of the policy.
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1 Operator Representations and Warranties 

Prohibited Act 

1.1 None of the Operator, the or any Operator Associate or anyone 

employed by any of them or acting on behalf of any of them have committed any 

Prohibited Act.  

Information provided 

1.2 All information which has been given by the Operator, the or the 

Operator Associates or anyone employed by any of them or acting on behalf of any 

of them to GWRC was (when given, whether in the Expression of Interest, Tender, 

correspondence, negotiations or otherwise) true and remains true, complete and 

accurate in all material respects.  

Corporate 

1.3 The Operator is a corporation duly incorporated in New Zealand and is validly 

existing under the Companies Act.  

1.4 The Operator and the  each has the power to enter into and perform its 

obligations under the Transaction Documents to which it is a party, to carry out the 

transactions contemplated by those documents and to carry on its business as now 

conducted or contemplated. 

1.5 The Operator's constitution produced to GWRC at the date of this Partnering 

Contract and signed by its solicitors for the purposes of identification is its full 

constitution including all resolutions affecting it. 

1.6 In entering into the Transaction Documents to which it is party, neither the 

nor the Operator is acting as responsible entity or trustee of any trust or 

settlement or as an agent on behalf of another entity.  

Tax status 

1.7 At the date of this Partnering Contract and throughout the Term, the Operator is and 

will remain registered as a single entity under the Income Tax Act and the GST Act. 

Transaction Documents 

1.8 The Operator and the  have each taken all necessary corporate action to 

authorise the entry into and performance of the Transaction Documents to which it 

is a party and to carry out the transactions contemplated by those documents. 

1.9 Each Transaction Document to which the Operator or the  are a party 

creates valid and binding obligations and is enforceable in accordance with its 

terms, subject to any necessary stamping and registration, laws generally affecting 

creditors' rights and general principles of equity.  

1.10 The execution and performance by the Operator or the  of the 

Transaction Documents to which it is a party and each transaction contemplated 

under those documents did not and will not violate in any respect a provision of: 


Note
s 7(2)(b)(ii) LGOIMA


Note
s 7(2)(b)(ii) LGOIMA


Note
s 7(2)(b)(ii) LGOIMA


Note
s 7(2)(b)(ii) LGOIMA


Note
s 7(2)(b)(ii) LGOIMA


Note
s 7(2)(b)(ii) LGOIMA


Note
s 7(2)(b)(ii) LGOIMA
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1.10.1 any Law; 

1.10.2 its constitution or other constituent documents; or 

1.10.3 any other document or agreement that is binding on it or its assets.  

Legal proceedings and insolvency 

1.11 No litigation, arbitration or other proceedings are current, pending or to the 

Operator's knowledge, threatened, which, if adversely determined, would or could 

have a material adverse effect upon the Operator, the , the Vehicle 

Services Subcontractor or their ability to perform their respective obligations under 

the Transaction Documents. 

1.12 There has been no material change in the financial condition of the Operator, the 

or the Operator Associates (since the date of their last audited accounts 

provided by the Operator to GWRC) which would prejudice the ability of the 

Operator, the Vehicle Services Subcontractor or the  to perform its 

respective obligations under the Transaction Documents. 

1.13 No Insolvency Event has occurred in relation to the Operator, the Vehicle Services 

Subcontractor or the . 

1.14 There is no unsatisfied judgment against the Operator or the .  

Authorisations  

1.15 Each authorisation that is required in relation to: 

1.15.1 the execution, delivery and performance by the Operator or the 

 of the Transaction Documents to which it is a party and the 

transactions contemplated by those documents; 

1.15.2 the validity and enforceability of the Transaction Documents to which the 

Operator or the are party; and 

1.15.3 the Operator's and  business as now conducted or 

contemplated, 

has been obtained or effected and remains in full force and effect, the Operator and 

the  are in compliance with them and have paid all applicable fees in 

respect of them.  

Title and security 

1.16 None of the Operator’s property is subject to any Security Interest (other than a 

Permitted Security Interest). 

1.17 The Operator does not hold any assets as the trustee or responsible entity of any 

trust. 

Other 

1.18 The Operator is not aware of any facts or circumstances that have not been 

disclosed to GWRC in writing that would, if disclosed, be likely to materially 


Note
s 7(2)(b)(ii) LGOIMA
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s 7(2)(b)(ii) LGOIMA


Note
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adversely affect the decision of a prudent and reasonable public sector entity 

considering whether or not to enter into this Partnering Contract with the Operator. 
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1 Introduction

1.1 This Schedule sets out:

1.1.1 the Ancillary Access Rights that are granted to the Operator by GWRL in

respect of the Stations, the EMU Depot and the Carriage Depot, and the

terms on which those Ancillary Access Rights are granted; and

1.1.2 the Ancillary Access Rights that are granted to the Operator by GWRC in

respect of certain parts of Wellington Station and the Waterloo Quay

Carparks, and the terms on which those Ancillary Access Rights are

granted.

2 Stations (excluding Wellington Station)

2.1 Station Lease: The Station Lease sets out the terms on which land on which the

Station buildings (with the exception of Wellington Station) are located is made

available by KiwiRail Limited to GWRL for the purposes of “Wellington metro

passenger rail services” including all ancillary uses (commercial and non-

commercial) which support and enhance the use of the “Wellington Metro

Passenger Rail Service”.

2.2 Access granted to the Operator: Pursuant to its rights as lessee under the Station

Lease, and in its capacity as owner of the Station buildings, GWRL grants to the

Operator and any Operator Associate, from the Commencement Date for the Term

of this Partnering Contract, and for the purpose of carrying out the Services, a right

of access (“Station Ancillary Access Right”) in respect of:

2.2.1 the "Land" as defined in the Station Lease for all Stations (excluding

Wellington Station); and

2.2.2 those areas of those Stations shown in the Plans attached in Appendix 3

Station Access Areas Plans (excluding Wellington Station) marked

“Operator” and shaded orange;

(collectively “Station Access Areas”), on the terms set out in this paragraph 2.

2.3 Status of Right: The Station Ancillary Access Right:

2.3.1 is an ancillary right to the Operator's obligations to GWRL and GWRC

under this Partnering Contract;

2.3.2 does not create any legal interest in the Station Access Areas; and

2.3.3 is subject to the Operator’s acknowledgments, acceptance and agreement

in this paragraph 2.

2.4 Cleaning: The Operator shall be responsible for arranging, overseeing and

meeting the cost of cleaning those parts of the Station Access Areas described in

the table at paragraph 7.1 where the Operator is shown as the party responsible, to

the relevant corresponding standard indicated in that table.
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2.5 Security: The Operator shall to the extent reasonably necessary and prudent in

connection with the provision of the Services, make secure those parts of the

Station buildings forming part of the Station Access Areas which are deemed

capable of being made secure by GWRL in accordance with the Security Service

Specification and the Security Management Plan.

2.6 Outgoings: Subject to the cleaning obligations described at paragraph 2.4 and the

security obligations described at paragraph 2.5, the Operator shall not be required to

pay any outgoings or utility costs incurred by GWRL as lessee of the relevant land

and as building owner of the Station buildings (excluding Wellington Station) in

regard to the Station Access Areas.

2.7 No alterations or additions: The Operator shall not be permitted to make any

alterations or additions to the Station buildings without the prior written approval

of GWRL.

2.8 Operator Acknowledgements: The Operator acknowledges, accepts and agrees

that:

2.8.1 the Station Ancillary Access Right is subject to:

(a) the interests and rights of both Clear Communications Limited

and KiwiRail under the Fibre Optic Cable Agreement referred to

in clause 15.1 of the Station Lease;

(b) a specific limitation on access over a certain 2 metre strip

centred on the fibre optic cable which is the subject of the Fibre

Optic Cable Agreement referred to in clause 15.1 of the Station

Lease;

(c) use of the Paraparaumu and Waikanae Stations for KiwiRail’s

long distance and Capital Connection services; and

(d) any third party rights granted by KiwiRail Limited provided for

or referred to in the Station Lease, the terms of any easements

affecting or relating to the land, and such rights as KiwiRail

Limited has reserved to itself under the Station Lease;

2.8.2 the Operator and any Operator Associate may only access the Station

Access Areas in the manner pre-approved by KiwiRail Limited;

2.8.3 the Operator and any Operator Associate access and use the Station

Access Areas entirely at their own risk;

2.8.4 the Operator shall work co-operatively with any other tenants or

occupiers at any of the Stations;

2.8.5 GWRL reserves the right of inspection at all times to assess compliance

with the terms of the grant of the Station Ancillary Access Right; and

2.8.6 the Operator shall and shall procure that the Operator Associates shall

exercise the Station Ancillary Access Right at all times in accordance
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with GWRL’s obligations as lessee under the Station Lease, and such

reasonable directions as GWRL or GWRC may from time to time give to

the Operator; and

2.8.7 the Operator shall not, and shall procure that the Operator Associates

shall not, do anything which would put GWRL in breach of GWRL’s

obligations under the Station Lease or cause or contribute to an event

which does or may entitle the lessor to terminate the Station Lease.

2.9 Suitability: No warranty or representation expressed or implied has been or is

made by GWRL or GWRC including by any person on their behalf that:

2.9.1 the Station Access Areas are now suitable or will remain suitable or

adequate for access to and associated use by the Operator or any Operator

Associate, for the provision of the Services; or

2.9.2 that any access and associated use by the Operator or any Operator

Associate of the Station Access Areas will comply with the relevant

by-laws or ordinances or other requirements of any authority having

jurisdiction.

GWRL’s obligations regarding Stations

2.10 Without prejudice to the Operator's obligations under this Schedule 9, GWRL in its

capacity as the owner of the buildings (excluding Wellington Station) shall be

responsible for:

2.10.1 maintenance, refurbishment or replacement of those buildings;

2.10.2 asset management in regard to those buildings;

2.10.3 in regard to all parts of the Station buildings (excluding Wellington

Station and the areas marked “Operator” and shaded orange on the Station

Plans attached at Appendix 3 (Station Access Areas Plans (excluding

Wellington Station)) of this Schedule):

(a) the management and use of those parts of the buildings;

(b) management of all third party tenancies in regard to those parts

or the buildings; and

(c) security of those parts of the buildings,

and GWRL shall be able to deal freely at GWRL’s discretion with all other areas in

the Station buildings (excluding the ”Operator” areas referred to above), including

but not limited to making decisions with regard to tenancy mix.
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3 Wellington Station

3.1 Wellington Station Lease: The Wellington Station Lease sets out the terms on

which certain parts of the land and buildings comprising Wellington Station are

made available to GWRC as lessee from the Commencement Date until 30 June

2021 for the purpose of Wellington metro passenger rail services including all

ancillary uses which support and enhance the use and operation of the Wellington

metro passenger rail services.

3.2 Access granted to the Operator until 30 June 2021: Pursuant to its rights as

lessee under the Wellington Station Lease, GWRC grants to the Operator and any

Operator Associate, from the Commencement Date until 30 June 2021, and for the

purpose of carrying out the Services, a right of access (Wellington Station

Ancillary Access Right) in respect of those parts of Wellington Station shown in

the Plan attached in Appendix 1 (Wellington Station Access Areas Plan) marked:

3.2.1 “Metro” shaded brown;

3.2.2 “Bike Parks” shaded green; and

3.2.3 "Server Room" shaded blue,

(together “Wellington Station Access Areas”), on the terms set out in this

paragraph 3.

3.3 Status of Right: The Wellington Station Ancillary Access Right:

3.3.1 is an ancillary right to the Operator’s obligations to GWRL and GWRC

under this Partnering Contract;

3.3.2 does not create any legal interest in the Wellington Station Access Areas;

and

3.3.3 is subject to the Operator’s acknowledgments, acceptance and agreement

in this paragraph 3.

3.4 Cleaning: The Operator shall be responsible for arranging, overseeing and meeting

the cost of cleaning of those parts of the Wellington Station Access Areas described

in the table at paragraph 7.1 where the Operator is shown as the party responsible,

to the relevant corresponding standard indicated in that table.

3.5 Security: The Operator shall to the extent reasonably necessary and prudent in

connection with the provision of the Services, make secure those parts of the

Wellington Station Access Areas which are deemed capable of being made secure

by GWRC and/or GWRL in accordance with the Security Service Specification and

the Security Management Plan.

3.6 Outgoings: Subject to the cleaning obligations described at paragraph 3.4 and the

security obligations described at paragraph 3.5 the Operator shall not be required to

pay any outgoings or utility costs incurred by GWRC as lessee under the

Wellington Station Lease in regard to the Wellington Station Access Areas.
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3.7 No alterations or additions: The Operator shall not be permitted to make any

alterations or additions to or in the Wellington Station Access Areas without the

prior written approval of both GWRC, and KiwiRail Holdings Limited.

3.8 Operator Acknowledgements: The Operator acknowledges, accepts and agrees

that

3.8.1 the Wellington Station Ancillary Access Right is subject to:

(a) the interests and rights of both Vodafone and KiwiRail Holdings

Limited under the Fibre Optic Cable Agreement referred to in

the Wellington Station Lease;

(b) a specific limitation on access over a certain 2 metre strip

centred on the fibre optic cable which is the subject of the Fibre

Optic Cable Agreement referred to in the Wellington Station

Lease;

(c) the use of Wellington Station for KiwiRail’s long distance and

Capital Connection services;

(d) any third party rights granted by KiwiRail Holdings Limited

provided for or referred to in the Wellington Station Lease, the

terms of any easements affecting or relating to the Wellington

Station Access Areas, and such rights as KiwiRail Holdings

Limited has reserved to itself under that lease;

3.8.2 the Operator and any Operator Associate may only access the Wellington

Station Access Areas in the manner pre-approved by KiwiRail Holdings

Limited;

3.8.3 the Operator and any Operator Associate access and use the Wellington

Station Access Areas entirely at their own risk;

3.8.4 GWRC reserves the right of inspection at all times to assess compliance

with the terms of the grant of the Wellington Station Ancillary Access

Right;

3.8.5 the Operator shall and shall procure that the Operator Associates shall

exercise the Wellington Station Ancillary Access Right in accordance

with GWRC’s obligations as lessee, under the Wellington Station Lease

and such reasonable directions as GWRC may from time to time give to

the Operator;

3.8.6 from 1 July 2021 and for the balance of the Term, the Operator shall and

shall procure that the Operator Associates shall access and use the

Wellington Station Access Areas (or any relocated areas within

Wellington Station) consistently with the rights and obligations of

GWRC under the Wellington Station Framework Agreement (including

any arrangement pursuant to that agreement which GWRC provides to
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the Operator), and in accordance with the relevant terms referred to in

paragraph 3.12;

3.8.7 the Operator shall work co-operatively with any other tenants or

occupiers at Wellington Station;

3.8.8 the Operator shall not, and shall procure that the Operator Associates

shall not, do anything which would put GWRC in breach of GWRC’s

obligations under the Wellington Station Lease or the Wellington Station

Framework Agreement (including any arrangement pursuant to that

agreement which GWRC provides to the Operator) or cause or contribute

to an event which does or may entitle any party to terminate the

Wellington Station Lease or Wellington Station Framework Agreement

(including any arrangement pursuant to that agreement which GWRC

provides to the Operator); and

3.8.9 the location and position of the Wellington Station Access Areas may

change over time pursuant to the rights which KiwiRail Holdings Limited

has to relocate these areas under the Wellington Station Lease.

3.9 Relocation Costs: In the event of any relocation of the Wellington Station Access

Areas under the Wellington Station Lease required by KiwiRail Holdings Limited,

GWRC will meet the reasonable relocation costs of fitting out the alternative

relocated space to a standard and extent of fitout which is commensurate with the

standard and extent of fitout in the relevant part or parts of the Wellington Station

Access Areas relocated, prior to that relocation.

3.10 Suitability: No warranty or representation expressed or implied has been or is

made by GWRL or GWRC or any person on their behalf that:

3.10.1 the Wellington Station Access Areas are now suitable or will remain

suitable or adequate for access to and associated use by the Operator or

any Operator Associate, for the provision of the Services; or

3.10.2 any access and associated use by the Operator or any Operator Associate

of the Wellington Station Access Areas will comply with the relevant by-

laws or ordinances or other requirements of any authority having

jurisdiction; or

3.10.3 the Wellington Station Access Areas will remain in the same position or

location which they are in as at the Commencement Date.

3.11 Wellington Station Framework Agreement: the Wellington Station Framework

Agreement is intended to set out the terms and basis upon which certain areas at

Wellington Station are made available to GWRC beyond 30 June 2021 and for the

Term for the purposes of Wellington metro passenger rail services.

3.12 Access granted to the Operator from 1 July 2021: Through the rights which it

obtains under the Wellington Station Framework Agreement, including any

arrangement pursuant to that agreement, GWRC grants or will procure the granting
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of ongoing access to the Operator and any Operator Associates for the purpose of

providing the Services, as from 1 July 2021 and for the remainder of the Term, to

those areas made available to GWRC within Wellington Station , upon such terms

and conditions as:

3.12.1 are consistent with the terms upon which the Wellington Station

Ancillary Access Right is granted;

3.12.2 are consistent with the terms of the rights granted to GWRC under the

Wellington Station Framework Agreement (including any arrangement

pursuant to that agreement which GWRC provides to the Operator); and

3.12.3 GWRC may otherwise reasonably require in the circumstances, provided

however the Operator shall not be required to meet any outgoings or

other costs of access beyond those set out in this paragraph 3.

GWRC’s obligations regarding Wellington Station

3.13 Without prejudice to the Operator's obligations under this Schedule 9, GWRC in its

capacity as lessee under the Wellington Station Lease and as party to the

Wellington Station Framework Agreement, shall ensure that:

3.13.1 all rent, outgoings and any other moneys payable to KiwiRail Holdings

Limited under the Wellington Station Lease or Wellington Station

Framework Agreement are paid; and

3.13.2 GWRC performs all of its other rights and obligations as lessee in

accordance with the terms and conditions set out in the Wellington Station

Lease or as party to the Wellington Station Framework Agreement,

including but not limited to:

(a) maintaining public risk insurance in accordance with the

Wellington Station Lease;

(b) seeking and obtaining KiwiRail’s prior approval (and any other

approvals required by the Wellington Station Lease) in regard to

any alterations to the buildings, construction of new buildings or

any other works on the land;

(c) the erection of any commercial signs on the land or buildings;

and

(d) complying with the lessee’s covenants, agreements and

limitation of access in respect of the fibre optic system located

on the land in accordance with the provisions of the Wellington

Station Lease,

provided that GWRC shall not be in breach of this paragraph 3.13 to the extent that

a breach by GWRC of the terms and conditions of the Wellington Station Lease or

Wellington Station Framework Agreement arises out of or in connection with any
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breach by the Operator or Operator Associate of this Schedule or the terms of the

grant of the Wellington Station Ancillary Access Right.
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4 Waterloo Quay Carparks

4.1 Waterloo Quay Carparks Licence: The Waterloo Quay Carparks Licence sets

out the terms on which those 70 carparks adjoining Wellington Station situated at

Waterloo Quay Wellington and shown marked “Metro Parking” and cross-hatched

in red on the Waterloo Quay Carparks Plan in Appendix 2 (Waterloo Quay

Carparks Licence) attached (“Waterloo Quay Carparks”) are made available to

GWRC, for car parking purposes associated with the provision of the Services.

4.2 Access granted to the Operator pursuant to Waterloo Quay Carparks

Licence: Pursuant to its rights under the Waterloo Quay Carparks Licence, GWRC

grants to the Operator and any Operator Associate, from the Commencement Date

until such date as GWRC may notify to the Operator ("Waterloo Quay Carparks

Licence Termination Date"), and for the purpose of car parking associated with

carrying out the Services from Wellington Station, a right of access in respect of

the Waterloo Quay Carparks (“Waterloo Quay Carparks Ancillary Access

Right”) on the terms set out in this paragraph 4.

4.3 Status of Right: The Waterloo Quay Carparks Ancillary Access Right:

4.3.1 is an ancillary right to the Operator's obligations to GWRL and GWRC

under this Partnering Contract;

4.3.2 does not create any legal interest in the Waterloo Quay Carparks; and

4.3.3 is subject to the Operator’s acknowledgments, acceptance and agreement

in this paragraph 4.

4.4 Outgoings: Except as provided in paragraphs 4.5 and 4.6, the Operator shall not

be required to meet any outgoings in respect of the Waterloo Quay Carparks.

4.5 Oil spillage and damage: The Operator shall be required to make good at its own

cost any oil spillage, soiling, or other damage which it causes or creates to the

Waterloo Quay Carparks and any adjoining land or carparks which may be affected

by the same.

4.6 Replacement Access cards: The Operator shall be responsible for replacing

security cards or keys made available to the Operator ( if any) which are lost or

damaged by the Operator or any Operator Associate.

4.7 Operator Acknowledgements: The Operator acknowledges, accepts and agrees

that:

4.7.1 the Waterloo Quay Carparks Ancillary Access Right granted to the

Operator is subject to:

(a) the interests and rights of both Vodafone and KiwiRail under the

Fibre Optic Cable Agreement referred to in the Waterloo Quay

Carparks Licence;

(b) a specific limitation on access over a certain 2 metre strip

centred on the fibre optic cable which is the subject of the Fibre
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Optic Cable Agreement referred to in the Waterloo Quay

Carparks Licence; and

(c) any third party rights granted by KiwiRail Limited provided for

or referred to in the Waterloo Quay Carparks Licence, the terms

of any easements affecting or relating to the relevant land, and

such rights as KiwiRail Limited has reserved to itself under that

licence;

4.7.2 the Operator and any Operator Associate may only access the Waterloo

Quay Carparks in the manner pre-approved by KiwiRail Limited;

4.7.3 the Operator and any Operator Associate access and use the Waterloo

Quay Carparks entirely at their own risk;

4.7.4 the Operator shall work co-operatively with any other tenants, occupiers

or users of any carparks adjoining the Waterloo Quay Carparks;

4.7.5 GWRC has no responsibility to the Operator or any Operator Associate

for any loss of and/or damage to any vehicle using or accessing the

Waterloo Quay Carparks;

4.7.6 GWRC reserves the right of inspection at all times to assess compliance

with the terms of the grant of the Waterloo Quay Carparks Ancillary

Access Right;

4.7.7 the Operator shall and shall procure that the Operator Associates shall

exercise the Waterloo Carparks Ancillary Access Right at all times in

accordance with GWRC’s obligations as licensee under the Waterloo

Quay Carparks Licence, and such reasonable directions as GWRC may

from time to time give to the Operator;

4.7.8 the Operator shall not, and shall procure that the Operator Associates

shall not, do anything which would put GWRC in breach of GWRC’s

obligations under the Waterloo Quay Carparks Licence or cause or

contribute to an event which does or may entitle the licensor to terminate

the Waterloo Quay Carparks Licence; and

4.7.9 the location and position of the Waterloo Quay Carparks may change

over time pursuant to the rights which KiwiRail Limited has to relocate

these carparks under the Waterloo Quay Carparks Licence.

4.8 Suitability: No warranty or representation expressed or implied has been or is

made by GWRL or GWRC or any person on their behalf that:

4.8.1 the Waterloo Quay Carparks are now suitable or will remain suitable or

adequate for access to and associated use by the Operator or any Operator

Associate, for the provision of car parking associated with the provision

of the Services; or
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4.8.2 any access and associated use by the Operator or any Operator Associate

of the Waterloo Quay Carparks will comply with the relevant by-laws or

ordinances or other requirements of any authority having jurisdiction; or

4.8.3 the Waterloo Quay Carparks will remain in the same position or location

which they are in as at the Commencement Date.

4.9 Access to Carparks after the Waterloo Quay Carparks Licence Termination

Date: Following the Waterloo Carparks Licence Termination Date for the

remainder of the Term, GWRC shall whether through its rights under the

Wellington Station Framework Agreement or otherwise, continue to provide or

procure the provision of access to the Operator and any Operator Associates, to 70

carparks either adjoining Wellington Station or within a reasonable proximity of

Wellington Station for use by the Operator and any Operator Associates in

connection with the provision of the Services, subject to the following:

4.9.1 the Operator and any Operator Associates complying with such terms,

acknowledgments and agreements as GWRC may (acting reasonably)

specify provided that:

(a) they shall be consistent with those terms applying to the

Waterloo Quay Carparks Ancillary Access Right; and

(b) GWRC shall continue to meet the rental or licence fee payable

for such carparks.
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5 EMU Depot

5.1 EMU Depot Lease: The EMU Depot Lease sets out the terms on which the EMU

Depot, land and related carparks described in the EMU Depot Lease are provided

by KiwiRail Limited to GWRL for the purposes of “maintenance and repair

purposes associated with the provision of Wellington metro passenger rail services

and for the carparking land, carparking”.

5.2 Access granted to the Operator: Pursuant to its rights as lessee under the EMU

Depot Lease, and in its capacity as owner of the EMU Depot ( including all

improvements to the EMU Depot and the EMU Depot Plant and Equipment),

GWRL grants to the Operator and any Operator Associate, from the

Commencement Date for the Term of this Partnering Contract, and for the purpose

of carrying out the Services, subject to compliance with the purpose under the

EMU Depot Lease referred to in paragraph 5.1, a right of access (“EMU Depot

Ancillary Access Right”) in respect of:

5.2.1 the “Land”, ”Common Areas, and “Carpark Land” as defined in the EMU

Depot Lease; and

5.2.2 those areas of the EMU Depot shown in the Plans attached in Appendix 4

(EMU Depot Access Areas Plan) marked “Operator” and shaded orange,

(collectively the EMU Depot Access Areas”), on the terms set out in this

paragraph 5.

5.3 Status of Right: The EMU Depot Ancillary Access Right:

5.3.1 is an ancillary right to the Operator's obligations to GWRL and GWRC

under this Partnering Contract;

5.3.2 does not create any legal interest in the EMU Depot Access Areas; and

5.3.3 is subject to the Operator's acknowledgments, acceptance and agreement

in this paragraph 5.

5.4 Cleaning: The Operator shall be responsible for arranging, overseeing and meeting

the cost of cleaning those parts of the EMU Depot Access Areas described in the

table at paragraph 7.1 where the Operator is shown as the party responsible, to the

relevant corresponding standard indicated in that table.

5.5 Security: The Operator shall to the extent reasonably necessary and prudent in

connection with the provision of the Services, make secure those parts of the EMU

Depot Access Areas which are deemed capable of being made secure by GWRL in

accordance with the Security Service Specification and the Security Management

Plan.

5.6 Outgoings: The Operator shall reimburse GWRL for the cost of any outgoings

associated with the Operator's access and use of the EMU Depot and the EMU

Depot Access Areas including outgoings incurred by GWRL under the EMU Depot
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Lease including but not limited to all utility costs, but excluding Rates which

GWRL shall be responsible for.

5.7 No alterations or additions: The Operator shall not be permitted to make any

alterations or additions to the EMU Depot without the prior written approval of

GWRL.

5.8 Operator Acknowledgements: The Operator acknowledges, accepts and agrees

that:

5.8.1 the EMU Depot Ancillary Access Right granted to the Operator is subject

to:

(a) the interests and rights of both Clear Communications Limited

and KiwiRail under the Fibre Optic Cable Agreement referred

to in the EMU Depot Lease;

(b) a specific limitation on access over a certain 2 metre strip

centred on the fibre optic cable which is the subject of the Fibre

Optic Cable Agreement referred to in the EMU Depot Lease;

(c) any requirements which GWRL or GWRC has from time to time

for itself and others nominated by GWRL or GWRC, to use and

occupy the EMU Depot Project Space (being the area shaded

green and marked “GWRC” on the relevant Plan attached in

Appendix 4 ((EMU Depot Access Areas Plan)) in connection

with projects including those regarding Vehicles or EMU Depot

Plant and Equipment; and

(d) any third party rights granted by KiwiRail Limited provided for

or referred to in the EMU Depot Lease, the terms of any

easements affecting or relating to the relevant land, and such

other rights as KiwiRail Limited has reserved to itself under that

lease;

5.8.2 the Operator and any Operator Associate may only access the EMU

Depot Access Areas in the manner pre-approved by KiwiRail Limited;

5.8.3 the Operator shall and shall procure that the Operator Associates shall use

the EMU Depot (including the EMU Depot Plant and Equipment and

GWRL improvements forming part of the EMU Depot) solely for the

purpose of carrying out the Services, subject to the permitted use under

the EMU Depot Lease referred to in paragraph 5.1 of this Schedule;

5.8.4 the Operator and any Operator Associate access the EMU Depot Access

Areas entirely at their own risk;

5.8.5 GWRL reserves a right of inspection at all times to assess compliance

with the terms of the grant of the EMU Depot Ancillary Access Right;
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5.8.6 the Operator shall and shall procure that the Operator Associates shall

exercise the EMU Depot Ancillary Access Right at all times in

accordance with GWRL’s obligations as lessee under the EMU Depot

Lease and such reasonable directions as GWRL may from time to time

give to the Operator; and

5.8.7 the Operator shall not, and shall procure that the Operator Associates

shall not, do anything which would put GWRL in breach of GWRL’s

obligations under the EMU Depot Lease or cause or contribute to an

event which does or may entitle the lessor to terminate the EMU Depot

Lease.

5.9 Suitability: No warranty or representation expressed or implied has been or is

made by GWRL or GWRC or any person on their behalf that:

5.9.1 the EMU Depot (including the EMU Depot Plant and Equipment and

GWRL improvements forming part of the EMU Depot) are now suitable

or will remain suitable or adequate for access to and associated use by the

Operator or any Operator Associate, for the provision of the Services; or

5.9.2 any access and associated use by the Operator or any Operator Associate

of the EMU Depot (including the EMU Depot Plant and Equipment and

GWRL improvements forming part of the EMU Depot) will comply with

the relevant by-laws or ordinances or other requirements of any authority

having jurisdiction.

Operator’s obligations regarding use of EMU Depot and EMU Depot Plant and

Equipment

5.10 The Operator shall at all times during the Term:

5.10.1 provide the EMU Depot Plant and Equipment Management Services

described at Schedule 4 (Vehicle Services); and

5.10.2 provide security monitoring services and other services in regard to the

EMU Depot and the EMU Depot Plant and Equipment in accordance

with the Operator’s obligations set out at Annexure 4 (Security Service

Specification), Good Industry Practice and the Security Management

Plan.

GWRL’s obligations regarding the EMU Depot

5.11 Without prejudice to the Operator's obligations under this Schedule 9, GWRL in its

capacity as the owner of the EMU Depot buildings shall be responsible for

maintenance, refurbishment or replacement of the EMU Depot subject to the

provisions at clause 51 (Reinstatement).

5.12 Without prejudice to the Operator's obligations under this Schedule 9, GWRL in its

capacity as lessee under the EMU Depot Lease, shall ensure that:
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5.12.1 all rent, outgoings and any other moneys payable to KiwiRail Limited

under the EMU Depot Lease is paid; and

5.12.2 subject to paragraph 5.13, GWRL performs all of its other rights and

obligations as lessee in accordance with the terms and conditions set out

in the EMU Depot Lease, including but not limited to:

(a) maintaining public risk insurance in accordance with clause 10.3

of the EMU Depot Lease;

(b) seeking and obtaining KiwiRail Limited’s prior approval (and

any other approvals required by the EMU Depot Lease) in

regard to any alterations to the buildings, construction of new

buildings or any other works on the land; and

(c) the erection of any commercial signs on the land or buildings,

provided that GWRL shall not be in breach of this paragraph 5.12 to the extent that

a breach by GWRL of the terms and conditions of the EMU Depot Lease arises out

of or in connection with any breach by the Operator or any Operator Associate of

this Schedule 9.

5.13 Without prejudice to any rights or remedies which GWRC or GWRL may have

against the Operator in connection with such failure, as between the Parties GWRL

shall not be required to insure the EMU Depot under clause 10.1 of the EMU

Depot Lease or otherwise.
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6 Carriage Depot

6.1 Carriage Depot Licence: The Carriage Depot Licence sets out the terms on which

access to the Carriage Depot is provided to GWRL for the purpose of “maintenance

and repair purposes associated with the provision of the Wellington metro

passenger rail and associated uses”.

6.2 Access granted to the Operator: Pursuant to its rights as licensee under the

Carriage Depot Licence, GWRL grants to the Operator and any Operator Associate

from the Commencement Date and for the Term of the Partnering Contract, and for

the purpose of carrying out the Services, subject to compliance with the purpose

under the Carriage Depot Licence referred to in paragraph 6.1, a right of access

(“Carriage Depot Ancillary Access Right”) in respect of the “Licensed Area” as

defined in the Carriage Depot Licence and shown shaded orange on the Plans

attached in Appendix 5 (Carriage Depot Access Areas Plan), (collectively

“Carriage Depot Access Areas”) on the terms set out in this paragraph 6.

6.3 Status of Right: The Carriage Depot Ancillary Access Right:

6.3.1 is an ancillary right to the Operator's obligations to GWRL and GWRC

under this Partnering Contract;

6.3.2 does not create any legal interest in the Carriage Depot Access Areas; and

6.3.3 is subject to the Operator's acknowledgments, acceptance and agreement

in this paragraph 6.

6.4 Cleaning: The Operator shall be responsible for arranging, overseeing and meeting

the cost of cleaning those parts of the Carriage Depot Access Areas as described in

the table at paragraph 7.1 where the Operator is shown as the party responsible, to

the relevant corresponding standard indicated in that table.

6.5 Security: The Operator shall to the extent reasonably necessary and prudent in

connection with the provision of the Services, make secure those parts of the

Carriage Depot Access Areas which are deemed capable of being made secure by

GWRL.

6.6 Outgoings: The Operator shall reimburse GWRL for the cost of any outgoings

(excluding Rates) associated with the Operator's access and use of the Carriage

Depot and the Carriage Depot Access Areas including outgoings incurred by

GWRL under the Carriage Depot Licence including but not limited to all utility

costs.

6.7 No alterations or additions: The Operator shall not be permitted to make any

alterations or additions to the Carriage Depot without the prior written approval of

GWRL.

6.8 Operator Acknowledgements: The Operator acknowledges, accepts and agrees

that:
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6.8.1 the Carriage Depot Ancillary Access Right granted to the Operator is

subject to any third party rights granted by KiwiRail over the “Licensed

Area” under the Carriage Depot Licence;

6.8.2 the Operator and any Operator Associate access the Carriage Depot

Access Areas entirely at their own risk;

6.8.3 the Operator and any Operator Associate may only access the Carriage

Depot Access Areas in the manner pre-approved by KiwiRail Limited;

6.8.4 the Operator shall work co-operatively with any other tenants or

occupiers at the Carriage Depot;

6.8.5 the Operator shall and shall procure that any Operator Associate shall use

the Carriage Depot Access Areas solely for the purpose of carrying out

the Services, subject to the permitted use under the Carriage Depot

Licence referred to in paragraph 6.1;

6.8.6 GWRL reserves a right of inspection at all times to assess compliance

with the terms of the grant of the Carriage Depot Ancillary Access Right;

6.8.7 the Operator shall and shall procure that any Operator Associate shall

exercise the Carriage Depot Licence Ancillary Right at all times in

accordance with GWRL’s obligations as licensee under the Carriage

Depot Licence and such reasonable directions as GWRL may from time

to time give to the Operator; and

6.8.8 the Operator shall not, and shall procure that any Operator Associate shall

not, do anything which would put GWRL in breach of GWRL’s

obligations under the Carriage Depot Licence or cause or contribute to an

event which does or may entitle the licensor to terminate the Carriage

Depot Licence.

6.9 Suitability: No warranty or representation expressed or implied has been or is

made by GWRL or GWRC including by any person acting on their behalf that:

6.9.1 the Carriage Depot Access Areas are now suitable or will remain suitable

or adequate for access to and associated use by the Operator or any

Operator Associate, for the provision of the Services; or

6.9.2 that any access and associated use by the Operator or any Operator

Associate of the Carriage Depot Access Areas will comply with the

relevant by-laws or ordinances or other requirements of any authority

having jurisdiction.
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7 Cleaning obligations

7.1 The Parties acknowledge and agree that the following parties shall be responsible

for arranging, overseeing and meeting the cost of cleaning the identified areas

within the Stations, EMU Depot and the Carriage Depot as set out in the following

table:

Station /
Depot
Facility

Area Party responsible Cleaning
standard to be
met ( if
applicable)

Wellington
Station

Common areas

(including platforms)

KiwiRail as lessor of
the Wellington Station
Lease

(cost to be passed on
and paid by GWRC as
lessee)

The standard
specified in
KiwiRail’s
relevant cleaning
contract

"Metro" areas shown
shaded brown on the
Wellington Station
Plan attached at
Appendix 1
(Wellington Station
Access Areas Plan).

KiwiRail as lessor of
the Wellington Station
Lease

(cost to be passed on
and paid by GWRC as
lessee)

The standard
specified in
KiwiRail’s
relevant cleaning
contract

IFT devices (during
IFT Phase 2)

Operator Good Industry
Practice and
standard
satisfactory to
GWRC

Bike parks shaded
green on the
Wellington Station
Plan attached at
Appendix 1
(Wellington Station
Access Areas Plan).

KiwiRail as lessor of
the Wellington Station
Lease

(cost to be passed on
and paid by GWRC as
lessee)

The standard
specified in
KiwiRail’s
relevant cleaning
contract

Server Room shaded
blue on the
Wellington Station
Plan attached at
Appendix 1
(Wellington Station
Access Areas Plan).

KiwiRail as lessor of
the Wellington Station
Lease

(cost to be passed on
and paid by GWRC as
lessee)

The standard
specified in
KiwiRail’s
relevant cleaning
contract
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Stations

(excluding
Wellington
Station)

Common areas
(including platforms)

GWRL The standard
specified in
GWRL’s
relevant cleaning
contract

"Operator" areas
shaded orange on
Appendix 3 (Station
Access Areas Plans
(excluding Wellington
Station)).

GWRL The standard
specified in
GWRL’s
relevant cleaning
contract

"GWRC" areas
shaded green on
Appendix 3 (Station
Access Areas Plans
(excluding Wellington
Station)).

GWRL The standard
specified in
GWRL’s
relevant cleaning
contract

Access Provider areas
marked "Networks"
and shaded blue on
Appendix 3 (Station
Access Areas Plans
(excluding Wellington
Station)).

Access Provider The standard
specified in the
Access
Provider’s
relevant cleaning
contract

IFT devices (during
IFT Phase 2)

Operator Good Industry
Practice and
standard
satisfactory to
GWRL

EMU
Depot

"Operator" areas
shaded orange on
Appendix 4 (EMU
Depot Access Areas
Plan).

Operator Good Industry
Practice and
standard
satisfactory to
GWRL

GWRL "Project
Space" shaded green
on Appendix 4 (EMU
Depot Access Areas
Plan)

Operator Good Industry
Practice and
standard
satisfactory to
GWRL

Carriage
Depot

Carriage Depot
Access Areas

Operator (unless a
separate cleaning
arrangement is agreed in
writing between the

In a manner and
to a standard that
ensures that
GWRL as
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Operator and KiwiRail) licensee is not in
breach of the
obligations at
clause 7.16 of
the Carriage
Licence

7.2 The Parties acknowledge and agree that any person undertaking the cleaning

obligations as set out in paragraph 7.1 shall not be allowed to enter the Ticket

Offices without one of the Operator's employees being present at all times.
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List of Appendices to this Schedule

Appendix 1 – Plan showing Wellington Station Access Areas initially made available to the

Operator shaded brown and marked "Metro", shaded green and marked "Bike Parks" and

shaded blue and marked "Server Room".

Appendix 2 – Plan showing Waterloo Quay Carparks initially made available to the

Operator cross-hatched red and marked “Metro Parking”.

Appendix 3 – Plans showing those Station Access Areas made available to the Operator

marked “Operator” and shaded orange as follows:

(1) Porirua Station

(2) Paekakariki Station

(3) Paraparaumu Station (2 plans)

(4) Petone Station

(5) Waterloo Station

(6) Featherston Station

(7) Masterton Station

(8) Upper Hutt

(9) Waikanae

Appendix 4 – Plan showing EMU Depot Access Areas made available to the Operator

marked “Operator” and shaded orange.

Appendix 5 – Plan showing Carriage Depot Access Areas made available to the Operator

marked “Licenced Area” and shaded orange.
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Appendix 1 – Wellington Station Access Areas Plan
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Appendix 2 – Waterloo Quay Carparks Plan
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Appendix 3 – Station Access Areas Plans (excluding Wellington Station)
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Appendix 4 – EMU Depot Access Areas Plan
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Appendix 5 – Carriage Depot Access Areas Plan
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1 Introduction and definitions 

1.1 This Schedule sets out the terms on which GWRL shall lease the Vehicles to the 

Operator.   

1.2 In this Schedule, the following definitions apply unless the context otherwise 

requires: 

Adapter Couplers means those adapter couplers identified in Appendix 1 

to this Schedule and which are located at the sites 

identified in Appendix 2 to this Schedule. 

Monthly Rental 

Amount 

means $500,000.    

Operating Lease 

Permitted Use 

has the meaning given in paragraph 2. 

Vehicles  means: 

(a)    the Simulator;   

(b)    the vehicles described in Appendix 1 to this 

Schedule (being the rolling stock vehicles, other 

vehicles and Adapter Couplers owned by GWRL 

and provided for use by the Operator in 

accordance with this Schedule); and 

(c)    the Electric Shunts, 

and in each case includes all assets, items and systems 

installed or located thereon. 

2 Grant of lease 

2.1 Subject to the following provisions of this Schedule 10, GWRL hereby leases the 

Vehicles to the Operator for the term specified in paragraph 3 for the following 

purposes: 

2.1.1 the operation of the Vehicles (excluding the Simulator) to provide the 

Scheduled Services and Special Event Services on the Wellington Rail 

Network in accordance with this Partnering Contract (including any 

necessary Ancillary Movements of the Vehicles in connection therewith); 

2.1.2 the maintenance of the Vehicles and the provision by or on behalf of the 

Operator of the Vehicle Services, in each case in accordance with this 

Partnering Contract;  

2.1.3 in the case of the Simulator only, the provision of driver training in 

accordance with clause 15 (Training Requirements); and 
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2.1.4 the use of the Vehicles to the extent otherwise required to enable the 

Operator to perform its obligations under this Partnering Contract, 

(together the Operating Lease Permitted Use). 

3 Term of Operating Lease 

3.1 Subject to paragraph 3.2 and without prejudice to any accrued rights or 

obligations, the term of the lease referred to in paragraph 2.1 shall commence at 

the Transfer Time and shall terminate at the relevant Nominated Time on the 

Termination Date.   

3.2 Notwithstanding anything to the contrary in this Partnering Contract, GWRL 

shall not be obliged to lease the Simulator (or otherwise provide the Simulator) to 

the Operator until such date as GWRL may notify the Operator in writing from 

time to time.  

3.3 For the avoidance of doubt, the Operator's obligations under paragraph 4 shall 

survive the termination of the lease. 

4 Rental payments 

4.1 Within 5 Business Days after the end of each Relevant Month, GWRL shall 

submit a valid tax invoice to the Operator for the Monthly Rental Amount.  

4.2 In consideration of GWRL leasing the Vehicles to the Operator pursuant to this 

Schedule 10 (Operating Lease), the Operator shall pay or procure the payment of 

the Monthly Rental Amount (without set-off, counterclaim, withholding or 

deduction) to GWRL on or before the 20th day of the month following the end of 

the Relevant Month (or if such day is not a Business Day, on the next Business 

Day).    

4.3 The Monthly Rental Amount is exclusive of GST, which shall be payable by the 

Operator in accordance with clause 47 (GST, rates, taxation, utilities and 

accounting principles). 

5 Obligations of the Operator 

5.1 The Operator shall: 

5.1.1 use the Vehicles solely for the Operating Lease Permitted Use and shall 

not use any of the Vehicles (or permit any of the Vehicles to be used) for 

any other purpose; 

5.1.2 ensure that the Vehicles are operated and maintained in accordance with 

the provisions of this Partnering Contract;  

5.1.3 ensure that the Vehicles are safely and securely stored when not in use 

and otherwise provide security in regard to the Vehicles in accordance 
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with the Vehicle and Asset Security Services described at Schedule 4 

(Vehicle Services) and the Security Service Specification; 

5.1.4 at all times during the Term, keep the Vehicles (excluding the Simulator): 

(a) on the Wellington Rail Network; or  

(b) at the Depot Facilities; or 

(c) at the Vehicle Stabling Facilities, 

and the Operator shall not permit the Vehicles (excluding the Simulator) 

to be located at or moved to any other premises or location without the 

prior written consent of GWRL; 

5.1.5 at all times during the Term, keep the Simulator and the Operator shall 

not permit the Simulator to be located at or moved to any other premises 

or location without the prior written consent of GWRL;   

5.1.6 take out and maintain insurance in accordance with the requirements of 

clause 50 (Insurance) of this Partnering Contract and reinstate the Insured 

Property in accordance with clause 51 (Reinstatement) of this Partnering 

Contract;  

5.1.7 make physical possession of the Vehicles available to GWRC, GWRL or 

GWRC’s nominee on the Operator Asset Transfer Date in accordance 

with clause 63.14 (General provisions relating to transfer); and 

5.1.8 not make any alteration or modification to the Vehicles except to the 

extent that it is obliged to do so under this Partnering Contract. 

6 Rights of GWRL and GWRC 

This Schedule 10 and the rights granted to the Operator hereunder shall be subject 

and without prejudice to any rights which GWRL or GWRC may have in relation 

to the Vehicles under any other provision of this Partnering Contract (including 

any rights under this Partnering Contract to access, use or inspect the Vehicles). 

7 Ownership 

7.1 The Operator acknowledges and agrees that the Vehicles shall at all times remain 

the property of GWRL and that the Operator shall have no right, title or interest in 

or to the Vehicles (except the right to possession and use of the Vehicles subject 

to the terms of this Schedule 10). 

7.2 The Operator shall ensure that at all times each of the Vehicles remains 

identifiable as being GWRL's property. 

7.3 Without prejudice to the Operator's obligations under clause 71.1 (Assignment by 

Operator), the Operator shall not: 
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7.3.1 do or permit to be done any act or thing which will or may jeopardise the 

rights, title and/or interest of GWRL in the Vehicles; or 

7.3.2 suffer or permit any of the Vehicles to be confiscated, seized or taken out 

of its possession or control under any distress, execution or other legal 

process, but if any of the Vehicles are so confiscated, seized or taken, the 

Operator shall: 

(a) at its sole expense, procure an immediate release and return of 

the Vehicles; and 

(b) indemnify GWRL and GWRC on demand (and keep them so 

indemnified) from and against all Losses suffered as a result of 

such confiscation, seizure or taking of the relevant Vehicles. 

8 No warranty 

8.1 Except to the extent otherwise required by applicable Law, neither GWRC nor 

GWRL: 

8.1.1 give any representation, warranty or undertaking; or  

8.1.2 shall have any liability to the Operator, 

in respect of the condition or quality of the Vehicles or their fitness for use by the 

Operator in the provision of the Services or for any other purpose. The Operator 

acknowledges and agrees that it has undertaken its own due diligence in this 

regard.  

9 Miscellaneous 

9.1 For the avoidance of doubt, the terms of this Operating Lease form part of this 

Partnering Contract and any reference to this Partnering Contract shall include 

this Operating Lease.  

9.2 The Parties acknowledge and agree that this Operating Lease is intended to be, 

and shall be, treated by the Parties as an operating lease and not a finance lease. If 

this Operating Lease is deemed to be a finance lease for income tax purposes, 

GWRL and the Operator agree that: 

9.2.1 they will each make the adjustment required under section FA 11 of the 

Income Tax Act 2007;  

9.2.2 the "consideration" for the purposes of calculating the amount of the loan 

for both GWRL as lessor and the Operator as lessee (in terms of sections 

FA 6 and FA 7 of the Income Tax Act 2007) will be an amount no greater 

than the aggregate of all Monthly Rental Amounts payable, being the 

lowest price that GWRL and the Operator would have agreed on for the 

Vehicles on the date on which this Operating Lease became effective, if 
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payment had been required in full at the time that the first right in the 

Vehicles was transferred; and 

9.2.3 the value of cost for tax depreciation purposes shall be based on the 

amount described in paragraph 9.2.2. 

9.3 GWRL and the Operator shall each: 

9.3.1 file income tax returns consistent with paragraph 9.2; and 

9.3.2 account for GST and adopt a GST filing position consistent with the 

position referred to in paragraph 9.2. 
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Appendix 1 - Vehicles 

 

 

  



Matangi Fleet

1 Matangi EMU EMU (Motor car) FP4103 23-Dec-10 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

2 Matangi EMU EMU (Trailer car) FT4103 23-Dec-10 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

3 Matangi EMU EMU (Motor car) FP4132 31-Mar-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

4 Matangi EMU EMU (Trailer car) FT4132 31-Mar-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

5 Matangi EMU EMU (Motor car) FP4149 8-Apr-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

6 Matangi EMU EMU (Trailer car) FT4149 8-Apr-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

7 Matangi EMU EMU (Motor car) FP4155 15-Apr-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

8 Matangi EMU EMU (Trailer car) FT4155 16-Apr-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

9 Matangi EMU EMU (Motor car) FP4161 12-May-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

10 Matangi EMU EMU (Trailer car) FT4161 12-May-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

11 Matangi EMU EMU (Motor car) FP4178 19-May-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

12 Matangi EMU EMU (Trailer car) FT4178 19-May-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

13 Matangi EMU EMU (Motor car) FP4190 19-May-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

14 Matangi EMU EMU (Trailer car) FT4190 19-May-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

15 Matangi EMU EMU (Motor car) FP4126 5-Jul-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

16 Matangi EMU EMU (Trailer car) FT4126 5-Jul-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

17 Matangi EMU EMU (Motor car) FP4339 22-Jul-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

18 Matangi EMU EMU (Trailer car) FT4339 22-Jul-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

19 Matangi EMU EMU (Motor car) FP4201 14-Jul-11 NIMT/HVL/JVL 2-cars unit In service

20 Matangi EMU EMU (Trailer car) FT4201 14-Jul-11 NIMT/HVL/JVL 2-cars unit In service

21 Matangi EMU EMU (Motor car) FP4345 29-Jul-11 NIMT/HVL/JVL 2-cars unit In service

22 Matangi EMU EMU (Trailer car) FT4345 29-Jul-11 NIMT/HVL/JVL 2-cars unit In service

23 Matangi EMU EMU (Motor car) FP4184 16-Aug-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

24 Matangi EMU EMU (Trailer car) FT4184 16-Aug-11 NIMT/HVL/JVL 2-cars unit In service
Flange 
lubrication 

25 Matangi EMU EMU (Motor car) FP4351 16-Aug-11 NIMT/HVL/JVL 2-cars unit In service

26 Matangi EMU EMU (Trailer car) FT4351 16-Aug-11 NIMT/HVL/JVL 2-cars unit In service

27 Matangi EMU EMU (Motor car) FP4368 26-Aug-11 NIMT/HVL/JVL 2-cars unit In service

28 Matangi EMU EMU (Trailer car) FT4368 26-Aug-11 NIMT/HVL/JVL 2-cars unit In service

29 Matangi EMU EMU (Motor car) FP4218 19-Sep-11 NIMT/HVL/JVL 2-cars unit In service

30 Matangi EMU EMU (Trailer car) FT4218 19-Sep-11 NIMT/HVL/JVL 2-cars unit In service

31 Matangi EMU EMU (Motor car) FP4230 29-Sep-11 NIMT/HVL/JVL 2-cars unit In service

32 Matangi EMU EMU (Trailer car) FT4230 29-Sep-11 NIMT/HVL/JVL 2-cars unit In service

33 Matangi EMU EMU (Motor car) FP4224 21-Nov-11 NIMT/HVL/JVL 2-cars unit In service

34 Matangi EMU EMU (Trailer car) FT4224 21-Nov-11 NIMT/HVL/JVL 2-cars unit In service

35 Matangi EMU EMU (Motor car) FP4397 21-Nov-11 NIMT/HVL/JVL 2-cars unit In service

36 Matangi EMU EMU (Trailer car) FT4397 21-Nov-11 NIMT/HVL/JVL 2-cars unit In service

37 Matangi EMU EMU (Motor car) FP4247 21-Nov-11 NIMT/HVL/JVL 2-cars unit In service

38 Matangi EMU EMU (Trailer car) FT4247 21-Nov-11 NIMT/HVL/JVL 2-cars unit In service

39 Matangi EMU EMU (Motor car) FP4408 25-Nov-11 NIMT/HVL/JVL 2-cars unit In service

40 Matangi EMU EMU (Trailer car) FT4408 25-Nov-11 NIMT/HVL/JVL 2-cars unit In service

41 Matangi EMU EMU (Motor car) FP4489 8-Dec-11 NIMT/HVL/JVL 2-cars unit In service

42 Matangi EMU EMU (Trailer car) FT4489 8-Dec-11 NIMT/HVL/JVL 2-cars unit In service

43 Matangi EMU EMU (Motor car) FP4380 22-Dec-11 NIMT/HVL/JVL 2-cars unit In service

44 Matangi EMU EMU (Trailer car) FT4380 22-Dec-11 NIMT/HVL/JVL 2-cars unit In service

45 Matangi EMU EMU (Motor car) FP4414 2-Mar-12 NIMT/HVL/JVL 2-cars unit In service

46 Matangi EMU EMU (Trailer car) FT4414 2-Mar-12 NIMT/HVL/JVL 2-cars unit In service

Current Status

Item 

No.

Line of 

Services
Remark

Vehicle Description Vehicle Type Vehicle No.

Date Owned 

by GWRL
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Matangi Fleet

Current Status

Item 

No.

Line of 

Services
Remark

Vehicle Description Vehicle Type Vehicle No.

Date Owned 

by GWRL

47 Matangi EMU EMU (Motor car) FP4506 15-Mar-12 NIMT/HVL/JVL 2-cars unit In service

48 Matangi EMU EMU (Trailer car) FT4506 15-Mar-12 NIMT/HVL/JVL 2-cars unit In service

49 Matangi EMU EMU (Motor car) FP4472 15-Mar-12 NIMT/HVL/JVL 2-cars unit In service

50 Matangi EMU EMU (Trailer car) FT4472 15-Mar-12 NIMT/HVL/JVL 2-cars unit In service

51 Matangi EMU EMU (Motor car) FP4529 15-Mar-12 NIMT/HVL/JVL 2-cars unit In service

52 Matangi EMU EMU (Trailer car) FT4529 15-Mar-12 NIMT/HVL/JVL 2-cars unit In service

53 Matangi EMU EMU (Motor car) FP4512 16-Mar-12 NIMT/HVL/JVL 2-cars unit In service

54 Matangi EMU EMU (Trailer car) FT4512 16-Mar-12 NIMT/HVL/JVL 2-cars unit In service

55 Matangi EMU EMU (Motor car) FP4374 2-Apr-12 NIMT/HVL/JVL 2-cars unit In service

56 Matangi EMU EMU (Trailer car) FT4374 2-Apr-12 NIMT/HVL/JVL 2-cars unit In service

57 Matangi EMU EMU (Motor car) FP4541 2-Apr-12 NIMT/HVL/JVL 2-cars unit In service

58 Matangi EMU EMU (Trailer car) FT4541 2-Apr-12 NIMT/HVL/JVL 2-cars unit In service

59 Matangi EMU EMU (Motor car) FP4564 17-Apr-12 NIMT/HVL/JVL 2-cars unit In service

60 Matangi EMU EMU (Trailer car) FT4564 17-Apr-12 NIMT/HVL/JVL 2-cars unit In service

61 Matangi EMU EMU (Motor car) FP4558 17-Apr-12 NIMT/HVL/JVL 2-cars unit In service

62 Matangi EMU EMU (Trailer car) FT4558 17-Apr-12 NIMT/HVL/JVL 2-cars unit In service

63 Matangi EMU EMU (Motor car) FP4253 26-Apr-12 NIMT/HVL/JVL 2-cars unit In service

64 Matangi EMU EMU (Trailer car) FT4253 26-Apr-12 NIMT/HVL/JVL 2-cars unit In service

65 Matangi EMU EMU (Motor car) FP4535 8-May-12 NIMT/HVL/JVL 2-cars unit In service

66 Matangi EMU EMU (Trailer car) FT4535 8-May-12 NIMT/HVL/JVL 2-cars unit In service

67 Matangi EMU EMU (Motor car) FP4276 25-May-12 NIMT/HVL/JVL 2-cars unit In service

68 Matangi EMU EMU (Trailer car) FT4276 25-May-12 NIMT/HVL/JVL 2-cars unit In service

69 Matangi EMU EMU (Motor car) FP4299 19-Jun-12 NIMT/HVL/JVL 2-cars unit In service

70 Matangi EMU EMU (Trailer car) FT4299 19-Jun-12 NIMT/HVL/JVL 2-cars unit In service

71 Matangi EMU EMU (Motor car) FP4570 29-Jun-12 NIMT/HVL/JVL 2-cars unit In service

72 Matangi EMU EMU (Trailer car) FT4570 29-Jun-12 NIMT/HVL/JVL 2-cars unit In service

73 Matangi EMU EMU (Motor car) FP4282 13-Jul-12 NIMT/HVL/JVL 2-cars unit In service

74 Matangi EMU EMU (Trailer car) FT4282 13-Jul-12 NIMT/HVL/JVL 2-cars unit In service

75 Matangi EMU EMU (Motor car) FP4316 30-Jul-12 NIMT/HVL/JVL 2-cars unit In service

76 Matangi EMU EMU (Trailer car) FT4316 30-Jul-12 NIMT/HVL/JVL 2-cars unit In service

77 Matangi EMU EMU (Motor car) FP4322 30-Jul-12 NIMT/HVL/JVL 2-cars unit In service

78 Matangi EMU EMU (Trailer car) FT4322 30-Jul-12 NIMT/HVL/JVL 2-cars unit In service

79 Matangi EMU EMU (Motor car) FP4587 15-Aug-12 NIMT/HVL/JVL 2-cars unit In service

80 Matangi EMU EMU (Trailer car) FT4587 15-Aug-12 NIMT/HVL/JVL 2-cars unit In service

81 Matangi EMU EMU (Motor car) FP4466 4-Sep-12 NIMT/HVL/JVL 2-cars unit In service

82 Matangi EMU EMU (Trailer car) FT4466 4-Sep-12 NIMT/HVL/JVL 2-cars unit In service

83 Matangi EMU EMU (Motor car) FP4443 11-Sep-12 NIMT/HVL/JVL 2-cars unit In service

84 Matangi EMU EMU (Trailer car) FT4443 11-Sep-12 NIMT/HVL/JVL 2-cars unit In service

85 Matangi EMU EMU (Motor car) FP4437 26-Sep-12 NIMT/HVL/JVL 2-cars unit In service

86 Matangi EMU EMU (Trailer car) FT4437 26-Sep-12 NIMT/HVL/JVL 2-cars unit In service

87 Matangi EMU EMU (Motor car) FP4495 27-Sep-12 NIMT/HVL/JVL 2-cars unit In service

88 Matangi EMU EMU (Trailer car) FT4495 27-Sep-12 NIMT/HVL/JVL 2-cars unit In service

89 Matangi EMU EMU (Motor car) FP4420 15-Oct-12 NIMT/HVL/JVL 2-cars unit In service

90 Matangi EMU EMU (Trailer car) FT4420 15-Oct-12 NIMT/HVL/JVL 2-cars unit In service

91 Matangi EMU EMU (Motor car) FP4604 10-Sep-12 NIMT/HVL/JVL 2-cars unit In service

92 Matangi EMU EMU (Trailer car) FT4604 10-Sep-12 NIMT/HVL/JVL 2-cars unit In service
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Matangi Fleet

Current Status

Item 

No.

Line of 

Services
Remark

Vehicle Description Vehicle Type Vehicle No.

Date Owned 

by GWRL

93 Matangi EMU EMU (Motor car) FP4610 10-Sep-12 NIMT/HVL/JVL 2-cars unit In service

94 Matangi EMU EMU (Trailer car) FT4610 10-Sep-12 NIMT/HVL/JVL 2-cars unit In service

95 Matangi EMU EMU (Motor car) FP4593 10-Sep-12 NIMT/HVL/JVL 2-cars unit In service

96 Matangi EMU EMU (Trailer car) FT4593 10-Sep-12 NIMT/HVL/JVL 2-cars unit In service

1 Matangi 2 EMU EMU (Motor car) FP5010 5-Aug-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

2 Matangi 2 EMU EMU (Trailer car) FT5010 5-Aug-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

3 Matangi 2 EMU EMU (Motor car) FP5027 5-Aug-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

4 Matangi 2 EMU EMU (Trailer car) FT5027 5-Aug-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

5 Matangi 2 EMU EMU (Motor car) FP5033 27-Aug-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

6 Matangi 2 EMU EMU (Trailer car) FT5033 27-Aug-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

7 Matangi 2 EMU EMU (Motor car) FP5056 1-Sep-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

8 Matangi 2 EMU EMU (Trailer car) FT5056 1-Sep-15 NIMT/HVL/JVL 2-cars unit In service

Flange 
lubrication - 
TBC

9 Matangi 2 EMU EMU (Motor car) FP5062 24-Sep-05 NIMT/HVL/JVL 2-cars unit In service

10 Matangi 2 EMU EMU (Trailer car) FT5062 24-Sep-05 NIMT/HVL/JVL 2-cars unit In service

11 Matangi 2 EMU EMU (Motor car) FP5079 24-Nov-15 NIMT/HVL/JVL 2-cars unit In service

12 Matangi 2 EMU EMU (Trailer car) FT5079 24-Nov-15 NIMT/HVL/JVL 2-cars unit In service

13 Matangi 2 EMU EMU (Motor car) FP5085
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

14 Matangi 2 EMU EMU (Trailer car) FT5085
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

15 Matangi 2 EMU EMU (Motor car) FP5091 25-Sep-15 NIMT/HVL/JVL 2-cars unit In service

16 Matangi 2 EMU EMU (Trailer car) FT5091 25-Sep-15 NIMT/HVL/JVL 2-cars unit In service

17 Matangi 2 EMU EMU (Motor car) FP5102 23-Oct-15 NIMT/HVL/JVL 2-cars unit In service

18 Matangi 2 EMU EMU (Trailer car) FT5102 23-Oct-15 NIMT/HVL/JVL 2-cars unit In service

19 Matangi 2 EMU EMU (Motor car) FP5119 23-Oct-15 NIMT/HVL/JVL 2-cars unit In service

20 Matangi 2 EMU EMU (Trailer car) FT5119 23-Oct-15 NIMT/HVL/JVL 2-cars unit In service

21 Matangi 2 EMU EMU (Motor car) FP5125 5-Nov-15 NIMT/HVL/JVL 2-cars unit In service

22 Matangi 2 EMU EMU (Trailer car) FT5125 5-Nov-15 NIMT/HVL/JVL 2-cars unit In service

23 Matangi 2 EMU EMU (Motor car) FP5131 9-Dec-15 NIMT/HVL/JVL 2-cars unit In service

24 Matangi 2 EMU EMU (Trailer car) FT5131 9-Dec-15 NIMT/HVL/JVL 2-cars unit In service

25 Matangi 2 EMU EMU (Motor car) FP5148 17-Dec-15 NIMT/HVL/JVL 2-cars unit In service

26 Matangi 2 EMU EMU (Trailer car) FT5148 17-Dec-15 NIMT/HVL/JVL 2-cars unit In service

27 Matangi 2 EMU EMU (Motor car) FP5154 9-Dec-15 NIMT/HVL/JVL 2-cars unit In service

28 Matangi 2 EMU EMU (Trailer car) FT5154 9-Dec-15 NIMT/HVL/JVL 2-cars unit In service

29 Matangi 2 EMU EMU (Motor car) FP5160 29-Jan-16 NIMT/HVL/JVL 2-cars unit In service

30 Matangi 2 EMU EMU (Trailer car) FT5160 29-Jan-16 NIMT/HVL/JVL 2-cars unit In service

31 Matangi 2 EMU EMU (Motor car) FP5177 21-Jan-16 NIMT/HVL/JVL 2-cars unit In service

32 Matangi 2 EMU EMU (Trailer car) FT5177 21-Jan-16 NIMT/HVL/JVL 2-cars unit In service

33 Matangi 2 EMU EMU (Motor car) FP5183 1-Feb-16 NIMT/HVL/JVL 2-cars unit In service

34 Matangi 2 EMU EMU (Trailer car) FT5183 1-Feb-16 NIMT/HVL/JVL 2-cars unit In service

35 Matangi 2 EMU EMU (Motor car) FP5200
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

36 Matangi 2 EMU EMU (Trailer car) FT5200
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

37 Matangi 2 EMU EMU (Motor car) FP5217 10-Feb-16 NIMT/HVL/JVL 2-cars unit In service

38 Matangi 2 EMU EMU (Trailer car) FT5217 10-Feb-16 NIMT/HVL/JVL 2-cars unit In service
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Matangi Fleet

Current Status

Item 

No.

Line of 

Services
Remark

Vehicle Description Vehicle Type Vehicle No.

Date Owned 

by GWRL

39 Matangi 2 EMU EMU (Motor car) FP5223
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

40 Matangi 2 EMU EMU (Trailer car) FT5223
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

41 Matangi 2 EMU EMU (Motor car) FP5246
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

42 Matangi 2 EMU EMU (Trailer car) FT5246
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

43 Matangi 2 EMU EMU (Motor car) FP5252
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

44 Matangi 2 EMU EMU (Trailer car) FT5252
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

45 Matangi 2 EMU EMU (Motor car) FP5269
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

46 Matangi 2 EMU EMU (Trailer car) FT5269
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

47 Matangi 2 EMU EMU (Motor car) FP5275
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

48 Matangi 2 EMU EMU (Trailer car) FT5275
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

49 Matangi 2 EMU EMU (Motor car) FP5281
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

50 Matangi 2 EMU EMU (Trailer car) FT5281
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

51 Matangi 2 EMU EMU (Motor car) FP5298
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

52 Matangi 2 EMU EMU (Trailer car) FT5298
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

53 Matangi 2 EMU EMU (Motor car) FP5309
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

54 Matangi 2 EMU EMU (Trailer car) FT5309
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

55 Matangi 2 EMU EMU (Motor car) FP5315
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

56 Matangi 2 EMU EMU (Trailer car) FT5315
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

57 Matangi 2 EMU EMU (Motor car) FP5321
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

58 Matangi 2 EMU EMU (Trailer car) FT5321
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

59 Matangi 2 EMU EMU (Motor car) FP5338
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

60 Matangi 2 EMU EMU (Trailer car) FT5338
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

61 Matangi 2 EMU EMU (Motor car) FP5344
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

62 Matangi 2 EMU EMU (Trailer car) FT5344
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

63 Matangi 2 EMU EMU (Motor car) FP5350
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

64 Matangi 2 EMU EMU (Trailer car) FT5350
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

65 Matangi 2 EMU EMU (Motor car) FP5367
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

66 Matangi 2 EMU EMU (Trailer car) FT5367
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

67 Matangi 2 EMU EMU (Motor car) FP5373
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

68 Matangi 2 EMU EMU (Trailer car) FT5373
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

69 Matangi 2 EMU EMU (Motor car) FP5396
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

70 Matangi 2 EMU EMU (Trailer car) FT5396
Est. prior to Oct 
2016 NIMT/HVL/JVL 2-cars unit

Yet to be 
comissioned

EMU Electric Multiple Unit

NIMT
North Island Main 
Trunk

HVL Hutt Valley Line
JVL Johnsonville Line
TBC To be confrimed
NA Not Applicable

Legend
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Carriage Fleet

1 SE Standard Car Passenger carriage SE3380 2-Dec-08 Wairarapa Line In service Toilet Fitted

2 SE Standard Car Passenger carriage SE3311 2-Dec-08 Wairarapa Line In service

3 SE Standard Car Passenger carriage SE3324 2-Dec-08 Wairarapa Line In service

4 SE Standard Car Passenger carriage SE3288 2-Dec-08 Wairarapa Line In service Toilet Fitted

5 SE Generator Car Passenger carriage SEG3430 2-Dec-08 Wairarapa Line In service

6

SE Wheelchair 

Hoist Car Passenger carriage SES3327 2-Dec-08 Wairarapa Line In service

disabled toilet 

fitted

7 SW Standard Car Passenger carriage SW5837 11-May-07 Wairarapa Line In service Toilet Fitted

8 SW Servery Car Passenger carriage SWS5660 11-May-07 Wairarapa Line In service

disabled toilet 

fitted

9 SW Generator Car Passenger carriage SWG3365 11-May-07 Wairarapa Line In service

10 SW Standard Car Passenger carriage SW5820 11-May-07 Wairarapa Line In service Toilet Fitted

11 SW Standard Car Passenger carriage SW3376 19-Jun-07 Wairarapa Line In service Toilet Fitted

12 SW Standard Car Passenger carriage SW3339 19-Jun-07 Wairarapa Line In service Toilet Fitted

13 SW Standard Car Passenger carriage SW3394 19-Jun-07 Wairarapa Line In service Toilet Fitted

14 SW Servery Car Passenger carriage SWS5723 23-Jul-07 Wairarapa Line In service

disabled toilet 

fitted

15 SW Generator Car Passenger carriage SWG5671 23-Jul-07 Wairarapa Line In service

16 SW Standard Car Passenger carriage SW5658 2-Aug-07 Wairarapa Line In service Toilet Fitted

17 SW Standard Car Passenger carriage SW5646 29-Aug-07 Wairarapa Line In service Toilet Fitted

18 SW Standard Car Passenger carriage SW3294 29-Aug-07 Wairarapa Line In service Toilet Fitted

19 SW Servery Car Passenger carriage SWS3298 11-Oct-07 Wairarapa Line In service

disabled toilet 

fitted

20 SW Generator Car Passenger carriage SWG3422 11-Oct-07 Wairarapa Line In service

21 SW Standard Car Passenger carriage SW3355 11-Oct-07 Wairarapa Line In service Toilet Fitted

22 SW Standard Car Passenger carriage SW3349 11-Oct-07 Wairarapa Line In service Toilet Fitted

23 SW Standard Car Passenger carriage SW3404 19-Oct-07 Wairarapa Line In service Toilet Fitted

24 SW Standard Car Passenger carriage SW3282 26-Oct-07 Wairarapa Line In service Toilet Fitted

25

Spare generator 

and luggage van Wagon AG222 6-Sep-07 Wairarapa Line In service

Remark
Current 

Status

Item 

No.
Vehicle 

Description Vehicle Type Vehicle No.

Date 

Owned by 

GWRL

Line of 

Services
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SD10 Adapter Couplers

Location # Required

Kapiti Line

Waikanae 1

Paraparaumu 2

Paekakariki 1

Turnout 9b - North Junction (Network based) 1

Signal 3367 North/South Junction (Network based) 1

Turnout 7b - South Junction (Network based) 1

Pukerua Bay 1

Plimmerton 1

Mana 2

Paremata 1

Porirua 1

Kenepuru 2

Linden 1

Tawa 1

Redwood N 1

Redwood S 1

Takapu Rd 2

Tunnel 2 North Portal (Network based) 1

Tunnel 2 refuges (Network based) 4

Tunnel 2 South Portal (Network based) 1

Signal 383 (Network based) 1

Hutt Line

Upper Hutt 1

Wallaceville 1

Trentham 2

Heretaunga 1

Silverstream 1

Manor Park 1

Pomare 1

Taita 1

Wingate 1

Naenae 1

Epuni 1

Waterloo 2

Woburn 1

Ava 1

Petone 2

Petone foreshore signals (Network Based) 3

Ngauranga 1

Other Locations

Wellington Station Platform 1 1

Kaiwhara KiwiRail I&E Depot 1

Wellington shunts 2

EMU depot 1

LE Team Lead Vehicle 1

Training Team 1
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Total 57
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Date [insert date on which GWRC executes this document] 

Parties 

1 Wellington Regional Council, a public statutory body constituted under the Local 

Government Act 2002 (GWRC); and 

2 Each PTOM Operator that from time to time becomes a Party in accordance with 

paragraph 3.1. 

1 Introduction 

1.1 This Regional Agreement records the common rights and obligations of GWRC 

and PTOM Operators in regard to the delivery of Scheduled Services on the 

Wellington Public Transport Network. 

2 Definitions and interpretation 

2.1 In this Regional Agreement the following definitions apply unless the context 

requires otherwise: 

Access Provider means KiwiRail Holdings Limited (together with its 

successors and permitted assigns). 

Annual Business Plan  means the annual business plan for a PTOM Unit 

which is to be prepared and approved in accordance 

with the applicable provisions of the relevant 

Partnering Contract. 

Authorised 

Representative 

means in relation to a Party, the individual that is 

nominated by that Party from time to time to perform 

this role under and in accordance with the relevant 

Partnering Contract. 

Bus Partnering Contract means a Partnering Contract between GWRC and a 

PTOM Operator in respect of a bus PTOM Unit. 

Business Day  means a day (other than a Saturday, Sunday or Public 

Holiday) on which banks are generally open for 

business in Wellington. 

Commencement Date has the meaning given to it in the relevant Partnering 

Contract.  

Conditions of Carriage has the meaning given to it in the relevant Partnering 

Contract.   

Confidential Information means all information, documents and materials 

provided from time to time by one Party to another 
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Party under or in connection with this Regional 

Agreement where the Party providing such 

information has (acting reasonably) notified the 

recipient Party in writing that such information, 

document or material is confidential.  

Contract Variation has the meaning given to it in the relevant Partnering 

Contract.  

Customer Service 

Standards 

means the GWRC document entitled “Customer 

Service Standards” as updated from time to time in 

accordance with the change process for PT Network 

Documents set out in this Regional Agreement. 

Customer 

Communication and 

Information Systems 

means the GWRC document entitled “Customer 

Communication and Information Systems” as updated 

from time to time in accordance with the change 

process for PT Network Documents set out in this 

Regional Agreement.  

CVIU means the Commercial Vehicle Inspection Unit of the 

New Zealand Police (including its successors).  

Deed of Accession to the 

Regional Agreement 

means the deed of accession to this Regional 

Agreement in the form set out in Annexure 1 (Form 

of Deed of Accession). 

Fares, Ticketing and 

Enforcement 

Requirements 

means the GWRC document entitled “Fares, 

Ticketing and Enforcement Requirements” as updated 

from time to time in accordance with the change 

process for PT Network Documents set out in this 

Regional Agreement. 

Ferry Partnering 

Contract 

means a Partnering Contract between GWRC and a 

PTOM Operator in respect of a ferry PTOM Unit. 

Governmental Entity means the Sovereign in right of New Zealand and any 

government, or any governmental or semi-

governmental entity, person or authority, body politic 

(but excluding any political party), government 

department, local government authority or statutory 

authority and includes (unless the context otherwise 

requires), GWRC, the New Zealand Police, the CVIU 

and the Transport Agency. 

Handover Package has the meaning given to it in the relevant Partnering 

Contract. 

Key Subcontract has the meaning given to it in the relevant Partnering 

Contract. 
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LGOIMA means the Local Government Official Information 

and Meetings Act 1987.  

LTMA means the Land Transport Management Act 2003. 

Minor Contract 

Variation 

has the meaning given to it in the relevant Partnering 

Contract.  

Notice to Proceed has the meaning given to it in the relevant Partnering 

Contract.  

Parties means the persons who from time to time are parties 

to this Regional Agreement in accordance with 

paragraph 3.1, and "Party" shall be construed 

accordingly. 

Partnering Contract means the contract entered into by GWRC and a 

PTOM Operator in connection with the provision of 

services in respect of a PTOM Unit. 

Partnering Principles means the principles and methods of working together 

described at paragraph 3.9 (Partnering Principles). 

PT Network Document 

Change Proposal 

means the summary of a proposed change to a PT 

Network Document prepared by GWRC pursuant to  

paragraph 3.22.1. 

PT Network Documents means those documents referred to in paragraph 3.19. 

PTOM Operator means a public transport operator that has entered into 

a contract with GWRC to provide "public transport 

services" (as defined in the LTMA) in relation to a 

"unit" (as defined in the LTMA). 

PTOM Unit means a unit (as defined in section 5(1) of the LTMA) 

specified in the Wellington Regional Public Transport 

Plan. 

Public Holiday means a day which is a public holiday in Wellington 

in accordance with the Holidays Act 2003.    

Rail Partnering Contract means the contract entered into between GWRC and 

Transdev Wellington Limited (company number 

5164521) on or around 10 March 2016 as amended, 

supplemented, novated or replaced from time to time. 

Related Company means a "related company" as defined in the 

Companies Act 1993 provided that each reference to 

"company" in that definition shall be deemed to also 

include any other body corporate.  
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Scheduled Services in regard to each PTOM Operator, has the meaning 

set out in the relevant Partnering Contract. 

Services  in regard to each PTOM Operator, has the meaning 

given in the relevant Partnering Contract. 

Timetable Change 

Process 

means the GWRC document entitled “Timetable 

Change Process” as updated from time to time in 

accordance with the change process for PT Network 

Documents set out in this Regional Agreement.  

TPTD has the meaning given to it in the relevant Partnering 

Contract. 

Transaction Document has the meaning given to it in the relevant Partnering 

Contract. 

Transport Agency means the New Zealand Transport Agency 

established under section 93 of the LTMA. 

Unit has the meaning given in section 5(1) of the LTMA. 

Unit Timetable means a Bus Unit Timetable, Ferry Unit Timetable or 

Rail Unit Timetable (each as defined in a Partnering 

Contract). 

Variation Order has the meaning given to it in the relevant Partnering 

Contract. 

Wellington Public 

Transport Network 

means the PTOM Units that make up the public 

transport network managed by GWRC. 

Wellington Regional 

Public Transport Forum  

means the forum described at paragraph 3.14 

(Wellington Regional Public Transport Forum). 

Wellington Regional 

Public Transport Plan  

means the regional public transport plan for 

Wellington adopted under the LTMA (as amended, 

updated, supplemented or replaced from time to time).  

Year means each period of 12 months from 1 July to 30 

June. 

2.2 The following rules apply to this Regional Agreement unless the context requires 

otherwise: 

2.2.1 headings are for convenience only and do not affect interpretation; 

2.2.2 the singular includes the plural and conversely; 

2.2.3 a gender includes all genders;  
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2.2.4 if a word or phrase is defined, its other grammatical forms have a 

corresponding meaning; 

2.2.5 a reference to a person, corporation, trust, partnership, unincorporated 

body, organisation or other entity includes any of them; 

2.2.6 a reference to a paragraph or Annexure is a reference to a paragraph 

of, or Annexure to, this Regional Agreement; 

2.2.7 a reference to an agreement or document (including a reference to this 

Regional Agreement) is to the agreement or document as amended, 

varied or supplemented, novated or replaced, except to the extent 

prohibited by this Regional Agreement or that other agreement or 

document; 

2.2.8 a reference to a person includes that person's successors, permitted 

substitutes and permitted assigns (and, where applicable, that person's 

legal personal representatives); 

2.2.9 a reference to legislation or a rule or to a provision of legislation or 

rule includes a modification or re-enactment of it, a legislative 

provision or rule substituted for it and a regulation or statutory 

instrument issued under it; 

2.2.10 a reference to conduct includes an act, omission, statement and 

undertaking, whether or not in writing; 

2.2.11 a reference to an agreement includes any undertaking, deed, agreement 

and legally enforceable arrangement, whether or not in writing, and a 

reference to a document includes an agreement (as so defined ) in 

writing and any certificate, notice, instrument and document of any 

kind;  

2.2.12 a reference to dollars and $ is to New Zealand currency; 

2.2.13 a reference to month or to a year is to a calendar month or a calendar 

year; 

2.2.14 a reference to a right or an obligation of any two or more persons 

confers that right, or imposes that obligation as the case may be, on 

each of them severally and each two or more of them jointly;   

2.2.15 a reference to a Party is a reference to each of those persons 

separately;  

2.2.16 a reference to writing includes an email and any other means of 

reproducing words in a tangible and permanently visible form; 

2.2.17 a reference to an asset includes any real or personal, present or future, 

tangible or intangible, property or asset (including intellectual property 

rights) and any right, interest, revenue or benefit in, under or derived 

from, the property or asset; 
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2.2.18 a reference to any governmental department, professional body, 

committee, council, local authority, council controlled organisation or 

other body includes the successors to that body or any relevant activity 

or function of that body; 

2.2.19 a reference to a liability includes any obligation whether present or 

future or actual or contingent or as a principal, surety or otherwise; 

2.2.20 a reference to includes or including or other similar words should be 

construed without limitation; 

2.2.21 where the time for performing an obligation or exercising a right is 

expressed by reference to a period of one or more months before or 

after a specified date (the reference date) that time period will be 

determined by calculating the number of months specified from the 

reference date, with the period expiring on the date which is the 

equivalent date to the reference date, or if there is no such date in the 

final month, the last day of that final month;  

2.2.22 where the time for performing an obligation or exercising a right is 

expressed as being "immediately" following or after an event or 

circumstance occurring, it means as soon as reasonably practicable but 

no later than 24 hours following or after that event or circumstance 

occurring; and 

2.2.23 a reference to obligations includes indemnities, warranties, 

representations and undertakings and a reference to breach or breach 

of obligations includes breach of any indemnities, warranties, 

representations and undertakings. 

3 Regional Agreement 

Parties 

3.1 The Parties to this Regional Agreement are GWRC and each PTOM Operator that 

has executed a Partnering Contract and a Deed of Accession to the Regional 

Agreement. 

3.2 GWRC shall keep all PTOM Operators informed as to the Parties to the Regional 

Agreement from time to time: 

3.2.1 by providing written notice to each PTOM Operator as soon as 

practicable after a new PTOM Operator becomes a Party; 

3.2.2 by providing written notice to each PTOM Operator as soon as 

practicable after a PTOM Operator ceases to be a Party; and 

3.2.3 by keeping all PTOM Operators informed about the name and contact 

details of each PTOM Operator including the name and contact details 

of each PTOM Operator’s Authorised Representative (as provided by 
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that PTOM Operator under the terms of the relevant Partnering 

Contract).  

Term  

3.3 The rights, obligations and liabilities of a PTOM Operator under this Regional 

Agreement shall commence on the later of: 

3.3.1 the date of the Deed of Accession to the Regional Agreement signed 

by GWRC and the PTOM Operator; and  

3.3.2 the Commencement Date. 

3.4 Without prejudice to any accrued rights, obligations or liabilities and subject to 

paragraphs 3.5 and 3.7, the rights, obligations and liabilities of a PTOM Operator 

under this Regional Agreement shall end on the date on which all Partnering 

Contracts to which that PTOM Operator is a party have expired or terminated.  

3.5 Each PTOM Operator shall continue to be bound by, and shall continue to 

comply with, paragraph 4 (Confidentiality) notwithstanding paragraph 3.4 or the 

expiry or termination of any or all Partnering Contracts to which that PTOM 

Operator is a party.  

3.6 GWRC may at any time terminate this Regional Agreement where doing so is 

consistent with, or necessary to give effect to, a policy change. In order to so 

terminate this Regional Agreement, GWRC shall serve a written notice on each 

PTOM Operator who at that time is party to a Partnering Contract which is in 

force and effect. Such termination shall be: 

3.6.1 effective from the date specified in the notice served by GWRC; 

3.6.2 subject to paragraph 3.7; and 

3.6.3 without prejudice to any accrued rights, obligations or liabilities of the 

Parties as at the date of termination.  

3.7 Expiry or termination of this Agreement (or any rights, obligations and liabilities 

of a PTOM Operator as provided for in paragraph 3.4) shall not affect the 

continuation in full force and effect of: 

3.7.1 paragraph 2 (Definitions and interpretation); 

3.7.2 paragraph 3.6; 

3.7.3 this paragraph 3.7;  

3.7.4 paragraphs 4 (Confidentiality) to 16 (Counterparts) inclusive;  

3.7.5 any other provision of this Regional Agreement which by implication 

from its nature is intended to survive expiry or termination; or 

3.7.6 any Partnering Contract, 

or the respective rights, obligations and liabilities of the Parties thereunder.  
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Purpose  

3.8 This Regional Agreement records the Parties' agreement in regard to: 

3.8.1 the Partnering Principles; 

3.8.2 the common objectives for the Wellington Public Transport Network; 

3.8.3 the process for planning, convening, conducting and recording the 

outcomes of the Wellington Regional Public Transport Forum; and 

3.8.4 the process by which changes to the PT Network Documents shall 

occur.  

Partnering Principles 

3.9 Each Party agrees to be guided by and give effect to the following principles in 

connection with the exercise and performance of their respective rights and 

obligations under the relevant Partnering Contract(s) and this Regional 

Agreement: 

3.9.1 to the extent relevant, the principles set out at section 115(1) of the  

LTMA and copied below: 

(a) regional councils and public transport operators should work in 

partnership and collaborate with territorial authorities to deliver 

the regional public transport services and infrastructure 

necessary to meet the needs of passengers; 

(b) the provision of public transport services should be coordinated 

with the aim of achieving the levels of integration, reliability, 

frequency and coverage necessary to encourage passenger 

growth; 

(c) competitors should have access to regional public transport 

markets to increase confidence that public transport services are 

priced efficiently; 

(d) incentives should exist to reduce reliance on public subsidies to 

cover the cost of providing public transport services; and 

(e) the planning and procurement of public transport services should 

be transparent; and 

3.9.2 the following methods of working together collectively: 

(a) interdependence: meaning that the Parties are mutually 

dependant and no one Party will be wholly successful if 

individual success is to the detriment of others; 

(b) individual imperatives: meaning that the Parties will share 

common goals and work together to achieve them, while 

recognising that each has their own business objectives.  The 

extent to which each Party acknowledges and accommodates 
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each other Party’s individual imperatives will be a clear 

demonstration of the maturity of the partnering relationship; 

(c) integrity: meaning that the Parties will act with integrity and in a 

manner that promotes trust and confidence in each other; 

(d) mutual accountability: meaning that the Parties shall be 

accountable for their respective roles in delivering safe, reliable, 

punctual and efficient Scheduled Services for customers; 

(e) openness and transparency: meaning that the Parties will, to the 

extent reasonably required, share information on a full and open 

basis and in a timely way so that surprises do not occur;  

(f) collaboration: meaning that mutual success will be best achieved 

by working collaboratively and cooperatively rather than in an 

adversarial manner; 

(g) domain expertise, trust and definition of roles: meaning that the 

Parties will bring unique knowledge and domain expertise to 

their respective obligations and mutual objectives and trust each 

other to apply their knowledge and domain expertise for the 

achievement of their mutual objectives; 

(h) responsiveness: meaning that the Parties will be available and 

accessible to each other to the extent reasonably required and 

will, to the extent reasonably required, provide information, 

make decisions and complete actions in a prompt and efficient 

manner so that transaction costs of doing business are minimised 

to the extent reasonably practicable.  Responsiveness will 

depend on a high degree of communication and cooperation 

across and within the various parts of GWRC and each PTOM 

Operator’s organisation; 

(i) alignment of incentives: meaning that the Parties will 

acknowledge that it is in the interests of all Parties to share in 

rewards gained by improvements in efficiency, effectiveness and 

customer service, and it is intended that the performance 

management regime set out in each Partnering Contract will 

encourage such improvements; and 

(j) unified public image: meaning that the Parties will, to the extent 

reasonably practicable, present a unified and cooperative image 

to the public so that collectively the Parties achieve and maintain 

public confidence and trust. 

3.10 Subject to paragraph 3.11 for the purpose of implementing and giving effect to 

the Partnering Principles: 
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3.10.1 GWRC shall use best endeavours to deal fairly and co-operatively 

with all PTOM Operators; 

3.10.2 each PTOM Operator shall use best endeavours to deal fairly and co-

operatively with GWRC; and  

3.10.3 subject to its own commercial interests, each PTOM Operator shall co-

operate fairly with each other PTOM Operator for the purpose of 

assisting GWRC and the other PTOM Operators to achieve their 

common objectives in regard to the Wellington Public Transport 

Network.  

3.11 The obligations set out at paragraph 3.10 do not restrict either GWRC or a PTOM 

Operator from exercising their respective rights and remedies under or in 

connection with a Partnering Contract and are without prejudice to the respective 

obligations of GWRC or a PTOM Operator under a Partnering Contract.   

Common objectives for Wellington Public Transport Network 

3.12 The Parties acknowledge and agree that their common objectives for the 

Wellington Public Transport Network are: 

3.12.1 to ensure the safe operation of the Wellington Public Transport 

Network;    

3.12.2 to grow patronage and revenue including through reliability, 

punctuality, integration, quality of Services and any other initiatives 

included in an Annual Business Plan; and 

3.12.3 to maximise efficiency and improve value for money of the 

Wellington Public Transport Network. 

3.13 GWRC and the PTOM Operators acknowledge that together the common 

objectives set out at paragraph 3.12 are intended to reduce GWRC’s reliance on 

public subsidies to cover the cost of providing Scheduled Services on the 

Wellington Public Transport Network. 

Wellington Regional Public Transport Forum 

3.14 GWRC shall be responsible for convening and facilitating forums every six 

months for the purpose of GWRC, the PTOM Operators, the Transport Agency, 

the Access Provider and territorial authorities in the region working together with 

the aim of: 

3.14.1 achieving the levels of integration, reliability, frequency and coverage 

necessary to grow patronage on the Wellington Public Transport 

Network; and 

3.14.2 enabling the Parties to achieve the common objectives for the 

Wellington Public Transport Network described at paragraph 3.12.  
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3.15 GWRC shall ensure that a minimum of two Wellington Regional Public 

Transport Forums are convened each Year. 

3.16 GWRC shall provide reasonable notice of the date, time, venue and proposed 

agenda for each Wellington Regional Public Transport Forum to all other Parties. 

3.17 GWRC shall ensure that any additional organisations relevant to matters included 

on the proposed agenda are invited to attend each Wellington Regional Public 

Transport Forum by providing reasonable notice of the date, time, venue and a 

copy of the proposed agenda to those organisations. 

3.18 GWRC shall be responsible for: 

3.18.1 appointing an appropriate person to chair each Wellington Regional 

Public Transport Forum; and 

3.18.2 ensuring that minutes summarising the actions and decisions 

(including, if applicable, the outcome of any PT Network Document 

Change Proposal) are provided to each of the Parties and any other 

organisations invited to the relevant Wellington Regional Public 

Transport Forum. 

Change process for PT Network Documents  

3.19 The following documents set out obligations and responsibilities of GWRC and 

all PTOM Operators in regard to the Wellington Public Transport Network: 

3.19.1 the Timetable Change Process; 

3.19.2 the Customer Service Standards; 

3.19.3 the Customer Communication and Information Systems;  

3.19.4 the Fares, Ticketing and Enforcement Requirements; 

3.19.5 the Annexure in the Partnering Contracts which relates to the 

Conditions of Carriage; and 

3.19.6 this Regional Agreement.  

3.20 The Parties acknowledge and agree that: 

3.20.1 subject to paragraph 3.20.2, notwithstanding anything to the contrary 

in the relevant Partnering Contract, changes to any of the PT Network 

Documents may only be made in accordance with the process set out 

in paragraphs 3.21 to 3.24; and 

3.20.2 no PTOM Operator shall be entitled to make any claim in respect of 

such amendment or replacement of any of the PT Network Documents 

referred to under paragraph 3.20.2. 

3.21 Subject to paragraph 3.20.2, a change to a PT Network Document may be: 

3.21.1 proposed at any time by GWRC or by GWRC on behalf of a PTOM 

Operator; or 
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3.21.2 proposed by a PTOM Operator to GWRC to the extent that such 

change is required to introduce a new initiative agreed by GWRC and 

that PTOM Operator as part of the development of an Annual 

Business Plan, in which event the PTOM Operator shall provide such 

information as is reasonably requested by GWRC to enable GWRC to 

prepare a PT Network Document Change Proposal. 

3.22 If GWRC wishes to propose a change to a PT Network Document pursuant to 

paragraph 3.21.1 or agrees (acting reasonably) that a change proposed by a 

PTOM Operator pursuant to paragraph 3.21.2 is required in order to introduce a 

new initiative agreed as part of the development of an Annual Business Plan, the 

following process shall apply: 

3.22.1 GWRC shall prepare a summary of the proposed change to the 

relevant PT Network Document which shall include: 

(a) the name and version reference of the PT Network Document 

that requires change; 

(b) the reasons for the proposed change; 

(c) the marked up version of the current PT Network Document 

showing the proposed change;  

(d) details of the PTOM Operators affected by the proposed change; 

(e) any estimated financial implications (if known) arising from the 

proposed change for either GWRC or any of the affected PTOM 

Operators; 

(f) the proposed timetable for implementation of the proposed 

change; 

(g) a summary of any change or variation to the Services arising 

from the proposed change which may constitute a Contract 

Variation or Minor Contract Variation, including the proposed 

timetable to complete any required Contract Variations or Minor 

Contract Variations; 

(h) details of any other approvals or consents required to implement 

the proposed change and the proposed timetable to obtain such 

approvals or consents; and  

(i) any other matter that GWRC considers to be relevant to the 

consideration of the proposed change. 

3.22.2 GWRC shall provide the PT Network Document Change Proposal to 

each PTOM Operator and shall provide each PTOM Operator with a 

reasonable period within which to provide feedback on the PT 

Network Document Change Proposal; 
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3.22.3 each of the PTOM Operators shall (acting reasonably and in good 

faith): 

(a) consider the PT Network Document Change Proposal; 

(b) provide written notice to GWRC setting out any feedback on the 

PT Network Document Change Proposal as soon as reasonably 

practicable and in any event within 15 Business Days following 

receipt of that PT Network Document Change Proposal; and  

(c) promptly provide such other information as GWRC may 

reasonably request in connection with the PT Network 

Document Change Proposal; 

3.22.4 GWRC shall (at its sole discretion) decide whether a PT Network 

Document Change Proposal should be included on the agenda for 

discussion at a Wellington Regional Public Transport Forum; and 

3.22.5 GWRC shall consider all feedback received from the PTOM Operators 

(including where relevant any feedback received at a Wellington 

Regional Public Transport Forum) in regard to each PT Network 

Document Change Proposal and (in its sole discretion) make a final 

decision about the outcome of the each PT Network Document 

Change Proposal. 

3.23 To the extent that any proposed change to a PT Network Document constitutes or 

will give rise to a Contract Variation or Minor Contract Variation under a 

Partnering Contract:  

3.23.1 the process set out above shall be in addition to (and not in place of) 

the relevant variation process contained in the relevant Partnering 

Contract and GWRC and the relevant PTOM Operator shall comply 

with their respective obligations under such process; and 

3.23.2 the PTOM Operator that is party to such Partnering Contract shall only 

be required to adopt, implement and comply with the updated PT 

Network Document if GWRC has issued a Variation Order or Notice 

to Proceed to that PTOM Operator in connection therewith.  

3.24 GWRC shall ensure that the outcome of each PT Network Document Change 

Proposal is communicated in writing to the Authorised Representative of each 

PTOM Operator by: 

3.24.1 written notification that the proposed change will not be implemented; 

or 

3.24.2 written notification that the proposed change will be implemented, in 

which case: 
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(a) GWRC shall provide a copy of the amended PT Network 

Document to the Authorised Representative of each PTOM 

Operator; 

(b) GWRC shall confirm the effective date upon which the amended 

PT Network Document will apply; and 

(c) subject to paragraph 3.23, GWRC and each PTOM Operator 

shall adopt, implement and comply with the updated PT 

Network Document from the applicable effective date referred to 

in paragraph 3.24.2(b). 

4 Confidentiality 

General Obligations 

4.1 Subject to paragraph 4.2, each Party shall keep confidential and not make or 

cause any disclosure of any Confidential Information of another Party without the 

prior written consent of that other Party (which consent may be given or withheld, 

in that other Party’s sole discretion). 

Exceptions  

4.2 The Parties' obligations in paragraph 4.1 do not apply to disclosure to the extent 

that the disclosure is: 

4.2.1 made by one Party to another Party;  

4.2.2 by a Party to its financiers, subcontractors, legal or other professional 

advisers, auditors or other consultants or employees of that Party or a 

shareholder or Related Company of that Party, in each case for the 

purpose of enabling that Party to perform its obligations or exercise its 

rights in relation to this Regional Agreement, a Partnering Contract, a 

TPTD or any Transaction Document (or the transactions contemplated 

thereunder) or for the purpose of advising that Party in relation thereto, 

provided that the Party disclosing the Confidential Information shall 

ensure that the recipient: 

(a) is made aware of this paragraph 4; and 

(b) shall keep such information confidential on the same terms as 

this paragraph 4;    

4.2.3 of information which is at the time lawfully in the possession of the 

disclosing Party through sources other than another Party, provided 

that the disclosing Party has no reason to believe that such source is 

itself bound by an obligation of confidence to the person that disclosed 

that information or is otherwise prohibited by law from disclosing 

such information;  
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4.2.4 required by applicable law or by a lawful requirement of any judicial 

authority, Governmental Entity or recognised stock exchange having 

jurisdiction over a Party or its Related Company provided that, where 

the disclosing Party is a PTOM Operator, that PTOM Operator 

provides written notice to GWRC of the required disclosure promptly 

on receipt of notice of the required disclosure (if it is permitted to do 

so by applicable law); 

4.2.5 required in connection with legal proceedings, arbitration, mediation 

or expert determination relating to this Regional Agreement, any 

Transaction Document or any Key Subcontract or for the purpose of 

advising a Party in relation thereto;  

4.2.6 of the Handover Package by GWRC in accordance with its rights to 

disclose such Handover Package under the relevant Partnering 

Contract;  

4.2.7 by GWRC of, or in connection with, the "commerciality ratio" of a bus 

unit in accordance with its rights to disclose such information under 

the relevant Partnering Contract; or 

4.2.8 made by GWRC in circumstances where such disclosure is permitted 

under the terms of the Partnering Contract to which the relevant 

PTOM Operator is party.  

LGOIMA 

4.3 As between GWRC and each PTOM Operator, the provisions of the relevant 

Partnering Contract relating to LGOIMA shall apply as if set out herein.  

5 Assignment 

Assignment by PTOM Operator 

5.1 A PTOM Operator shall only be entitled to assign its rights under this Regional 

Agreement to a person to whom that PTOM Operator assigns its rights under and 

in accordance with the relevant Partnering Contract.  

5.2 In the event that a PTOM Operator novates or otherwise transfers any of its 

obligations under a Partnering Contract to another person in accordance with that 

Partnering Contract or as agreed in writing by GWRC, the PTOM Operator shall 

novate or otherwise transfer its relevant obligations under this Regional 

Agreement to that person (such novation or transfer to become effective at the 

same time as the transfer or novation of the obligations under the Partnering 

Contract becomes effective). 

5.3 A PTOM Operator shall not be entitled to novate or otherwise transfer any of its 

obligations under this Regional Agreement other than as provided for in 

paragraphs 5.1 and 5.2. 
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Assignment by GWRC 

5.4 GWRC may assign, novate, transfer or otherwise dispose of any right or 

obligation under this Regional Agreement to any local authority or council 

controlled organisation of a local authority (each as defined in the Local 

Government Act 2002) or to any other Governmental Entity and each PTOM 

Operator hereby consents to the same. Each PTOM Operator shall promptly 

execute any such documents as GWRC may reasonably require to give effect to 

such transaction.  

6 Notices 

6.1 Any notice required to be given in relation to this Regional Agreement will, 

except where otherwise expressly provided, be in writing and in English and 

delivered to the relevant Party’s Authorised Representative. 

6.2 This paragraph 6.2 is subject to paragraph 6.4. A notice may be: 

6.2.1 personally delivered, in which case it will be deemed to be given upon 

delivery at the relevant address; or 

6.2.2 if sent from and to places within New Zealand, sent by fast pre- paid 

post, in which case it will be deemed to have been given 2 Business 

Days after the date of posting; or 

6.2.3 if sent from or to any place outside New Zealand, sent by pre-paid 

priority airmail, in which case it will be deemed to have been given 10 

Business Days after the date of posting; or  

6.2.4 sent by email, in which case it will be deemed to have been given at 

the time at which it arrives in the recipient's information system, 

provided that if there is any dispute as to when an email has been 

received, the email shall be deemed to have been received at the time 

at which the email was sent as evidenced by a printed copy of the 

email provided by the sender which evidences that the email was sent 

to the correct email address of the recipient; or 

6.2.5 delivered by courier requiring signature as proof of receipt to the 

relevant address, in which case it will be deemed to have been given 

when signed for. 

6.3 The postal or email address for the purposes of serving notices pursuant to this 

Regional Agreement shall be: 

6.3.1 in the case of a notice served by GWRC on a PTOM Operator, such 

address given by that PTOM Operator to GWRC from time to time 

under the relevant Partnering Contract for the purposes of service of 

notices under that Partnering Contract; 
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6.3.2 in the case of a notice served by a PTOM Operator on GWRC, such 

address given by GWRC to that PTOM Operator from time to time 

under the relevant Partnering Contract for the purposes of service of 

notices under that Partnering Contract; and 

6.3.3 in the case of a notice served by a PTOM Operator on another PTOM 

Operator, such address as may be notified from time to time by 

GWRC to the PTOM Operator serving the notice, in accordance with 

paragraph 3.2.3.   

6.4 Where any notice is deemed given pursuant to paragraph 6.2: 

6.4.1 before 9.00 am or after 5.30 pm (local time) at the place of receipt; or  

6.4.2 on a day which is a Saturday, Sunday or a public holiday in the place 

of receipt, 

then such notice will be deemed given at 9.00 am (local time) on the next day at 

the place of receipt which is not a Saturday, Sunday or public holiday.  For the 

purposes of this paragraph 6.4, the place of receipt of a notice is the applicable 

postal address for the receiving Party in accordance with paragraph 6.3, 

irrespective of whether the notice is communicated by email or otherwise. 

7 Relationship between Parties 

7.1 Notwithstanding the use of the word "partnering" or "partnership",  nothing in 

this Regional Agreement or any Annual Business Plan is to be construed or 

interpreted as constituting the relationship between any of the Parties as a 

partnership, quasi-partnership, association or any other relationship in which a 

Party may (except as expressly provided for in this Regional Agreement) be liable 

for the acts or omissions of any other Party. 

7.2 Except as expressly provided in this Regional Agreement, nothing in this 

Regional Agreement shall be construed to authorise any Party to act as an agent 

for any other Party for any purpose.  

8 Entire agreement and amendments 

8.1 Without prejudice to any Partnering Contract or any other Transaction Document 

to which the relevant Parties are party, this Regional Agreement contains the 

entire agreement between the Parties with respect to its subject matter and 

supersedes any earlier agreements or understandings between the Parties in 

connection with its subject matter.  

8.2 Except as contemplated by paragraphs 3.20 to 3.24 (Change process for PT 

Network Documents), this Regional Agreement may only be amended by way of 

a written agreement duly executed by each of the Parties.  
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9 No waiver 

9.1 No waiver of any breach of, or failure to enforce any provision of, this Regional 

Agreement nor any delay in exercising any right, power or remedy by a Party in 

any way affects, limits or waives the right of such Party thereafter to enforce and 

compel strict compliance with the provision of this Regional Agreement.  A 

single or partial exercise of any right, power or remedy does not preclude any 

other or further exercise of that or any other right, power or remedy.  

9.2 No waiver by a Party of any part of this Regional Agreement is binding unless it 

is made in writing by the Party granting that waiver. 

10 Rights cumulative 

10.1 Subject to any express provision in this Regional Agreement to the contrary, the 

rights, powers and remedies of a Party under this Regional Agreement are 

cumulative and are in addition to (and do not exclude or limit) any right, power or 

remedy provided by applicable law or equity or by any agreement. 

11 Further assurances 

11.1 Each Party agrees to execute all deeds, instruments, transfers or other documents 

as may be necessary or desirable to give full effect to the provisions of this 

Regional Agreement. 

12 No merger 

12.1 The rights and obligations of the Parties shall not merge on the completion of any 

transaction contemplated by this Regional Agreement. The rights and obligations 

of the Parties will survive the execution and delivery of any assignment or other 

document entered into for the purposes of implementing any such transaction. 

13 Severability of provisions 

13.1 The illegality, invalidity or unenforceability at any time of any provision of this 

Regional Agreement under any law will not affect the legality, validity or 

enforceability of the remaining provisions of this Regional Agreement nor the 

legality, validity or enforceability of those provisions under any other law. 

14 Governing law 

14.1 This Regional Agreement and the transactions contemplated by this Regional 

Agreement are governed by and are to be construed in accordance with New 

Zealand law and the Parties irrevocably submit to the non-exclusive jurisdiction 

of the courts of New Zealand. 
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15 GWRC action 

15.1 Each PTOM Operator acknowledges that GWRC is the local authority in the 

region in which the Services are to be provided and that, notwithstanding 

anything to the contrary in this Regional Agreement, nothing in this Regional 

Agreement: 

15.1.1 requires GWRC or any other Governmental Entity to exercise, or use, 

any regulatory or legislative powers in order to influence or affect an 

outcome; or 

15.1.2 shall restrict or affect in any way the manner in which GWRC or any 

other Governmental Entity may act in the exercise of its regulatory or 

legislative rights, powers and duties as a local authority. 

16 Counterparts 

16.1 This Regional Agreement may be executed in one or more counterparts, all of 

which when taken together shall constitute one and the same instrument.  
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Execution  

Executed as a Deed  

Date: 

 

Wellington Regional Council 

by 

 Witnessed by 

 

 

  

 

  

Signature of authorised person 

 

 

 Signature of witness 

 

 

  

Name of authorised person 

 

 

 Name of witness 

 

 

  

Title of authorised person  Occupation of witness 

 

 

  

  Address of witness   
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Annexure 1 - Form of Deed of Accession 

 

This Deed of Accession to the Regional Agreement is made on [insert date] 

by: 

(1) Wellington Regional Council, a public statutory body constituted under the Local 

Government Act 2002 (GWRC); and  

(2) [PTOM Operator name] (company number [insert]) (Acceding PTOM Operator). 

1 Introduction, definitions and interpretation 

1.1 This Deed of Accession relates to the "Regional Agreement" dated [insert date of 

Regional Agreement] to which GWRC is a party, as such document is amended, 

modified, supplemented, novated or substituted from time to time in accordance 

with its terms (Regional Agreement). 

1.2 In this Deed of Accession, capitalised terms which are not defined herein shall 

have the meaning given to them in the Regional Agreement, unless the context 

otherwise requires.  

1.3 Paragraph 2.2 (Definitions and interpretation) of the Regional Agreement shall 

apply to this Deed of Accession as if expressly set out herein, with such changes 

as are necessary to give effect thereto. 

2 Accession 

2.1 With effect from and including the date of this Deed of Accession, for the benefit 

of GWRC and each other Party to the Regional Agreement, the Acceding PTOM 

Operator hereby: 

2.1.1 confirms and agrees that it is a PTOM Operator and a Party for the 

purposes of the Regional Agreement; and 

2.1.2 agrees to assume and perform the rights and obligations of a PTOM 

Operator under, and to be bound by, the terms of the Regional 

Agreement. 

2.2 For the purposes of the Contracts (Privity) Act 1982, the Acceding PTOM 

Operator acknowledges and agrees that its obligations under this Deed of 

Accession constitute promises intended to confer benefits enforceable by GWRC 

and each other PTOM Operator that is a Party to the Regional Agreement and that 

such obligations may be enforced by any of them under the Contracts (Privity) 

Act 1982.  
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3 General Provisions 

Further assurances 

3.1 The Acceding PTOM Operator agrees to promptly execute all deeds, instruments, 

transfers or other documents as may be necessary or desirable to give full effect 

to the provisions of this Deed of Accession. 

Severability of provisions 

3.2 The illegality, invalidity or unenforceability at any time of any provision of this 

Deed of Accession under any law will not affect the legality, validity or 

enforceability of the remaining provisions of this Deed of Accession nor the 

legality, validity or enforceability of those provisions under any other law. 

Governing Law 

3.3 This Deed of Accession is governed by and is to be construed in accordance with 

New Zealand law and the parties irrevocably submit to the non-exclusive 

jurisdiction of the courts of New Zealand. 

Counterparts 

3.4 This Deed of Accession may be executed in one or more counterparts. 
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Execution  

Executed as a Deed   

Date: 

Wellington Regional Council 

by 

 Witnessed by 

 

 

  

 

  

Signature of authorised person 

 

 

 Signature of witness 

 

 

  

Name of authorised person 

 

 

 Name of witness 

 

 

  

Title of authorised person  Occupation of witness 

 

 

  

  Address of witness   
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[Acceding PTOM Operator] 

Company Number [insert] by  

 

 

  

Signature of authorised person 

 

 

 

 

Signature of authorised person 

 

 

 

Name of authorised person 

 

 

 

 

Name of authorised person 

 

 

 

 

Title of authorised person  Title of authorised person  

Note - Acceding PTOM Operator to confirm the above execution block] 
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1 Purpose of this Schedule 

1.1 This Schedule sets out the minimum information to be included in the Operator’s 

Handover Package. 

2 Handover Package contents 

Premises 

2.1 A list of the premises owned, leased, licensed or operated by the Operator or 

Vehicle Services Subcontractor for the purposes of providing the Services, 

showing the location, address, telephone number, facsimile number, responsible 

manager and use of each and the contact name, address, telephone number and 

facsimile number for the organisation which provides security services for those 

premises. 

Contracts, documents and suppliers 

2.2 A list of all permits, licences, consents and approvals which are material to the 

provision of the Services.  

2.3 A list of all subcontracts or other agreements which are material to the provision 

of the Services or which have a value in excess of $25,000, showing (as 

appropriate) for each such subcontract or agreement the name and contact details 

of the counterparties, the subject matter of the subcontract or agreement, the 

contract price and the term. 

2.4 A copy of each of those documents referred to in paragraphs 2.2 and 2.3.  

2.5 To the extent not included in the list referred to in paragraph 2.3, a list of all 

current suppliers of plant, equipment and materials used in the provision of the 

Services. 

2.5A A copy of all records and documents referred to in paragraph 16A (Technical 

support services) of Schedule 4 (Vehicle Services).  

Systems 

2.6 A list of systems (computer and otherwise) used in the provision of the Services, 

together with a description of the systems and master passwords where 

applicable.  

Assets 

2.7 One hard copy and one electronic copy of all data contained within or related to 

the MMIS and the FRACAS.  

2.8 Except to the extent already included pursuant to paragraph 2.7, a list of all 

Operator Assets which have a value in excess of $10,000 or which are otherwise 

key to the provision of the Services.  

2.9 One hard copy and one electronic copy of all manuals, records, logs, drawings, 

datasheets, specifications, calculations and other documents relating to the 



Partnering Contract CONFIDENTIAL DRAFT  Schedule 12 

PT0416 

Schedule 12 (Handover Package) - Final Page 4 of 5 
CNTR-7-33 

provision of the Services and the Maintained Assets (including maintenance 

history logs relating to the Vehicles and details of any modifications made by or 

on behalf of the Operator to any Vehicle). 

Insurances 

2.10 The names and addresses of all insurers providing the insurances which are 

required to be effected and maintained by the Operator under this Partnering 

Contract, along with the applicable policy numbers.  

Organisational Structure 

2.11 A detailed diagrammatical representation of the organisational structure of the 

Operator or Vehicle Services Subcontractor and its Related Companies to front-

line management level. 

Employees 

2.12 A list of all Services Employees by position together with the following 

information in respect of each Services Employee: 

2.12.1 job title, role and relevant qualifications; 

2.12.2 the identity of the person employing or otherwise engaging such 

individual; 

2.12.3 the employment agreement under which the employee is employed 

and letter of engagement under which the individual is engaged; 

2.12.4 details of the basis on which such individual is employed or engaged 

(e.g. full time employee, part time employee, fixed term employee 

etc) including details of the average number of hours per month in 

which the individual is engaged in the provision of the Services;  

2.12.5 date of commencement of employment or engagement; 

2.12.6 relevant contractual notice periods and any other terms relating to 

termination of their employment or engagement (including 

redundancy procedures and contractual redundancy payment 

schemes);  

2.12.7 the wages, salaries, profit sharing, incentive and bonus arrangements 

applicable to the individual;  

2.12.8 details of other employment related benefits applicable to the 

employee, including (without limitation) medical insurance, life 

assurance, pension, other retirement benefit schemes, superannuation 

and/or KiwiSaver schemes, share option schemes, company car 

schemes and any free travel benefits; 

2.12.9 details of any changes to the terms and conditions of employment 

promised to, or agreed with, that individual which have not yet taken 

effect; 
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2.12.10  existing or pending employment litigation including ongoing issues 

and/or investigations in the workplace, personal grievances and 

disputes; 

2.12.11 details of any such individual who is on long term sick leave or 

parental leave; and 

2.12.12 copies of all relevant documents and materials relating to such 

information, including copies of relevant employment agreements, 

other letters of engagement, relevant contractual documentation, share 

agreements, superannuation deeds and KiwiSaver account details.  

2.13 Copies of all agreements or arrangements (whether legally enforceable or not) 

relating to any Services Employees entered into between the Operator, any 

Operator Associate and any trade union or association of trade unions or 

organisation or body of employees including elected representatives including 

any collective agreement. 

2.14 A list of key personnel whose work is critical to the ongoing provision of the 

Services. 

2.15 Details of the gross value, frequency and timing of payroll and amount and 

frequency of superannuation and/or KiwiSaver Employer and Employee 

contributions in respect of the Services Employees. 

2.16 The current staff roster. 

Safety 

2.17 Names and locations of all safety manuals and procedures used for the provision 

of the Services. 

2.18 Where available, electronic copies of safety manuals and procedures. 

2.19 A copy of the most recent safety audit. 

Intellectual Property Rights 

2.20 A copy of the IP Register. 

Cleaning services - vulnerable employees  

2.21 Any contract to which the Operator or an Operator Associate is party covering the 

provision of cleaning services, the employment agreements applying to the 

cleaning staff employed by the Operator and Operator Associates to carry out 

cleaning, the number of cleaning staff  so employed, their fortnightly wages and 

fortnightly hours. 



Partnering Contract CONFIDENTIAL   Schedule 13 

PT0416 

Schedule 13 (IFT Programme) - Final 1 
CNTR-7-43 

Schedule 13 

IFT Programme 

 



Partnering Contract CONFIDENTIAL  Schedule 13 

PT0416 

Schedule 13 (IFT Programme) - Final 2 
CNTR-7-43 

Contents 

 Page 

1 Introduction ........................................................................................................................ 3 

2 Background and indicative dates .................................................................................... 3 

3 IFT Programme phases ..................................................................................................... 5 

4 Scope of Operator’s role in regard to IFT Programme .................................................. 6 

 

 

 

 



Partnering Contract CONFIDENTIAL   Schedule 13 

PT0416 

Schedule 13 (IFT Programme) - Final Page 3 of 22 
CNTR-7-43 

1 Introduction 

1.1 This Schedule sets out the scope of the Operator’s role and obligations in regard to 

the IFT Programme for the purpose of: 

1.1.1 describing the expected phases of the IFT Programme; 

1.1.2 describing the Operator’s role and obligations during each phase; and 

1.1.3 providing information to allow the Operator to price the cost of its 

Services during each phase. 

1.2 The scope of the Operator’s role and obligations in regard to the IFT Programme 

described in this Schedule is also relevant to the Operator’s obligations set out at: 

1.2.1 Clauses 12.4 (IFT System Equipment), 15 (Training requirements), 31 

(Audit and inspection rights), 48 (Farebox Revenue and other Revenue) 

and 70.5 (IFT System data protection) of this Partnering Contract; 

1.2.2 Schedule 3 (Passenger Services);   

1.2.3 Schedule 5 (Planning, Reporting and Meetings); 

1.2.4 Annexure 3 (Customer Communication and Information Systems); and 

1.2.5 Annexure 6 (Fares, Ticketing and Enforcement Requirements). 

2 Background and indicative dates 

2.1 The 2014 Regional Public Transport Plan identifies the introduction of a new fares 

and ticketing system across the Wellington Public Transport Network as a major 

initiative.   

2.2 The IFT Programme comprises the following: 

2.2.1 fare structure review and simplification; 

2.2.2 planning, procurement, development, testing and implementation of a 

new fares and ticketing system using smart ticketing technology (the IFT 

System) for use on all Scheduled Services and Special Event Services 

that will be: 

2.2.2.1 implemented on all PTOM Units; and  

2.2.2.2 integrated across the Wellington Public Transport Network. 

2.3 GWRC is responsible for completing the fare structure review and simplification 

and for the planning, procurement and funding of the IFT System.  

2.4 The Operator shall: 

2.4.1 co-operate with GWRC in relation to the implementation of the IFT 

Programme; 
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2.4.2 provide reasonable support and assistance to GWRC; and 

2.4.3 comply with its obligations set out in this Schedule 13, 

to ensure that the IFT Programme delivers GWRC’s objectives set out at 

paragraph 2.5. 

2.5 GWRC’s objectives for the IFT Programme are: 

2.5.1 that customers using the Wellington Public Transport Network will:  

2.5.1.1 experience a modern, effective and efficient integrated public 

transport network that contributes to sustainable economic 

growth, increased productivity and provides for the social 

needs of the community; 

2.5.1.2 use integrated fares and ticketing across all PTOM Units; 

2.5.1.3 pay one fare and use consistent fare media (e.g. a smartcard) 

for a customer journey irrespective of whether the journey 

involves more than one PTOM Unit; 

2.5.1.4 use standardised but more flexible fare products; 

2.5.1.5 use simpler and more effective fares designed to make free 

transfer between PTOM Units easier without fare transfer 

penalties; 

2.5.1.6 experience a quicker boarding of some services; and 

2.5.1.7 experience improved operational efficiency; 

2.5.2 that in regard to the Rail Unit, GWRC and the Operator will experience: 

2.5.2.1 improved revenue collection;  

2.5.2.2 increased patronage; and  

2.5.2.3 improved data collection to assist the monitoring of revenue 

collection, patronage, and the customer travel experience. 

2.6 The indicative key dates that GWRC is working to in regard to the IFT 

Programme are set out in the table below.  Each of these dates is indicative only 

and remains subject to change at the discretion of GWRC.   

Phase Task Indicative dates for IFT Programme 

IFT 

Phase 

One 

Fare structure review process 

commences  

July 2017 

 IFT System planning commences  January 2018 
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Phase Task Indicative dates for IFT Programme 

 IFT System request for tender 

issued 

July 2018 

 IFT System Provider procurement 

and evaluation 

September 2018 to January 2019 

 IFT System Provider appointed  February to March 2019 

 IFT System design, build and 

customisation commences 

April 2019 

 IFT System Equipment installed  June to December 2019 

 Testing and commissioning of 

IFT System and IFT System 

Equipment 

January to July 2020  

IFT 

Phase 

Two 

IFT System goes live for 

Scheduled Services on Rail Unit 

(ETS Implementation Date) 

July 2020  

 IFT System integration / bedding 

in across all modes commences  

July to October 2020 

 IFT System integration / bedding 

in across all modes ends 

November 2020 

 IFT System goes live across all 

modes 

December 2020 

 

3 IFT Programme phases 

3.1 The Operator’s role in regard to the IFT Programme will be separated into the 

following two phases: 

3.1.1 IFT Phase One: covering the period from the date of this Partnering 

Contract until the earlier of the IFT System going live for Scheduled 

Services on the Rail Unit (the IFT Programme Phase One Expiry Date) 

and the Termination Date; and  

3.1.2 IFT Phase Two: covering the period from and including the ETS 

Implementation Date until the Termination Date.   
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3.2 The indicative date for the end of IFT Phase One and the commencement of IFT 

Phase Two is currently July 2020 although this remains subject to change at 

GWRC’s discretion.  

4 Scope of Operator’s role in regard to IFT Programme  

4.1 The tables in the Appendices to this Schedule 13 set out the scope of the 

Operator’s role broken down by the different activities required during each of the 

two phases of the IFT Programme. The Operator shall comply with the 

requirements set out in the columns entitled "Scope of Operator's role" in: 

4.1.1 Appendix A (IFT Phase One) during IFT Phase One;  

4.1.2 Appendix B (IFT Phase Two) only if GWRC issues an order pursuant to 

paragraph 4.1 (Implementation of Pre Priced Options) of Schedule 16 

(Change Events and Net Financial Impact) in respect of the IFT 

Programme Pre Priced Option. 

4.2 The Parties acknowledge and agree that: 

4.2.1 payments in respect of the activities and the scope of the Operator’s role 

during IFT Phase One shall form part of the Initial Passenger Services 

Fee and Initial Vehicle Services Fee and the Operator shall not be 

entitled to any additional payment in respect of the performance of such 

activities and role; 

4.2.2 the activities and scope of the Operator’s role during IFT Phase Two 

form part of the IFT Programme Pre Priced Option and the Passenger 

Services Fee and Vehicle Services Fee payable in connection therewith 

shall be calculated in accordance with paragraph 1 of Schedule 6;  

4.2.3 for the avoidance of doubt, the Operator's obligations in clauses 12.4 

(IFT System Equipment), 15 (Training requirements), 31 (Audit and 

inspection rights), 48 (Farebox Revenue and other Revenue), 70.5 (IFT 

System data protection), Schedule 3 (Passenger Services), the table in 

Appendix B of this Schedule 13, Schedule 5 (Planning, Reporting and 

Meetings), Annexure 3 (Customer Communication and Information 

Systems) and Annexure 6 (Fares, Ticketing and Enforcement 

Requirements) which are expressed as applying post the ETS 

Implementation Date or during IFT Phase Two only shall form part of 

the IFT Programme Pre Priced Option and the Operator shall not be 

required to comply with these clauses unless GWRC issues an order 

pursuant to paragraph 4.1 (Implementation of Pre Priced Options) of 

Schedule 16 (Change Events and Net Financial Impact); 

4.2.4 GWRC is not obliged to implement the IFT Programme or the IFT 

System, and GWRC's decision not to proceed with the IFT Programme 

or the IFT System (or any other replacement) or to elect to not 
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implement the IFT Programme Pre Priced Option shall be deemed not to 

be an act or omission by GWRC (including a breach of contract) under 

or in connection with this Partnering Contract and shall not entitle the 

Operator to make any Claim against GWRC; and 

4.2.5 if GWRC requires the scope of the Operator’s role to change 

substantively from that set out in Appendix A (IFT Phase One) or 

Appendix B (IFT Phase Two) during either IFT Phase One or IFT Phase 

Two, GWRC shall treat the change as a GWRC initiated Contract 

Variation in accordance with the provisions at paragraph 6 (GWRC 

initiated Contract Variations) of Schedule 16 or a Minor Contract 

Variation in accordance with the provisions at paragraph 5 (Minor 

Contract Variations) of Schedule 16 (as applicable).  
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Appendix A - IFT Phase One 

IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

IFT System 

planning    

1. Ensure that the Operator participates 

in all IFT System planning meetings 

from the date of this Partnering 

Contract (subject to reasonable prior 

notice of such meetings being given 

by GWRC);  

2. Ensure that the Operator and the 

relevant Operator Associates 

provide their views in regard to the 

specification for the IFT System 

applicable to the Rail Unit, the 

planned procurement of the IFT 

System and all matters relevant to 

IFT System planning and promptly 

conveys such views to GWRC; 

3. contribute to formulating transition 

arrangements to IFT Phase Two; 

4. ensure that the Operator promptly 

provides such information and 

advice as GWRC may reasonably 

require in connection with the IFT 

System, the procurement process 

relating to the IFT System and the 

terms of the contract that GWRC 

will enter into for the supply of the 

IFT System; 

5. provide details of any operational 

impacts of each types of ticketing 

system considered by GWRC; 

6. provide details of any systems or 

equipment of the Operator which 

will be required to interface with the 

IFT System; 

7. share operational knowledge and 

data from the Operator's experience, 

1. Plan the IFT Programme and 

coordinating input from all 

stakeholders, including the 

Operator; 

2. run workshops with the 

Operator to review and 

define operational and 

financial reports for use in 

planning, provision of 

services, revenue collection 

and other purposes; and 

3. develop a transition plan to 

be implemented for IFT 

Phase Two. 
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IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

if any, of working with other 

integrated and electronic ticketing 

systems; 

8. provide details of consequences on 

this Partnering Contract of each 

option considered as part of the IFT 

Programme, including but not 

limited to different methods of fare 

collection and enforcement; 

9. develop in consultation with 

GWRC, and consistent with 

GWRC's transition plan in respect of 

the IFT Programme, a plan for 

transition to IFT Phase Two to cover 

all operational impacts of IFT Phase 

Two; and 

10. take part in workshops with GWRC 

to review and define operational and 

financial reports for use in planning, 

provision of services, revenue 

collection and other purposes. 

Procurement of 

IFT System 

1. Ensure that the Operator contributes 

effectively and reasonably to the 

preparation, review and finalisation 

of the IFT System request for tender 

documents prior to release; 

2. if required by GWRC, ensure that an 

appropriately qualified Operator 

Associate assists with the evaluation 

of tenders for the IFT System; 

3. provide operational data on the Rail 

Unit to GWRC in accordance with 

Schedule 5 (Planning, Reporting 

and Meetings) to assist tenderers for 

the IFT System to assess, price and 

submit a bid for the IFT System; 

1. Draft the request for tender, 

the specification, the contract 

and other ancillary 

documents for the 

procurement of an IFT 

System Provider; 

2. evaluate tenders for the IFT 

System; and 

3. award the contract for the 

IFT System and enter into a 

contract with the IFT System 

Provider. 
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IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

4. ensure that the Operator attends any 

market briefing days for the IFT 

Programme and provides reasonable 

input; and 

5. assist with providing input on the 

iterative changes to the specification 

of the IFT System and the overall 

IFT Programme scope during the 

procurement process. 

Design and build 

the IFT System 

 

1. Ensure that the Operator provides 

any comments if requested by 

GWRC on each iterative design of 

the IFT System, including from the 

perspective of ensuring efficient 

functioning of the Rail Unit, ease of 

use and access for customers and 

ability to enforce ticket revenue 

collection; and 

2. provide input on any operational 

issues with the proposed physical 

location or functioning of the IFT 

System Equipment. 

Enter into contract with the IFT 

System Provider to design, build, 

install, commission and test the 

IFT System. 

Install, 

commission and 

test the IFT 

System 

Equipment   

1. Permit the IFT System Provider to 

access the Operator's premises to 

install, commission, test and monitor 

the IFT System Equipment and 

provide electricity and data 

connections for this purpose;   

2. promptly provide details of any 

faults with the IFT System during 

installation, commissioning and 

testing; 

3. integrate all equipment of the 

Operator and the Operator 

Associates with the IFT System only 

in accordance with clause 12.4.3 of 

Enter into a contract with the IFT 

System Provider to design, build, 

install, commission and test the 

IFT System. 
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IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

this Partnering Contract; 

4. take part in any testing and 

commissioning of the ticketing and 

revenue protection functions of IFT 

System requested by GWRC; and 

7. ensure that the Operator is involved 

in and co-ordinates the required 

Operator contribution to the 

management of the contract that 

GWRC will enter into for the supply 

of the IFT System, including in 

regard to installation at Stations, 

testing and commissioning of all 

aspects of the IFT System and 

assisting GWRC in the management 

of the support obligations of the IFT 

System. 

Operator staff 

training  

Provide training and all relevant 

information to its employees responsible 

for selling, issuing and checking tickets 

to enable them to implement the 

provisions of this Schedule 13 (IFT 

Programme) and Annexure 6 (Fares, 

Ticketing and Enforcement 

Requirements) in accordance with clause 

15 (Training Requirements) of this 

Partnering Contract. 

Provide the Operator with 

relevant information to undertake 

staff training. 

Fare structure 1. Provide input into the annual fare 

review process; 

2. implement all iterative changes to 

the fare structure and sell only those 

fare products referred to in 

Annexure 6 (Fares, Ticketing and 

Enforcement Requirements);  

3. provide training and all relevant 

information to its employees 

1. Carry out an assessment of 

all fare structure and fare 

products available;  

2. decide and approve the 

changes required to the fare 

structure and fare products; 

3. provide all relevant 

information to the Operator 

required to enable the fare 
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IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

responsible for selling, issuing and 

checking tickets to enable them to 

understand the fare structure and 

fare products, and any changes; 

4. support GWRC in the rationalisation 

of current rail tickets and fare 

products, including assisting in the 

planning and implementation of 

programmes for the phased 

withdrawal of fare products (which 

will be replaced by fare products 

defined under the IFT Programme); 

5. contribute to the finalisation of and 

implement the GWRC Fare Media 

Transition Plan;  

6. actively engage in communicating 

fares and fare product information to 

customers throughout the fare 

transition associated with the IFT 

Programme in accordance with the 

requirements of the GWRC Fare 

Media Transition Plan and Annexure 

3 (Customer Communications and 

Information Systems); and 

7. promptly provide to GWRC 

feedback received from customers 

on the fare structure and fare 

products. 

 

structure to be implemented, 

including any changes to 

Annexure 6 (Fares, Ticketing 

and Enforcement 

Requirements); 

4. develop and lead the GWRC 

Fare Media Transition Plan; 

and 

5. provide Operator with 

relevant information to 

undertake staff training 

where required.    

Ticketing 1. Sell tickets and collect Farebox 

Revenue on behalf of GWRC in 

accordance with clause 48 (Farebox 

Revenue and other Revenue) of this 

Partnering Contract and Annexure 6 

(Fares, Ticketing and Enforcement 

Requirements);  

2. manage the procurement and stocks 

1. Undertake the rationalisation 

of rail tickets and fare 

products towards the phased 

withdrawal of products;  

2. provide to the Operator any 

updates to Annexure 6 

(Fares, Ticketing and 

Enforcement Requirements) 
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IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

of current rail tickets in accordance 

with GWRC’s requirements;  

3. provide and manage staff in Ticket 

Offices to undertake ticket sales and 

customer service; and 

4. contract with Ticket Agents for sale 

of tickets in accordance with clause 

48.23. 

relating to ticketing changes; 

3. operate the Metlink website 

which provides for ticketing 

and customer service; and 

4. operate the Metlink call 

centre which provides for 

ticketing and customer 

service. 

Revenue 

collection and 

payment to 

GWRC 

1. Comply with the Operator's 

obligations in clause 48 (Farebox 

Revenue and other Revenue) of this 

Partnering Contract;  

2. provide farebox reports in 

accordance with Schedule 5 

(Planning, Reporting and Meetings); 

and 

3. support GWRC in the planning and 

implementation of the programme 

for the phased withdrawal of 

existing revenue collection activities 

(which will be replaced under the 

IFT Programme) and in the planning 

for revised revenue collection roles. 

 

Enforcement  1. Comply with the Operator's revenue 

protection and enforcement 

obligations in paragraphs 3.58 to 3.60 

and paragraph 3.63 of Schedule 3 

(Passenger Services) and Annexure 6 

(Fares, Ticketing and Enforcement 

Requirements); 

2. comply with the Revenue Protection 

Plan referred to in paragraph 1.3.12 

of Appendix 1 of Schedule 5 

(Planning, Reporting and Meetings); 

3. provide the Monthly Revenue 

1. Provide to the Operator any 

updates to Annexure 6 

(Fares, Ticketing and 

Enforcement Requirements), 

including protection and 

enforcement updates 

resulting from changes to the 

legislative framework for 

protection and enforcement; 

and  

2. approve the plan for staff 

transition to revised IFT 

Phase Two roles, at GWRC's 



Partnering Contract CONFIDENTIAL   Schedule 13 

PT0416 

Schedule 13 (IFT Programme) - Final Page 14 of 22 
CNTR-7-43 

IFT Phase One 

Nature of 

activity 

Scope of Operator’s role (included 

within the Initial Passenger Services Fee 

and the Initial Vehicle Services Fee) 

Scope of GWRC’s role  

Protection Report referred to in 

paragraph 3.1.8(e) of Schedule 5 

(Planning, Reporting and Meetings); 

4. support GWRC’s input to seeking 

legislative changes to enable the 

enhancement of revenue protection 

and enforcement powers, and amend 

revenue protection and enforcement 

functions and plans to fully exploit 

enhanced powers as they become 

available;   

5. provide feedback on the relative 

success and outcomes of each 

method of ticket revenue protection 

and enforcement, including any 

suggested improvements to the 

system to allow greater collection of 

ticket revenue and efficiency of the 

service; 

6. ensure that all revenue enforcement 

staff are adequately trained and wear 

proper uniforms in accordance with 

clauses 15 (Training requirements) 

and 16 (Branding, uniforms and 

livery) of this Partnering Contract; 

and 

7. produce a plan for GWRC's 

approval for staff transition to 

revised revenue and protection 

enforcement roles and include these 

details in the Revenue Protection 

Plan in accordance with the 

procedure in Schedule 5 (Planning, 

Reporting and Meetings). 

discretion.  
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Appendix B - IFT Phase Two 

IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

IFT Programme 

operations and 

planning 

1. Continue to comply with its IFT 

Phase One obligations in respect of 

IFT System planning, including 

ensuring that the Operator 

participates in all IFT System 

planning meetings and contributes 

effectively to the overall IFT 

Programme planning and 

implementation;  

2. ensure that the Operator seeks the 

views of the Operator and the 

relevant Operator Associates in 

regard to the operation of the IFT 

System and all matters relevant to 

overall IFT Programme planning and 

promptly conveys such views to 

GWRC; 

3. without prejudice to the foregoing, 

ensure that the Operator promptly 

provides such information and 

advice as GWRC may reasonably 

require in connection with the IFT 

System, including its operation and 

faults; 

4. provide details of any operational 

impacts of any ticketing, fare and 

enforcement changes being 

considered by GWRC; 

5. assist with providing input on the 

iterative changes to the specification 

of the IFT System and the IFT 

Programme;  

6. provide details of cost and other 

consequences on this Partnering 

Contract of each option considered 

as part of the IFT Programme, 

Implement and operate the IFT 

Programme and IFT System.  
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

including but not limited to different 

methods of fare collection and 

enforcement; and 

7. implement the transition 

arrangements developed during IFT 

Phase One. 

Branding of the 

IFT System  

Comply with the IFT System brand 

guidelines communicated to the Operator 

by GWRC. 

 

1. Responsible for all aspects of 

the IFT System brand 

including design, 

procurement, distribution, 

print, communication with 

customers and training 

requirements; and 

2. provide the Operator with 

relevant information to 

undertake staff training. 

Marketing of 

IFT System 

1. Comply with the requirements of 

Annexure 3 (Customer 

Communication and Information 

Systems); and  

2. comply with GWRC's media policy. 

1. Lead and coordinate all IFT 

marketing and 

communication activities;  

2. provide Operator with 

relevant information to 

undertake staff training; and 

3. develop a media policy.   

Operator staff 

training  

1. Provide training and all relevant 

information to its employees 

responsible for selling, issuing and 

checking tickets to enable them to 

implement the provisions of this 

Schedule 13 (IFT Programme) and 

Annexure 6 (Fares, Ticketing and 

Enforcement Requirements) in 

accordance with clause 15 (Training 

Requirements) of this Partnering 

Contract;  

2. undertake staff training for staff on 

IFT devices before staff are in a 

1. Provide the Operator with 

relevant information to 

undertake staff training; and  

2. fund and provide training to 

identified trainers employed 

by the Operator (ie: ‘train the 

trainer’) in accordance with 

clause 15 (Training 

Requirements) of this 

Partnering Contract. 
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

customer facing environment; and 

3. ensure that staff are trained in 

several functions of the rail 

operations in order to allow the staff 

to be redeployed, for example from 

selling tickets to enforcement. 

Fare structure  1. Provide input into the annual fare 

review process; 

2. implement all iterative changes to 

the fare structure and sell only those 

fare products referred to in Annexure 

6 (Fares, Ticketing and Enforcement 

Requirements);  

3. provide training and all relevant 

information to its employees 

responsible for selling, issuing and 

checking tickets to enable them to 

understand the fare structure and fare 

products, and any changes; 

4. support GWRC in the rationalisation 

of current rail tickets and fare 

products, including assisting in the 

planning and implementation of 

programmes for the phased 

withdrawal of products (which will 

be replaced by fare products defined 

under the IFT Programme); 

5. implement the GWRC Fare Media 

Transition Plan;  

6. actively engage in communicating 

fare structure and fare product 

information to customers throughout 

the fare transition associated with the 

IFT Programme, in accordance with 

the requirements of the GWRC Fare 

Media Transition Plan and Annexure 

3 (Customer Communications and 

1. Carry out regular 

assessments of all types of 

fares available; 

2. assess new options for fare 

structure and type; 

3. determine changes required 

to fare structure and types; 

4. develop and lead the GWRC 

Fare Media Transition Plan; 

and 

5. provide all relevant 

information to the Operator 

required to enable the 

updated fare structure to be 

implemented, including any 

updates to Annexure 6 

(Fares, Ticketing and 

Enforcement Requirements) 

and any information required 

by the Operator to train staff. 
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

Information Systems); and 

7. promptly provide to GWRC 

feedback received from customers 

on the fare structure and fare 

products. 

Ticketing  1. Sell tickets and collect Farebox 

Revenue on behalf of GWRC in 

accordance with clause 48 (Farebox 

Revenue and other Revenue) of this 

Partnering Contract and Annexure 6 

(Fares, Ticketing and Enforcement 

Requirements);  

2. provide and manage staff in Ticket 

Offices to undertake ticket sales and 

customer service for the IFT System 

in accordance with Annexure 6 

(Fares, Ticketing and Enforcement 

Requirements); and 

3. obtain from GWRC paper ticket 

rolls and maintain supply levels of 

other consumables used by the 

Operator in relation to the IFT 

System. 

1. Responsible for all IFT 

System Equipment (other 

than the Operator IFT 

System Equipment for which 

the Operator retains 

responsibility under clause 

12.4 (IFT System 

Equipment));  

2. contract with retail outlets for 

sale of tickets / other fare 

media; 

3. manage and provide all IFT 

System Equipment and 

online facilities for top-ups 

and fare media management; 

4. procure, warehouse and 

distribute branded ticketing 

media and sales collateral; 

5. undertake the rationalisation 

of rail tickets and fare 

products towards the phased 

withdrawal of products;  

6. provide to the Operator any 

updates to Annexure 6 

(Fares, Ticketing and 

Enforcement Requirements) 

relating to ticketing changes; 

7. operate the Metlink website 

which provides for ticketing 

and customer service; and 

8. operate the Metlink call 

centre which provides for 
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

ticketing and customer 

service. 

Revenue 

collection and 

payment to 

GWRC 

Comply with the Operator's obligations 

in clause 48 (Farebox Revenue and other 

Revenue) of this Partnering Contract. 

Generate a daily report of ticket 

sales and top-ups as required by 

Schedule 5 (Planning, Reporting 

and Meetings).  

IFT System 

Equipment 

support   

1. Ensure that IFT System Equipment 

monitoring, reporting and response 

activities are carried out in 

accordance with clause 12.4 (IFT 

System Equipment) of this 

Partnering Contract, to ensure that 

the IFT System Equipment is 

maintained in an optimal 

operational condition;  

2. comply with the Operator's 

obligations in clause 12.4 (IFT 

System Equipment) of this 

Partnering Contract in respect of the 

IFT System; 

3. ensure that the Operator IFT System 

Equipment has sufficient cash floats 

and all Farebox Revenue is 

collected, recorded and transferred 

to GWRC in accordance with clause 

48 (Farebox Revenue and other 

Revenue) of this Partnering 

Contract;  

4. promptly provide feedback received 

from customers in respect of the 

IFT System, including the methods 

of purchasing and validating tickets;  

5. provide assistance to customers to 

allow them to effectively use the 

IFT System Equipment, including 

to purchase and validate tickets;  

6. obtain paper ticket rolls and 

1. Provide the Operator IFT 

System Equipment and 

undertake repairs in 

accordance with clauses 12 

(Wellington Network, 

Vehicles, assets and systems 

used in provision of Services) 

and 20 (GWRC Provision of 

Wellington Station, GWRC 

Assets and GWRC Systems) 

of this Partnering Contract;  

2. develop real time system 

generated service failure 

alert/reporting for all IFT 

System Equipment;  

3. provide appropriate training 

to Operator maintenance 

staff in accordance with 

clause 15 (Training 

Requirements) to allow the 

Operator to fulfil its 

maintenance responsibilities; 

4. develop procedures for the 

Operator to follow in respect 

of first line maintenance and 

operation of the Operator 

IFT System Equipment; and 

5. carry out independent audits 

of the IFT System and 

provide the results, to the 

extent relevant, to the 
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

maintain supply levels of other 

consumables used by the Operator 

in relation to the Operator IFT 

Equipment; 

7. comply with the Operator's data 

protection obligation in clause 70.5 

(IFT System data protection) of this 

Partnering Contract; 

8. provide live electricity and data 

connections for the Operator IFT 

System Equipment; and 

9. decommission and remove the 

existing ticketing system used by 

the Operator, upon request from 

GWRC. 

Operator in accordance with 

clause 31 (Audit and 

inspection rights) of this 

Partnering Contract. 

Financial and 

Performance 

Regime 

Please see Schedule 6 (Financial and 

Performance Regime) for an explanation 

as to how the regime will apply during 

IFT Phase Two.  

Comply with Schedule 6 

(Financial and Performance 

Regime). 

Enforcement  1. Comply with the Operator's revenue 

protection and enforcement 

obligations in paragraph 3.58 to 3.63 

of Schedule 3 (Passenger Services) 

and Annexure 6 (Fares, Ticketing 

and Enforcement Requirements); 

2. ensure that the targets for revenue 

enforcement referred to in Schedule 

3 (Passenger Services) are 

achieved; 

3. comply with the Revenue Protection 

Plan referred to in paragraph 1.3.12 

of Appendix 1 of Schedule 5 

(Planning, Reporting and 

Meetings); 

4. provide the Monthly Revenue 

Protection Report referred to in 

Develop the GWRC Revenue 

Protection Strategy and 

incorporate revenue protection 

and enforcement functions in 

Annexure 6 (Fares, Ticketing 

and Enforcement Requirements).  
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

paragraph 3.1.8(e) of Schedule 5 

(Planning, Reporting and 

Meetings); 

5. provide revenue protection and 

enforcement functions by 

implementing GWRC’s Revenue 

Protection Strategy. The Operator's 

Revenue Protection Plan must 

reflect and be consistent with the 

GWRC Revenue Protection 

Strategy;   

6. support GWRC’s input to seeking 

legislative changes to enable the 

enhancement of revenue protection 

and enforcement powers, and 

amend revenue protection and 

enforcement functions to fully 

exploit enhanced powers as they 

become available;  

7. ensure that all revenue enforcement 

staff are adequately trained and 

wear proper uniforms in accordance 

with clauses 15 (Training 

requirements) and 16 (Branding, 

uniforms and livery) of this 

Partnering Contract; and 

8. redeploy and train staff to revenue 

protection duties by implementing 

the plan agreed during IFT Phase 

One for staff transition to revised 

revenue and protection enforcement 

roles. 

IFT System 

enhancements 

1. Provide information on the 

operational impact of the IFT 

System;  

2. contribute to future IFT System 

enhancements with suggestions, and 

Follow the procedure set out in 

Schedule 16 (Change Events and 

Net Financial Impact) in respect 

of any Contract Variations 

resulting from IFT System 
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IFT Phase Two 

Nature of 

activity   

Scope of Operator’s role (included within 

the IFT Programme Pre Priced Option) 

Scope of GWRC’s role 

participate in options development 

and selection through the provision 

of relevant operational experience 

and data inputs; 

3. follow the procedure set out in 

Schedule 16 (Change Events and 

Net Financial Impact) in respect of 

any Contract Variations resulting 

from IFT System enhancements; 

and 

4. provide resources for testing and 

commissioning of IFT System 

enhancements prior to any 

enhancements going live. 

enhancements.  

Privacy and data The Operator shall: 

1. comply with GWRC’s privacy 

policy and protocols;  

2. comply with GWRC’s media 

management policy; 

3. comply with its obligations under 

clause 70 (Privacy and Data 

Protection) of this Partnering 

Contract; and  

4. comply with GWRC’s reasonable 

ICT security requirements in relation 

to requests for and access to IFT 

System data. 

1. Manage user data and meet 

all privacy compliance 

requirements in respect of 

such data; 

2. formulate IFT System 

privacy policy and protocols; 

3. provide Operator with 

relevant information to 

undertake staff training 

where required; and  

4. provide the Operator with 

access to the IFT System 

data, providing the Operator 

complies with paragraph 4 of 

the adjacent column.  
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1 Introduction

1.1 This Schedule sets out the scope of the Operator’s role and obligations in regard to

the RS1 Project for the purpose of:

1.1.1 describing the phases of the RS1 Project;

1.1.2 describing the Operator’s role and obligations during each phase;

1.1.3 providing information to allow the Operator to price the cost of its

Services during each phase; and

1.1.4 setting out the Operator’s obligations regarding the Initial Operator

Concept of Operations for RS1 and preparation of the Final Operator

Concept of Operations for RS1.

1.2 The scope of the Operator's role and obligations in regard to the RS1 Project

described in this Schedule is also relevant to the Operator’s obligations set out at:

1.2.1 Schedule 3 (Passenger Services);

1.2.2 Annexure 1 (Timetable Change Process); and

1.2.3 Annexure 3 (Customer Communication and Information Systems).

2 Background

2.1 The Wellington Regional Public Transport Plan identifies the introduction of RS1

as a major initiative. In February 2009 the Regional Transport Committee endorsed

the Wellington Regional Rail Plan 2010 – 2035: A Better Rail Experience (the 2010

RRP).

2.2 The 2010 RRP set out a pathway for the long term development of the Wellington

Rail Network.

2.3 In 2013 a revision of the 2010 RRP confirmed that RS1 should remain the next

stage in the development of the Wellington Rail Network, but made changes to how

RS1 would be delivered.

2.4 RS1 involves the re-configuration of Scheduled Services in order to optimise the

use of the Trains during the morning peak period through effectively matching

capacity and frequency to peak demand.

2.5 The desired outcomes for RS1 include:

2.5.1 a new regularised (clock face) Rail Unit Timetable with an enhanced

morning peak- hour service;

2.5.2 new service patterns based on metro style services originating from

Porirua, Taita and Johnsonville Stations (the inner network) and

traditional suburban style services originating from Waikanae, Upper Hutt

and Masterton Stations (the outer network), designed to provide greater

efficiency throughout the ‘peak’ periods;
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2.5.3 network hubs at Waterloo and Porirua Stations with more services starting

and stopping at these hubs (up to five Scheduled Services per hour) during

the morning peak period;

2.5.4 more Scheduled Services in the peak period to provide customers with

more flexible travel options; and

2.5.5 more express and limited stop Scheduled Services from Stations on the

outer network.

2.6 There are a range of Infrastructure projects that are required before RS1 can be fully

implemented, including:

2.6.1 double tracking from Trentham to Upper Hutt;

2.6.2 installation of a third platform at Porirua;

2.6.3 upgrade of the turn back facility at Plimmerton;

2.6.4 signalling and track upgrades through the Tawa basin; and

2.6.5 safety improvements at level crossings.

2.7 GWRC is responsible for the planning, procurement and funding (in conjunction

with the Access Provider) of the Infrastructure projects described at paragraph 2.6.

It is acknowledged that some of the Infrastructure projects described at paragraph

2.6 will form part of the “Catch-up Renewal Services” provided by the Access

Provider and described at clauses 6.9 and 6.10 of the Wellington Network

Agreement, being renewal projects that the Crown has agreed to fund.

2.8 The Parties acknowledge and agree that as at the date of this Partnering Contract,

the delivery method for the implementation of the Infrastructure projects described

at paragraph 2.6 may not be fully defined. Without prejudice to any other

obligations of the Operator, the Operator shall take all steps reasonably required to

assist GWRC in the procurement and implementation of the Infrastructure projects.

The Operator shall work collaboratively and cooperatively with GWRC and the

Access Provider to ensure that the RS1 Project (including the implementation of the

required Infrastructure projects) delivers the desired outcomes and goals described

at paragraphs 2.5 and 2.9.

2.9 GWRC's outcomes and desired goals for the RS1 Project (in addition to the desired

outcomes set out at paragraph 2.5) are:

2.9.1 increased seat capacity on all Lines (excluding the Upper Hutt to

Masterton segment), as a result of:

(a) more frequent Scheduled Services; and

(b) where necessary, an increase in consist size of the EMU

Vehicles;

2.9.2 increased Wellington Rail Network capacity, as a result of the elimination

of network and operational constraints;
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2.9.3 increased reliability of Scheduled Services (due in part to improved

Infrastructure);

2.9.4 increased Scheduled Service frequency on all Lines (excluding the Upper

Hutt to Masterton segment) throughout the peak periods;

2.9.5 ability to stimulate patronage growth;

2.9.6 delivering a safer environment for passengers both on-board Trains and at

Stations;

2.9.7 Infrastructure improvements allowing faster freight transport on the

Wellington Rail Network;

2.9.8 simplified journey experience, through the implementation of a ‘clock

face’ timetable;

2.9.9 increasing the opportunity for intensified urban development that aligns

with the Wellington Regional Growth Strategy (WRGS);

2.9.10 decongestion of the Wellington road network as a result of new public

passenger transport users, resulting in wider regional economic benefits,

additional environmental benefits and reduced road accidents;

2.9.11 providing two primary rapid transit corridors that are integrated within the

Wellington Public Transport Network; and

2.9.12 environmental improvements, such as better local air quality, from

reduction in emissions generated from car usage.

3 RS1 Project phases

3.1 The Operator’s role in regard to the RS1 Project will be separated into the following

phases:

3.1.1 RS1 Project Phase One - Infrastructure implementation: covering the

period from the Commencement Date until the date that GWRC confirms

in writing that the Infrastructure upgrades are substantially completed;

3.1.2 RS1 Project Phase Two - Operational planning: covering the period from

the commencement of planning for disruptions (resulting from the

implementation of Infrastructure upgrades) through to Day 1 of RS1

Operations; and

3.1.3 RS1 Project Phase Three - Operational delivery: covering the period

from Day 1 of RS1 Operations until the earlier of:

(a) the date on which the Operator is required to implement a

Contract Variation in respect of the implementation of one or

more of the additional pathways set out in the 2010 RRP (or any

updated or revised version of the 2010 RRP); or

(b) the Termination Date.
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3.2 The proposed date for Day 1 of RS1 Operations and commencement of RS1 Project

Phase Three is 1 July 2021.

4 Scope of Operator's and GWRC's roles in regard to RS1 Project

4.1 The tables below set out the scope of the Operator’s and GWRC's respective roles

in relation to the RS1 Project, broken down by the different activities required

during each of the three phases.

4.2 The Operator and GWRC shall each perform their respective roles in accordance

with the tables set out below, so as to ensure that they have completed their

respective roles and activities by the relevant date set out in the tables.

4.3 The Parties acknowledge and agree that:

4.3.1 payments in respect of the activities to be performed by the Operator and

the scope of the Operator’s role during RS1 Project Phase One and RS1

Project Phase Two shall form part of the Initial Passenger Services Fee

and the Initial Vehicle Services Fee and the Operator shall not be entitled

to any additional payment in respect of the performance of such activities

and role;

4.3.2 the activities to be performed by the Operator and the scope of the

activities to be performed by the Operator during RS1 Project Phase Three

shall comprise the RS1 Project Pre Priced Option, and the Passenger

Services Fee and Vehicle Services Fee payable in connection therewith

shall be calculated in accordance with paragraphs 2 and 3 of Schedule 6;

and

4.3.3 if GWRC requires the activities to be performed by the Operator and/or

the scope of the Operator's role during either RS1 Project Phase One or

RS1 Project Phase Two to be substantively changed from those envisaged

by the tables below, GWRC shall treat the change as a GWRC initiated

Contract Variation in accordance with the provisions at paragraph 6

(GWRC initiated Contract Variations) of Schedule 16 or a Minor Contract

Variation in accordance with the provisions at paragraph 5 (Minor

Contract Variations) of Schedule 16 (as applicable).

RS1 Project Phase One – Infrastructure implementation

Nature of

activity

Scope of Operator’s role

(included within the Initial

Passenger Services Fee and Initial

Vehicle Services Fee)

Scope of GWRC's role Relevant dates

(Indicative

only)

Planning for

disruptions

The Operator shall complete the

initial operational planning

required to accommodate the

GWRC participation (as

required) in the

Wellington Network

FY16 to FY21
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Nature of

activity

Scope of Operator’s role

(included within the Initial

Passenger Services Fee and Initial

Vehicle Services Fee)

Scope of GWRC's role Relevant dates

(Indicative

only)

Track Possessions and Planned

Disruptions needed to

accommodate the implementation

of Infrastructure works required

to implement RS1.

Timetable Committee

and the Track

Possessions

Subcommittee.

Communication

and information

The Operator shall provide

information about Planned

Disruptions required for the

Infrastructure work required to

implement RS1 in accordance

with the Operator's obligations set

out in the Customer

Communication and Information

Systems.

GWRC shall provide

information about

Planned Disruptions

required for the

Infrastructure work

required to implement

RS1 in accordance with

GWRC's obligations set

out in the Customer

Communication and

Information Systems.

FY17 to FY21

Familiarisation/d

river training

The Operator shall ensure that all

drivers of Trains receive the

appropriate training and complete

the required familiarisation

necessary to accommodate the

temporary changes arising from

the Planned Disruptions needed

for the Infrastructure work

required to implement RS1.

N/A FY 17 to FY21

Infrastructure

works

The Operator shall provide

reasonable assistance to GWRC

with the procurement and

implementation of the

Infrastructure upgrade works

referred to in paragraph 2.6.

Procurement and

implementation of the

Infrastructure upgrade

works referred to in

paragraph 2.6.

commencing

early FY17

completed by

30 June 2021
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RS1 Project Phase Two – Operational planning

Nature of

activity

Scope of Operator’s role

(included within the Initial

Passenger Services Fee and Initial

Vehicle Services Fee)

Scope of GWRC's role Relevant dates

(Indicative

only)

Finalising the

Operator

Concept of

Operations for

RS1

The Operator shall complete the

review of the Initial Operator

Concept of Operations for RS1

and develop and provide the draft

Final Operator Concept of

Operations for RS1 to GWRC in

accordance with paragraphs 5.3 to

5.5.

GWRC shall consider,

comment on and (when

applicable) approve the

Final Operator Concept

of Operations for RS1 in

accordance with

paragraph 5.6.

Submission by

Operator of

draft Final

Operator

Concept of

Operations by

30 June 2017

Development of

Working

Timetable to

apply during

RS1 Project

Phase Three

The Operator shall complete the

planning and all other actions

required to develop and make the

required changes to the Working

Timetable to implement RS1

Project Phase Three.

N/A FY18

Development of

Matangi Fleet

Post RS1

Assignment Plan

to apply during

RS1 Project

Phase Three

The Operator shall complete the

planning and all other actions

required to develop the Matangi

Fleet Post RS1 Assignment Plan

The Operator shall provide a copy

of the Matangi Fleet Post RS1

Assignment Plan to GWRC.

N/A FY18

Development of

Rail Unit

Timetable to

apply during

RS1 Project

Phase Three

The Operator shall, in accordance

with the Timetable Change

Process, complete the required

planning and all other actions

(including development of

supporting material and

preparation and issue of the

Timetable Change Proposal)

required to introduce the

proposed changes to the Rail Unit

Timetable and the Timetable

Preparation (as required)

to perform GWRC’s role

under the Timetable

Change Process.

FY19
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Nature of

activity

Scope of Operator’s role

(included within the Initial

Passenger Services Fee and Initial

Vehicle Services Fee)

Scope of GWRC's role Relevant dates

(Indicative

only)

required to implement RS1.

Timetable

Change Process

The Operator shall actively

participate in the Timetable

Change Process in order to

introduce and promote the

proposed changes to the Rail Unit

Timetable and the Timetable

required to implement RS1.

Participation in the

Timetable Change

Process.

FY19 to FY21

Communication

and information

The Operator shall provide

information about the updated

Rail Unit Timetable (including

any changes to the Timetable) in

accordance with the Operator's

obligations set out in the

Customer Communication and

Information Systems.

GWRC shall provide

information about the

updated Rail Unit

Timetable (including any

changes to the

Timetable) in accordance

with GWRCs obligations

set out in the Customer

Communication and

Information Systems.

As soon as

reasonably

practicable

following

completion of

the Timetable

Change Process

Familiarisation/d

river training

The Operator shall ensure that all

drivers of Trains receive the

appropriate training and complete

the required familiarisation in

respect of the changes to the Rail

Unit Timetable.

N/A FY 19 to FY21
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RS1 Project Phase Three – Operational delivery

Nature of

activity

Scope of Operator’s role (forming

part of RS1 Project Pre Priced

Option)

Scope of GWRC's role Relevant dates

(Indicative

only)

Communication

and information

The Operator shall provide

ongoing information about the

updated Rail Unit Timetable in

accordance with the Operator's

obligations set out in the

Customer Communication and

Information Systems.

GWRC shall provide

information about the

updated Rail Unit

Timetable in accordance

with the GWRC's

obligations set out in the

Customer

Communication and

Information Systems.

FY22

Implementation

of Scheduled

Services in

accordance with

new Rail Unit

Timetable and

new Working

Timetable

With effect from Day 1 of RS1

Operations, the Operator shall:

(a) implement all Scheduled

Services in accordance with

the updated Rail Unit

Timetable; and

(b) implement and comply with

the revised Working

Timetable.

N/A From Day 1 of

RS1

Operations,

which is

expected to be 1

July 2021

Compliance with

Matangi Fleet

Post RS1

Assignment Plan

The Operator shall provide the

Scheduled Services using those

EMU Vehicles identified in the

Matangi Fleet Post RS1

Assignment Plan.

From Day 1 of

RS1 Operations

5 Operator Concept of Operations for RS1

Initial Operator Concept of Operations for RS1

5.1 The Parties acknowledge that the Initial Operator Concept of Operations for RS1

set out in Appendix 1 to this Schedule 14 was prepared by the Operator and

finalised prior to the date of this Partnering Contract.

5.2 The Operator shall implement, comply with and give effect to the Initial Operator

Concept of Operations for RS1 until it is replaced by the Final Operator Concept of

Operations for RS1 in accordance with paragraph 5.7.



Partnering Contract CONFIDENTIAL Schedule 14

PT0416

Schedule 14 (RS1 Project) - Final Page 11 of 13
CNTR-7-37

Final Operator Concept of Operations for RS1

5.3 During RS1 Project Phase Two, the Operator shall further develop and update the

Initial Operator Concept of Operations for RS1 (such developed and updated

document being the "Final Operator Concept of Operations for RS1").

5.4 The Operator shall ensure that the “Final Operator Concept of Operations for RS1”

includes:

5.4.1 further detail to update and confirm the material set out in the Initial

Operator Concept of Operations for RS1;

5.4.2 the Matangi Fleet Post RS1 Assignment Plan;

5.4.3 identification of any key changes to the Initial Operator Concept of

Operations for RS1 together with an explanation of the rationale for those

changes;

5.4.4 identification of any significant change to the proposed implementation

plan for RS1, including any proposed change to the anticipated date for

Day 1 of RS1 Operations or any other date referred to in paragraph 4;

5.4.5 identification of any additional Planned Disruptions which are likely to

arise in connection with the implementation of RS1, including the

proposed timeframes for those disruptions; and

5.4.6 identification of any implications for the procurement and

implementation of the Infrastructure upgrades referred to in paragraph 2.6.

5.5 On or before the relevant date specified in the table headed "RS1 Project Phase Two

– Operational planning" set out at paragraph 4 above, the Operator shall provide the

draft Final Operator Concept of Operations for RS1 to GWRC.

5.6 Within 20 Business Days of receipt by GWRC of the draft Final Operator Concept

of Operations for RS1, GWRC shall (acting reasonably) either:

5.6.1 approve the draft Final Operator Concept of Operations for RS1 in

writing; or

5.6.2 provide written comments on the draft Final Operator Concept of

Operations for RS1, in which case:

(a) the Operator shall promptly amend the draft Final Operator

Concept of Operations for RS1 to incorporate such comments

and resubmit the document for approval by GWRC;

(b) this paragraph 5.6 shall reapply until the draft Final Operator

Concept of Operations for RS1 is approved in writing by

GWRC; and

(c) any amendments made to the draft Final Operator Concept of

Operations for RS1 pursuant to this paragraph 5.6 shall not

constitute a Contract Variation.
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5.7 With effect from the date of approval by GWRC of the Final Operator Concept of

Operations for RS1 in accordance with paragraph 5.6:

5.7.1 the Final Operator Concept of Operations for RS1 (as approved by

GWRC) shall replace the Initial Operator Concept of Operations for RS1;

and

5.7.2 the Operator shall implement, comply with and give effect to the Final

Operator Concept of Operations for RS1 (as approved by GWRC).

5.8 The Parties acknowledge and agree that the development and implementation of the

Final Operator Concept of Operations for RS1 and the Operator's obligations to

comply with and give effect to the Final Operator Concept of Operations for RS1

pursuant to the foregoing provisions shall not constitute or give rise to a Contract

Variation.
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Appendix 1 - Initial Operator Concept of Operations for RS1
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Part A - Introduction, definitions, Pre Priced Options and NFI Events 

1 Introduction 

1.1 Part A of this Schedule sets out the Parties' respective rights and obligations in 

respect of: 

1.1.1 Compensation Events (see paragraph 3 of this Part A); 

1.1.2 Pre Priced Options (see paragraph 4 of this Part A);  

1.1.3 Minor Contract Variations (see paragraph 5 of this Part A);  

1.1.4 GWRC initiated Contract Variations (see paragraph 6 of this Part A); 

1.1.5 Operator initiated Contract Variations (see paragraph 8 of this Part A); 

and 

1.1.6 certain changes to the Rail Unit Timetable (see paragraph 10 of this Part 

A). 

1.2 Part B of this Schedule contains provisions specifying how the Net Financial 

Impact of any NFI Event shall be determined.  

1.3 The foregoing provisions of this paragraph 1 are intended to provide a high level 

road-map of some of the key contents of this Schedule only and by their nature do 

not list all provisions contained herein. 

2 Definitions 

2.1 In this Schedule, the following definitions apply unless the context otherwise 

requires: 

Compensation Event 

Notice 

has the meaning given in paragraph 3.3.1 below 

(Claim for relief or compensation). 

Minor Contract 

Variation Notice 

has the meaning given in paragraph 5.2. 

Minor Contract 

Variation Quote 

has the meaning given in paragraph 5.3. 

Net Financial Impact means the net financial impact of an NFI Event 

calculated in accordance with Part B of this Schedule.  

NFI Event means any: 

(a) Compensation Event; 

(b) Contract Variation; 

(c) Minor Contract Variation;  

(d) change to the Rail Unit Timetable made in 
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accordance with the Timetable Change 

Process, excluding any such change which 

arises from or in connection with the 

implementation of a Pre Priced Option; and 

(e) other event or circumstance in respect of 

which this Partnering Contract expressly 

refers to the payment or calculation of the 

Net Financial Impact. 

For the avoidance of doubt, a Pre Priced Option or the 

implementation of a Pre Priced Option are not NFI 

Events.  

NFI Indexed has the meaning given in paragraph 12.7.  

Notice to Proceed means a notice given by GWRC under paragraph 6.24 

(GWRC may issue Notice to Proceed), requiring the 

Operator to carry out a Contract Variation. 

Payment Schedule means a payment schedule reflecting the timing and 

amount of expenditure to be incurred by the Operator 

in connection with the relevant NFI Event, as agreed 

by the Operator and GWRC (or, in the event that they 

are unable to reach agreement, as determined by way 

of Expert determination in accordance with clauses 

53.9 to 53.15 (Expert Determination)). 

Variation Order means a notice issued by GWRC which is substantially 

in the form set out in Part C (Form of Variation Order) 

of Annexure 19 (Variation Forms) or such other form 

as the Parties may agree in writing from time to time to 

replace the forms in that Part C. 

Variation Proposal has the meaning given in paragraph 6.2. 

Variation Response has the meaning given in paragraph 6.4. 

Withdrawn Contract 

Variation 

means a Variation Proposal issued by GWRC in 

relation to which GWRC does not subsequently issue a 

Variation Order or a Notice to Proceed in accordance 

with the relevant provisions of this Schedule 16 in 

circumstances where GWRC's decision not to issue 

such Variation Order or Notice to Proceed is not 

caused or contributed to by a failure by the Operator to 

comply with its relevant obligations under paragraph 6 

(GWRC initiated Contract Variations). 

Withdrawn Contract 

Variation Costs 

means any external costs reasonably, properly and 

demonstrably incurred by the Operator in connection 

with the preparation of a Variation Response in 

accordance with this Schedule 16 in respect of a 
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Withdrawn Contract Variation, but excluding any such 

external costs to the extent that the Operator has 

received a payment in respect of such external costs 

pursuant to paragraph 7.7.2 or is entitled or will 

become entitled to a payment in respect of such 

external costs pursuant to paragraph 7.7.2. 

3 Compensation Events 

Compensation Events 

3.1 If and to the extent that a Compensation Event: 

3.1.1 materially adversely affects the ability of the Operator to comply with 

any of its obligations or exercise any of its rights under this Partnering 

Contract; or 

3.1.2 causes the Operator in the performance of the Services to incur additional 

or increased costs or lose revenue, 

then, other than to the extent that the Compensation Event (or its effect): 

3.1.3 occurs or arises (directly or indirectly) in whole or in part as a result of or 

in connection with any act or omission (other than any act or omission 

expressly permitted by this Partnering Contract) by the Operator or any 

Operator Associate; or 

3.1.4 is or ought reasonably to have been within the control of the Operator or 

the Operator Associates, 

the Operator is entitled to apply for relief from its obligations under this Partnering 

Contract or claim compensation under this Partnering Contract (or both) in 

accordance with the provisions of this paragraph 3 (Compensation Events). 

Mitigation 

3.2 The Operator shall: 

3.2.1 take all reasonable steps to reduce, mitigate, prevent or eliminate the 

effects of any Compensation Event (including by putting in place 

temporary measures reasonably acceptable to GWRC); and 

3.2.2 use all reasonable endeavours to continue to perform its obligations 

despite the occurrence of a Compensation Event. 

Claim for relief or compensation 

3.3 In order to obtain relief or claim compensation in respect of a Compensation 

Event, the Operator shall: 

3.3.1 as soon as practicable, and in any event within 10 Business Days after it 

first becomes aware that the Compensation Event has or is likely to cause 

any of the consequences referred to in paragraph 3.1.1 or 3.1.2, give to 

GWRC a notice (Compensation Event Notice) setting out: 
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(a) full details of the Compensation Event; 

(b) the date of the Compensation Event's occurrence; 

(c) the estimated duration of the Compensation Event and its 

effects; 

(d) the extent to which the Compensation Event or its effects are 

covered by insurance; and 

(e) whether the Operator intends to claim relief from its obligations 

under this Partnering Contract and/or compensation, in each case 

in accordance with this paragraph 3 (Compensation Events); and 

3.3.2 within 5 Business Days of giving the Compensation Event Notice, give 

GWRC full details (including supporting documentation) of: 

(a) any relief from obligations under this Partnering Contract and 

any Net Financial Impact claimed; and 

(b) the steps which the Operator has taken to reduce, mitigate, 

prevent or eliminate the effects of the relevant Compensation 

Event; and 

3.3.3 comply with its obligations under clauses 3.2 (Mitigation) to 3.7 

(Compensable Change in Law or Compensable Change in Standards - 

Tender Process). 

Continuing Compensation Events 

3.4 If the Compensation Event (or its effects) are continuing, the Operator shall: 

3.4.1 continue to give GWRC the information required by paragraph 3.3.1 and 

3.3.2 every six months after the Compensation Event Notice was first 

provided to GWRC until after the Compensation Event (and its effects) 

have ceased; and 

3.4.2 provide a final notice containing the information referred to in paragraph 

3.3.2 within 5 Business Days after the Compensation Event (and its 

effects) have ceased. 

Request for information 

3.5 At any time after receipt of a notice from the Operator under paragraph 3.3 or 3.4, 

GWRC may request from the Operator further information which GWRC 

requires to assess any claim for relief or compensation under this paragraph 3 

(Compensation Events). The Operator shall promptly comply with each such 

request. 

Compensable Change in Law or Compensable Change in Standards - Tender Process 

3.6 If the Compensation Event is a Compensable Change in Law or a Compensable 

Change in Standards and compliance with such Compensable Change in Law or 

Compensable Change in Standards is reasonably likely to involve Capital 
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Expenditure being incurred by the Operator in relation to any works, supplies or 

services and such Capital Expenditure is reasonably likely to exceed $100,000 

(which amount shall not be Indexed), GWRC may at any time require that the 

Operator conduct a tender process in respect of such works, supplies or services. 

3.7 If GWRC elects to require the Operator to carry out a tender process as 

contemplated by paragraph 3.6, the Operator shall carry out such tender process 

promptly, in accordance with GWRC's reasonable requirements and in 

accordance with the process set out in paragraph 17 (Tender Process) of this 

Schedule. The Operator shall be entitled to any direct costs reasonably, properly 

and demonstrably incurred by it in carrying out any such tender process.  

3.8 If the Operator is required to carry out such tender process, any time periods 

specified in this paragraph 3 shall be extended by such period as is reasonably 

required in order to conduct the tender process. 

3.9 Following completion of the tender process, the Net Financial Impact in respect 

of the Compensable Change in Law or Compensable Change in Standards (as 

applicable) shall be adjusted to reflect the outcome of the tender process 

(including the relevant tender price if a contractor is selected as a result of the 

tender process).  

Net Financial Impact and other relief 

3.10 Subject to paragraph 3.11 (Delay in notification or failure to comply), GWRC 

shall as soon as reasonably practicable and in any event within 20 Business Days 

after receipt of the Operator's notice under paragraph 3.3.2, notify the Operator as 

to whether it is satisfied (acting reasonably) that a Compensation Event has 

occurred and, as soon as reasonably practicable and in any event within 20 

Business Days after receipt of the Operator's notice under paragraph 3.3 or 3.4, 

whether it is satisfied (acting reasonably) of the matters claimed in the Operator's 

notices under paragraph 3.3 or 3.4, and provided that the Operator has complied 

with paragraphs 3.2 to 3.7: 

3.10.1 GWRC shall grant the Operator such relief from its obligations under the 

Partnering Contract (and from the consequences under clauses 55 (Events 

of Default, Cure Plan and Persistent Breach) and 56 (Termination for 

Termination Events) of not performing those obligations) as is reasonable 

for such Compensation Event, taking into account any notices given 

under paragraph 3.3 or 3.4; and 

3.10.2 if the Net Financial Impact is positive, GWRC shall pay the Operator the 

amount of the Net Financial Impact in accordance with the Payment 

Schedule; or 

3.10.3 if the Net Financial Impact is negative, then the Services Fee shall be 

decreased by the amount (expressed as a positive figure) by which the 

Net Financial Impact is less than zero.   
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Delay in notification or failure to comply 

3.11 If, in respect of a Compensation Event the Operator fails to comply with any of 

its obligations under paragraphs 3.2 to 3.7, the Operator shall not be entitled to 

any relief from its obligations under this Partnering Contract or any compensation 

in respect of that Compensation Event (including its effects). 

Disputes 

3.12 If the Operator applies for any relief or compensation under this paragraph 3 and: 

3.12.1 there is a dispute as to the amount of the Net Financial Impact or the 

relief from the Operator's obligations under this Partnering Contract 

arising from a Compensation Event; or 

3.12.2 GWRC disagrees that a Compensation Event has occurred, 

the matter will be determined by the Expert in accordance with clauses 53.9 to 

53.15 (Expert Determination).  

Step-in Rights 

3.13 The Operator's right to relief under this paragraph 3 does not affect the exercise 

by GWRC of the Step-in Rights. The Parties acknowledge and agree that a 

Compensation Event (or its effects) may also constitute a Step-in Event. 

Sole remedy 

3.14 The Operator's sole rights, remedies and entitlement in connection with a 

Compensation Event (and its effects) shall be relief from its obligations under this 

Partnering Contract and compensation, in each case in accordance with this 

paragraph 3. 

3.15 The Operator hereby irrevocably waives any other rights, remedies and 

entitlement it may otherwise have in connection with a Compensation Event (and 

its effects) howsoever arising (including in negligence).  

4 Pre Priced Options 

Implementation of Pre Priced Options 

4.1 At any time during the Term, GWRC may (but is not obliged to) issue a written 

order to the Operator requiring the Operator to implement a Pre Priced Option 

with effect from the relevant date(s) specified in such order. In the case of: 

4.1.1 the RS1 Project Pre Priced Option, such order shall specify the RS1 

Project Phase Three Commencement Date and the date for Day 1 of RS1 

Operations, which dates shall be not earlier than 3 months after the date 

of such order; and 

4.1.2 the IFT Programme Pre Priced Option, such order shall specify the 

required date for the implementation of IFT Phase Two referred to in 

Schedule 13 (IFT Programme) and the proposed ETS Implementation 
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Date, which dates shall not be earlier than 3 months after the date of such 

order. 

4.2 The Operator shall promptly comply with any order issued pursuant to paragraph 

4.1 and, with effect from the relevant date(s) specified in such order, shall 

implement the relevant Pre Priced Option (including performing the activities, 

role and obligations ascribed to the Operator in respect of that Pre Priced Option 

in Schedule 13 (IFT Programme) or Schedule 14 (RS1 Project) (as applicable)). 

Payment of Pre Priced Option implementation fees 

4.3 In the event that GWRC issues a written order pursuant to paragraph 4.1 in 

relation to the implementation of the RS1 Project Pre Priced Option, GWRC shall 

pay to the Operator the RS1 Project Implementation Fee on the next Business 

Day falling after Day 1 of RS1 Operations, provided that: 

4.3.1 the Operator has submitted a valid tax invoice in respect of the RS1 

Project Implementation Fee; and 

4.3.2 the Operator has complied with its obligations under paragraph 4.2 in 

respect of the implementation of the RS1 Project Pre Priced Option. 

4.4 In the event that GWRC issues a written order pursuant to paragraph 4.1 in 

relation to the implementation of the IFT Programme Pre Priced Option, GWRC 

shall pay to the Operator the IFT Programme Implementation Fee on the next 

Business Day falling after the ETS Implementation Date, provided that: 

4.4.1 the Operator has submitted a valid tax invoice in respect of the IFT 

Programme Implementation Fee; and 

4.4.2 the Operator has complied with its obligations under paragraph 4.2 in 

respect of the implementation of the IFT Programme Pre Priced Option. 

Miscellaneous provisions relating to Pre Priced Options 

4.5 The Parties acknowledge and agree that, in circumstances where GWRC has 

given the Operator an order to implement a Pre Priced Option pursuant to 

paragraph 4.1: 

4.5.1 such order and the implementation of that Pre Priced Option (including 

any consequential amendments to the Rail Unit Timetable, the Timetable, 

the Working Timetable, the Conditions of Carriage or any provision of 

this Partnering Contract) shall not constitute or give rise to a Contract 

Variation or an NFI Event; 

4.5.2 paragraphs 2 and 3 of Schedule 6 (Financial and Performance Regime) 

specify how the Passenger Services Fee and Vehicle Services Fee are to 

be calculated in the event that GWRC issues one or more orders pursuant 

to paragraph 4.1;  

4.5.3 notwithstanding anything to the contrary in this Partnering Contract, the 

Operator's only entitlement to payment in connection with the 
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implementation of the Pre Priced Option (including any consequential 

amendments to the Rail Unit Timetable, the Timetable, the Working 

Timetable, the Conditions of Carriage or any provision of this Partnering 

Contract) shall be: 

(a) the adjustment to the Passenger Services Fee and Vehicle 

Services Fee as referred to in paragraph 4.5.2;  

(b) the payment of the RS1 Project Implementation Fee in 

accordance with paragraph 4.3 or the payment of the IFT 

Programme Implementation Fee in accordance with paragraph 

4.4 (as applicable); and 

(c) where applicable, any variation to the Overall Heavy 

Maintenance Budget agreed or determined pursuant to 

paragraphs 14.12 and 14.13 (Budget) of Schedule 4 (Vehicle 

Services); and 

4.5.4 the Operator shall not be entitled to any relief from its obligations under 

this Partnering Contract or any other Transaction Document in 

connection with the implementation of that Pre Priced Option. 

4.6 GWRC is not obliged at any time to issue an order pursuant to paragraph 4.1 in 

relation to a Pre Priced Option. Neither GWRC nor GWRL shall have any 

liability to the Operator in connection with GWRC electing not to issue any such 

order.  

5 Minor Contract Variations 

Purpose and overriding principle 

5.1 This paragraph 5 sets out the process whereby GWRC may require the Operator 

to implement a Minor Contract Variation. The Operator shall not implement any 

Minor Contract Variation unless and until GWRC issues a Variation Order in 

respect of that Minor Contract Variation pursuant to paragraph 5.5 below. 

GWRC may issue Minor Contract Variation Notice 

5.2 GWRC may at any time notify the Operator of a proposed Minor Contract 

Variation by serving a notice (Minor Contract Variation Notice) on the 

Operator setting out: 

5.2.1 details of the Minor Contract Variation; 

5.2.2 the date by which the Minor Contract Variation must be implemented by 

the Operator;   

5.2.3 the methodology and process by which the Operator must implement the 

Minor Contract Variation;  

5.2.4 the extent to which GWRC (acting reasonably) considers that the 

Operator will require relief from its obligations under this Partnering 
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Contract as a result of the implementation of the Minor Contract 

Variation; and 

5.2.5 such further information regarding the Minor Contract Variation as 

GWRC wishes to provide.  

Operator to provide Quote 

5.3 Within 3 Business Days of receipt of a Minor Contract Variation Notice, the 

Operator shall provide a quote (Minor Contract Variation Quote) to GWRC 

setting out: 

5.3.1 the Operator's estimate of the Net Financial Impact of implementing the 

proposed Minor Contract Variation in accordance with the Minor 

Contract Variation Notice, calculated in accordance with Part B of this 

Schedule 16 and with such estimate provided on an Open Book Basis and 

accompanied by all working papers and other documentation required to 

support that estimate; and 

5.3.2 any other particulars required by GWRC in the Minor Contract Variation 

Notice.  

5.4 If GWRC disputes any part of the Minor Contract Variation Quote, GWRC may 

refer the matter directly for resolution by way of Expert determination in 

accordance with the provisions of clauses 53.9 to 53.15 (Expert Determination). 

GWRC may direct Minor Contract Variation 

5.5 At any time within 30 Business Days following the later of: 

5.5.1 receipt by GWRC of a Minor Contract Variation Quote; or 

5.5.2 where GWRC has disputed any part of the Minor Contract Variation 

Quote in accordance with paragraph 5.4, the date of determination of 

such dispute by the Expert, 

GWRC may direct the Operator to implement the Minor Contract Variation by 

issuing a Variation Order which shall confirm the Net Financial Impact as set out 

in the Minor Contract Variation Quote or otherwise as determined by the Expert 

pursuant to paragraph 5.4 (as applicable). 

5.6 If GWRC issues a Variation Order pursuant to paragraph 5.5: 

5.6.1 the Operator shall carry out the Minor Contract Variation in accordance 

with the Minor Contract Variation Notice; 

5.6.2 the Operator shall be relieved of its obligations under this Partnering 

Contract to the extent specified in the Minor Contract Variation Notice; 

and 

5.6.3 to the extent that the Net Financial Impact arising from the Minor 

Contract Variation (as set out in the Variation Order) is positive, GWRC 
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shall pay the Operator the amount of that Net Financial Impact in 

accordance with the Payment Schedule; or 

5.6.4 to the extent that the Net Financial Impact arising from the Minor 

Contract Variation (as set out in the Variation Order) is negative, then the 

Services Fee shall be decreased by the amount (expressed as a positive 

figure) by which that Net Financial Impact is less than zero.   

If GWRC does not direct Minor Contract Variation 

5.7 Unless and until GWRC issues a Variation Order pursuant to paragraph 5.5 in 

respect of a Minor Contract Variation: 

5.7.1 the Operator shall not carry out the proposed Minor Contract Variation;  

5.7.2 the Operator shall have no rights or entitlement in connection with the 

proposed Minor Contract Variation, the Minor Contract Variation Notice 

or the Minor Contract Variation Quote (including rights to additional 

payment, compensation or relief from its obligations); and 

5.7.3 GWRC may (in its sole discretion): 

(a) implement the Minor Contract Variation itself in whole or in 

part or appoint GWRL or a third party to implement the Minor 

Contract Variation in whole or in part, and in either case the 

Operator shall co-operate fully with GWRC, GWRL or the third 

party (as applicable) and shall provide such assistance as is 

reasonably required by GWRC, GWRL or the third party (as 

applicable) to enable it to implement the Minor Contract 

Variation as soon as reasonably practicable (including, if 

relevant, providing access to the Vehicles and the Depot 

Facilities on reasonable prior notice); and/or 

(b) subsequently issue a further Minor Contract Variation Notice or 

a Variation Proposal, in each case containing any or all of the 

matters previously contemplated by the original Minor Contract 

Variation Notice.  

6 GWRC initiated Contract Variations 

Purpose and overriding principle 

6.1 This paragraph 6 sets out the process whereby GWRC may require the Operator 

to implement a GWRC initiated Contract Variation (excluding Minor Contract 

Variations, which are dealt with separately under paragraph 5 above). The 

Operator shall not implement any GWRC initiated Contract Variation unless and 

until GWRC issues a Variation Order in respect of that Contract Variation 

pursuant to paragraph 6.17, 6.19, 6.21 or 6.24 (as applicable). 
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Issue of Variation Proposal  

6.2 GWRC may at any time issue to the Operator a notice (Variation Proposal) 

setting out the details of a proposed Contract Variation which GWRC is 

considering.  

Contents of the Variation Proposal  

6.3 GWRC shall ensure that each Variation Proposal is substantially in the form set 

out in Part A (Form of Variation Proposal) of Annexure 19 (Variation Forms) (or 

such other form as the Parties may agree in writing from time to time to replace 

the forms in that Part A) and shall contain all of the information referred to 

therein. 

Variation Response 

6.4 Within 10 Business Days of receipt of a Variation Proposal from GWRC (or such 

longer time as GWRC may reasonably permit having regard to the size and 

complexity of the proposed Contract Variation), the Operator must submit a 

written response (Variation Response) to that Variation Proposal to GWRC.  

6.5 The Operator shall ensure that each Variation Response shall be substantially in 

the form set out in Part B (Form of Variation Response) of Annexure 19 

(Variation Forms) (or such other form as the Parties may agree in writing from 

time to time to replace the forms in that Part B) and shall contain all of the 

information referred to therein.  

6.6 The Operator shall ensure that its estimate of the Net Financial Impact contained 

within the Variation Response is calculated in accordance with Part B of this 

Schedule 16. The Operator shall provide each such estimate on an Open Book 

Basis and shall ensure that the Variation Response is accompanied by all working 

papers and other documentation required to support that estimate. 

6.7 The Operator shall ensure that any timeframe set out in the Variation Response 

for the implementation of the proposed Contract Variation shall be consistent 

with any timeframe proposed by GWRC in the relevant Variation Proposal. 

6.8 The Operator shall prepare each Variation Response: 

6.8.1 acting reasonably and in good faith; 

6.8.2 on the basis that it is a willing, efficient and competent provider of the 

matters contained within, or contemplated by, the proposed Contract 

Variation in an efficient and competitive market;  

6.8.3 so as to ensure that implementation of the proposed Contract Variation in 

accordance with the Variation Response will minimise any disruption to 

the provision of the Services arising from the implementation of the 

proposed Contract Variation to the extent reasonably practicable;  

6.8.4 so as to avoid any adverse safety impacts arising from the 

implementation of the proposed Contract Variation; and  
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6.8.5 so as to ensure that the implementation of the proposed Contract 

Variation will be in accordance with all applicable Law.  

Consultation and further information 

6.9 To the extent reasonably required by GWRC, the Operator shall promptly: 

6.9.1 procure that appropriate personnel meet with GWRC to discuss and 

explain the contents of the Variation Response and the Variation 

Proposal; and 

6.9.2 provide GWRC with further details and information in connection with 

the proposed Contract Variation and the Variation Response.  

GWRC not obliged to proceed 

6.10 GWRC will not be obliged to proceed with any Contract Variation proposed in a 

Variation Proposal or which is the subject of a Variation Response. 

Contract Variation Tender process 

6.11 If the implementation of a proposed Contract Variation is reasonably likely to 

involve Capital Expenditure being incurred by the Operator in relation to any 

works, supplies or services and such Capital Expenditure is reasonably likely to 

exceed $100,000 (which amount shall not be Indexed), GWRC may at any time 

require that the Operator conduct a tender process in respect of such works, 

supplies or services.  

6.12 If GWRC elects to require the Operator to carry out a tender process as 

contemplated by paragraph 6.11, the Operator shall carry out such tender process 

promptly, in accordance with GWRC's reasonable requirements and in 

accordance with the process set out in paragraph 17 (Tender Process) of this 

Schedule. The Operator shall be entitled to any direct costs reasonably, properly 

and demonstrably incurred by it in carrying out any such tender process.  

6.13 Following completion of the tender process, the Operator shall either: 

6.13.1 if it has not previously submitted a Variation Response in respect of the 

proposed Contract Variation, prepare and submit the Variation Response 

in accordance with paragraphs 6.4 to 6.8, reflecting the outcome of the 

tender process (including the relevant tender price if a tenderer is selected 

in accordance with the tender process); or 

6.13.2 if it has previously submitted a Variation Response in respect of the 

proposed Contract Variation, promptly update the Variation Response to 

reflect the outcome of the tender process (including the relevant tender 

price if a tenderer is selected in accordance with the tender process).  

6.14 Following completion of the tender process, the Net Financial Impact in respect of 

the Contract Variation shall be adjusted to reflect the outcome of the tender process 

(including the relevant tender price if a contractor is selected as a result of the 

tender process).  
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6.15 If the Operator is required to conduct a tender process pursuant to paragraph 6.11, 

the date by which the Operator is required to provide a Variation Response under 

paragraph 6.4 shall be extended by such period as is reasonably required in order to 

conduct the tender process.  

GWRC to accept or reject Variation Response 

6.16 Within 15 Business Days (or such longer period as GWRC reasonably requires, 

having regard to the size and complexity of the proposed Contract Variation) after 

receipt by GWRC of a Variation Response or an updated Variation Response 

provided under paragraph 6.13.2 (as applicable), GWRC shall by written notice to 

the Operator: 

6.16.1 accept the Variation Response; 

6.16.2 reject the Variation Response (in whole or in part); or 

6.16.3 withdraw the Variation Proposal. 

If GWRC accepts Variation Response 

6.17 If GWRC accepts the Variation Response in accordance with paragraph 6.16.1: 

6.17.1 GWRC shall issue a Variation Order confirming the Net Financial Impact 

of the Contract Variation as being that set out in the Variation Response 

(as updated in accordance with paragraph 6.13 if applicable); 

6.17.2 the Operator shall carry out the Contract Variation on the basis of the 

Variation Response (as accepted by GWRC); and 

6.17.3 the Operator shall be relieved of its obligations under this Partnering 

Contract, to the extent specified in the Variation Response (as accepted 

by GWRC).  

If GWRC rejects Variation Response 

6.18 If GWRC rejects the Variation Response (in whole or in part) in accordance with 

paragraph 6.16.2, then if requested to do so by GWRC, the Operator and GWRC 

shall promptly consult in good faith and use their reasonable endeavours to agree 

on a mutually acceptable resolution to the matters set out in the Variation 

Response which are in dispute. 

6.19 If GWRC and the Operator reach agreement on the disputed matters, GWRC may 

(but is not obliged to) direct the Operator to implement the Contract Variation by 

issuing a Variation Order confirming the Net Financial Impact of the Contract 

Variation as being that set out in the Variation Response (as updated in 

accordance with paragraph 6.13 if applicable) or as otherwise agreed by GWRC 

and the Operator pursuant to paragraph 6.18, in which case: 

6.19.1 the Operator shall carry out the Contract Variation on the basis of the 

Variation Response, as varied by the Operator's and GWRC's agreement 

on the disputed matters (such agreement to be recorded in the Variation 

Order); and 
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6.19.2 the Operator shall be relieved of its obligations under this Partnering 

Contract to the extent specified in the Variation Response, as varied by 

the Operator's and GWRC's agreement on the disputed matters (such 

agreement to be recorded in the Variation Order). 

6.20 If GWRC and the Operator fail to reach agreement on the disputed matters in the 

Variation Response within 15 Business Days after GWRC has rejected the 

Variation Response pursuant to paragraph 6.16.2, GWRC may (in its sole 

discretion: 

6.20.1 refer the matter directly for resolution by way of Expert determination in 

accordance with the provisions of clauses 53.9 to 53.15 (Expert 

Determination); and/or 

6.20.2 implement the Contract Variation itself in whole or in part or appoint 

GWRL or a third party to implement the Contract Variation in whole or 

in part, and in either case the Operator shall co-operate fully with GWRC, 

GWRL or the third party (as applicable) and shall provide such assistance 

as is reasonably required by GWRC, GWRL or the third party (as 

applicable) to enable it to implement the Contract Variation as soon as 

reasonably practicable (including, if relevant, providing access to the 

Vehicles and the Depot Facilities on reasonable prior notice). 

6.21 Following determination of any dispute referred to Expert determination in 

accordance with paragraph 6.20, GWRC may, if it has not already exercised its 

rights under paragraph 6.24 (GWRC may issue Notice to Proceed), elect to either: 

6.21.1 require the Operator to implement the Contract Variation in accordance 

with the Variation Response (as varied by the Expert determination) by 

issuing a Variation Order confirming the Net Financial Impact of the 

Contract Variation as being that set out in the Variation Response (as 

updated in accordance with paragraph 6.13 if applicable) or as otherwise 

determined by the Expert, in which case paragraph 6.22 shall apply; or 

6.21.2 withdraw the Variation Proposal, in which case paragraph 6.23 shall 

apply.  

6.22 If GWRC issues a Variation Order pursuant to paragraph 6.21.1: 

6.22.1 the Operator shall carry out the Contract Variation on the basis of the 

Variation Response (as varied by the Expert determination, once made); 

and 

6.22.2 the Operator shall be relieved of its obligations under this Partnering 

Contract, to the extent specified in the Variation Response (as varied by 

the Expert determination, once made). 

If GWRC withdraws Variation Proposal 

6.23 If GWRC withdraws a Variation Proposal in accordance with paragraph 6.16.3 or 

paragraph 6.21.2: 
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6.23.1 the Operator shall not carry out the proposed Contract Variation;  

6.23.2 except as expressly provided for in paragraph 7 (Costs relating to 

preparation of Variation Responses), the Operator shall have no rights or 

entitlement in connection with the proposed Contract Variation, the 

Variation Proposal or the Variation Response (including rights to 

additional payment, compensation or relief from its obligations); and 

6.23.3 GWRC may (in its sole discretion): 

(a) implement the Contract Variation itself in whole or in part or 

appoint GWRL or a third party to implement the Contract 

Variation in whole or in part, and in either case the Operator 

shall co-operate fully with GWRC, GWRL or the third party (as 

applicable) and shall provide such assistance as is reasonably 

required by GWRC, GWRL or the third party (as applicable) to 

enable it to implement the Contract Variation as soon as 

reasonably practicable (including, if relevant, providing access 

to the Vehicles and the Depot Facilities on reasonable prior 

notice); and/or 

(b) subsequently issue a further Variation Proposal or (if applicable) 

a Minor Contract Variation Notice, in each case containing any 

or all of the matters previously contemplated by the Variation 

Proposal which it has withdrawn.  

GWRC may issue Notice to Proceed 

6.24 If: 

6.24.1 the Operator fails to prepare and provide a Variation Response in 

accordance with paragraphs 6.4 to 6.8 or otherwise fails to comply with 

its obligations under this paragraph 6; or 

6.24.2 GWRC refers any matter for Expert determination in accordance with 

paragraph 6.20, 

GWRC may also direct the Operator to implement the Contract Variation by 

issuing a Notice to Proceed, together with a Variation Order (whether or not any 

matters in dispute have at that time been determined by the Expert).  

6.25 If GWRC issues a Notice to Proceed and a Variation Order pursuant to paragraph 

6.24: 

6.25.1 any disputed matters (including in respect of the Net Financial Impact) 

shall, until GWRC and the Operator otherwise agree or an Expert 

determination is made in respect of those matters in accordance with 

clauses 53.9 to 53.15 (Expert Determination), be determined by GWRC 

(acting reasonably); 
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6.25.2 the Operator shall proceed to implement the Contract Variation on the 

basis determined by GWRC (notwithstanding that any matters in dispute 

have not at that time been agreed or determined by the Expert); 

6.25.3 the Operator shall be relieved of its obligations under this Partnering 

Contract to the extent reasonably specified by GWRC in the Notice to 

Proceed; and 

6.25.4 any necessary adjustment will be made following the determination of a 

dispute (if applicable).  

Net Financial Impact 

6.26 If GWRC issues a Variation Order directing the Operator to carry out a Contract 

Variation under this paragraph 6, then to the extent that the Net Financial Impact 

arising from the Contract Variation (as set out in the Variation Order in 

accordance with the foregoing provisions): 

6.26.1 is positive, GWRC shall pay the Operator the amount of the Net 

Financial Impact set out in the Variation Order in accordance with the 

Payment Schedule; or 

6.26.2 is negative, then the Services Fee shall be decreased by the amount 

(expressed as a positive figure) by which the Net Financial Impact set out 

in the Variation Order is less than zero.   

7 Costs relating to preparation of Variation Responses  

Purpose and overriding principle 

7.1 This paragraph 7 applies only to costs relating to Variation Proposals and 

Variations Responses under paragraph 6 (GWRC initiated Contract Variations). It 

does not apply to any costs relating to Minor Contract Variation Notices or Minor 

Contract Variation Quotes under paragraph 5 or to costs relating to Contract 

Variations initiated by the Operator under paragraph 8.  

Operator to provide notification and quote 

7.2 If: 

7.2.1 GWRC issues a Variation Proposal under paragraph 6 (GWRC initiated 

Contract Variations); and 

7.2.2 the external costs that will be reasonably and properly incurred by the 

Operator in preparing the Variation Response in accordance with this 

Schedule 16, either alone or when aggregated with any Withdrawn 

Contract Variation Costs previously reasonably incurred by the Operator 

in that Year, exceed $50,000 (which amount shall not be Indexed), 

the Operator shall within 3 Business Days of receipt of the relevant Variation 

Proposal: 

7.2.3 notify GWRC in writing that this is the case; and 
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7.2.4 provide a quote to GWRC setting out the reasonable external costs which 

the Operator (acting reasonably) estimates will be properly incurred by it 

in preparing the relevant Variation Response in accordance with this 

Schedule 16 (such quote to be accompanied by documentation supporting 

the Operator's estimate).  

7.3 The Operator shall promptly provide such information as GWRC may reasonably 

request in connection with the notification or the quote provided by the Operator 

pursuant to paragraph 7.2, including evidence of any Withdrawn Contract 

Variation Costs incurred by the Operator. 

If the notification or quote is provided 

7.4 If the Operator has provided the notification or quote in accordance with 

paragraph 7.2, it shall not incur any costs in connection with the preparation of 

the relevant Variation Response unless and until GWRC has provided a written 

notice under paragraph 7.6.3. The Operator shall have no entitlement to any 

payment in respect of any costs incurred by it in breach of this paragraph 7.4 and 

such costs shall not constitute Withdrawn Contract Variation Costs.  

If the notification or quote is not provided 

7.5 If the Operator fails to provide the notification or quote in accordance with 

paragraph 7.2 and GWRC subsequently does not issue a Variation Order or 

Notice to Proceed in connection with the relevant Variation Proposal: 

7.5.1 the Operator shall have no entitlement to payment of (and neither GWRC 

nor GWRL shall have any liability for) any costs incurred by the 

Operator in connection with the relevant Variation Proposal; and 

7.5.2 any such costs incurred by the Operator in connection with the relevant 

Variation Proposal shall not constitute, or be included within any 

calculation of, Withdrawn Contract Variation Costs.  

GWRC to respond 

7.6 Within 3 Business Days following the later of receipt by GWRC of: 

7.6.1 a quote under paragraph 7.2.4; and 

7.6.2 all information requested by GWRC pursuant to paragraph 7.3, 

GWRC shall either: 

7.6.3  issue a written notice requiring the Operator to prepare the relevant 

Variation Response, in which case paragraph 7.7 shall apply; or 

7.6.4 issue a written notice stating that GWRC does not require the Operator to 

prepare the relevant Variation Response, in which case paragraph 7.9 

shall apply.  
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If GWRC requires the Operator to prepare the relevant Variation Response  

7.7 If GWRC issues a notice under paragraph 7.6.3 stating that GWRC requires the 

Operator to prepare the relevant Variation Response: 

7.7.1 the Operator shall, subject to paragraph 7.7.3, prepare such Variation 

Response in accordance with the requirements of this Schedule 16 and 

the provisions of paragraph 6 (GWRC initiated Contract Variations) shall 

apply; 

7.7.2 subject to paragraph 7.8, if GWRC subsequently withdraws the relevant 

Variation Proposal prior to issuing a Variation Order or Notice to 

Proceed in connection therewith, GWRC shall pay to the Operator the 

reasonable external costs properly and demonstrably incurred by the 

Operator in preparing the relevant Variation Response in accordance with 

this Schedule 16, provided that: 

(a) the Operator has complied with its obligations under paragraph 6 

in relation to the relevant Variation Proposal; 

(b) GWRC shall only be obliged to pay such external costs (and the 

Operator shall only be entitled to payment in respect of such 

external costs) to the extent that such external costs either alone 

or when aggregated with any Withdrawn Contract Variation 

Costs previously incurred by the Operator in that Year exceed 

$50,000 (which amount shall not be Indexed); and 

(c) without prejudice to paragraph 7.7.2(b), GWRC shall not be 

liable for (and the Operator shall have no entitlement in respect 

of) any external costs in excess of the estimated costs set out in 

the quote given by the Operator pursuant to paragraph 7.2.4; and 

7.7.3 the time periods in which the Operator must submit the Variation 

Response pursuant to paragraph 6.4 shall commence from the date of 

receipt by the Operator of the notice given by GWRC under paragraph 

7.6.3, rather than from the date of receipt by the Operator of the relevant 

Variation Proposal.  

7.8 GWRC shall not be obliged to make any payment under paragraph 7.7.2 to the 

extent that GWRC does not issue a Variation Order or Notice to Proceed in relation 

to the relevant Variation Proposal as a result of a failure by the Operator to comply 

with its applicable obligations under paragraph 6 or this paragraph 7. 

If GWRC does not require the Operator to prepare the relevant Variation Response 

7.9 If GWRC issues a notice under paragraph 7.6.4 stating that GWRC does not require 

the Operator to prepare the relevant Variation Response: 

7.9.1 the relevant Variation Proposal shall be deemed to have been withdrawn; 
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7.9.2 the Operator shall not be required to prepare a Variation Response in 

connection with such Variation Proposal; and 

7.9.3 the Operator shall bear all costs incurred by it in connection with the 

relevant Variation Proposal and such costs shall not, for the avoidance of 

doubt, constitute Withdrawn Contract Variation Costs.  

8 Operator initiated Contract Variations 

Purpose and overriding principle 

8.1 This paragraph 8 sets out the process whereby the Operator may propose a 

Contract Variation to GWRC. The Operator shall not implement any Operator 

initiated Contract Variation unless and until GWRC issues a Variation Order in 

respect of that Contract Variation pursuant to paragraph 8.4.1.  

Operator may propose Contract Variation  

8.2 The Operator may propose a Contract Variation by giving written notice to 

GWRC setting out full details of: 

8.2.1 the proposed Contract Variation; 

8.2.2 the reason for the proposed Contract Variation; 

8.2.3 the Operator's estimate of the Net Financial Impact arising from the 

proposed Contract Variation, calculated in accordance with Part B of this 

Schedule 16 and on an Open Book Basis and supported by working 

papers and other documentation supporting that estimate; 

8.2.4 the timeframe within which the proposed Contract Variation will be 

implemented;  

8.2.5 the methodology and process by which the Operator proposes to 

implement the proposed Contract Variation; 

8.2.6 the effect (if any) that the proposed Contract Variation will have on the 

Operator's ability to meet the requirements of, or achieve, (as applicable) 

the Reliability KPI, the Punctuality KPI or the PI Achieve Benchmarks, 

the Vehicle Services Objectives and Outcomes, the Passenger Services 

Objectives and Outcomes, the Vehicle Use in Service Outputs and the 

Hand Back Standards;  

8.2.7 the effects which the proposed Contract Variation will have on: 

(a) the Operator's ability to perform its obligations in accordance 

with the Transaction Documents; 

(b) the safe and lawful operation of passenger services on the 

Wellington Rail Network;  
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(c) the condition, value, or whole of life cost of any GWRL System, 

GWRL Asset, GWRC Asset, GWRC System or Maintained 

Asset or on the safe and lawful use of any of the foregoing; and 

(d) any warranty or guarantee (including any claim thereunder) 

given by a supplier or manufacturer in relation to any GWRL 

System, GWRL Asset, GWRC Asset, GWRC System or 

Maintained Asset or any of the other assets or systems described 

at clause 12.1 (to the extent that the terms of such warranty or 

guarantee have been provided to the Operator by any person) or 

on any other obligations or liabilities of such supplier or 

manufacturer (to the extent that the Operator has been made 

aware of the same); and 

8.2.8 the value for money for GWRC arising from the proposed Contract 

Variation. 

Operator to provide additional information   

8.3 If requested to do so by GWRC, the Operator shall promptly provide: 

8.3.1 an enforceable warranty to the effect that the implementation of the 

proposed Contract Variation will not adversely affect any of the matters 

referred to in paragraph 8.2.7 ; and 

8.3.2 any other information and supporting documentation that GWRC requires 

in connection with the proposed Contract Variation.  

GWRC may approve or reject proposed Contract Variation 

8.4 Subject to paragraph 8.6, GWRC may in its sole discretion: 

8.4.1 approve (with or without conditions) the proposed Contract Variation by 

issuing a Variation Order to the Operator; or 

8.4.2 reject the proposed Contract Variation by written notice to the Operator. 

8.5 Subject to paragraph 8.6, GWRC will be under no obligation to consider or 

approve the proposed Contract Variation.  

8.6 Without prejudice to paragraph 8.3 or to GWRC's rights to refer a matter for 

Expert determination in accordance with paragraph 8.7, GWRC shall not reject a 

Contract Variation proposed by the Operator to the extent such Contract 

Variation is necessary in order for the Operator to implement and comply with 

any applicable Change in Law or any applicable Change in Standards.  

Right to refer to dispute resolution 

8.7 If GWRC and the Operator are unable to reach agreement on any matter set out in 

a notice issued by the Operator pursuant to paragraph 8.2 or otherwise in 

connection with a Contract Variation proposed by the Operator, GWRC shall be 

entitled (but not obliged) to refer that matter for Expert determination in 

accordance with clauses 53.9 to 53.15 (Expert Determination). 
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Operator to pay costs 

8.8 Within 10 Business Days following a demand therefor, the Operator shall pay all 

costs reasonably incurred by GWRC in connection with any Contract Variation 

proposed by the Operator.  

If GWRC approves the proposed Contract Variation 

8.9 If GWRC approves (with or without conditions) the proposed Contract Variation 

in accordance with paragraph 8.4.1: 

8.9.1 the Operator shall implement the Contract Variation on the basis set out 

in the Variation Order;  

8.9.2 the Operator shall be relieved of its obligations under this Partnering 

Contract to the extent specified by GWRC in the Variation Order (acting 

reasonably);  

8.9.3 the Operator shall bear all costs and risks associated with the Contract 

Variation and, except as provided for in paragraph 8.9.2, shall not be 

entitled to make any claim against GWRC or GWRL arising out of, or in 

any way in connection with, the Contract Variation; and 

8.9.4 if the Net Financial Impact arising in connection with the Contract 

Variation is negative, the Services Fee shall be reduced by an amount 

equal to 50% of the amount (expressed as a positive figure) by which the 

Net Financial Impact is less than zero. 

If GWRC rejects the proposed Contract Variation 

8.10 GWRC shall have no liability to the Operator in connection with its rejection 

pursuant to paragraph 8.4.2 of any Contract Variation proposed by the Operator.  

9 General Provisions relating to Contract Variations 

Operator's notice of potential Contract Variation 

9.1 If in the Operator's opinion, any direction given by GWRC to the Operator (other 

than in a Variation Order or a Notice to Proceed) constitutes or involves a 

Contract Variation, the Operator shall provide notice to this effect to GWRC 

within 3 Business Days of receipt of the direction.  

9.2 Within 3 Business Days receipt of a notice from the Operator pursuant to 

paragraph 9.1, GWRC shall notify the Operator in writing that: 

9.2.1 it agrees that the direction constitutes or involves a Contract Variation, in 

which case GWRC shall issue a Variation Proposal or Minor Contract 

Variation Notice (as applicable) in respect of that Contract Variation (and 

the Operator will not be required to comply with the direction until a 

Variation Order or Notice to Proceed is issued by GWRC in relation 

thereto); or 
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9.2.2 it disagrees that the direction constitutes or involves a Contract Variation, 

in which case either GWRC or the Operator may refer the matter for 

resolution in accordance with the Dispute Resolution Procedure; or 

9.2.3 it withdraws the direction.  

9.3 If the Operator does not provide a notice in accordance with paragraph 9.1, the 

Operator shall: 

9.3.1 not be entitled to claim that the direction constitutes or involves a 

Contract Variation;  

9.3.2 comply with the direction in accordance with its terms; and 

9.3.3 have no entitlement to any relief, additional payment or other 

compensation in connection therewith.  

No liability unless Variation Order or Notice to Proceed is issued 

9.4 The Operator shall not carry out a Contract Variation and shall not be entitled to 

make any claim against GWRC or GWRL arising out of, or in any way in 

connection with, a Contract Variation unless and until a Variation Order or 

Notice to Proceed has been issued by GWRC in relation to that Contract 

Variation. 

Operator acknowledgement 

9.5 The Operator acknowledges and agrees that the implementation of any Contract 

Variation shall not relieve it from any of its obligations under this Partnering 

Contract and the other Transaction Documents except to the extent expressly 

provided for in this Partnering Contract.  

10 Rail Unit Timetable changes 

10.1 Subject to paragraphs 10.2 and 10.3, the Net Financial Impact of a change to the 

Rail Unit Timetable made pursuant to the Timetable Change Process and the 

consequential adjustment to the Services Fee shall be calculated and made in 

accordance with paragraph 15 (Rail Unit Timetable changes) below.  

10.2 The foregoing provisions of this paragraph 10 and paragraph 15 shall not apply to 

any change to the Rail Unit Timetable to the extent that such change is a 

consequence of or arises in connection with: 

10.2.1 the provision by or on behalf of the Operator of any Special Event 

Service; or 

10.2.2 the implementation of a Pre Priced Option. 

10.3 The Operator acknowledges and agrees that it shall not be entitled to the payment of 

any Net Financial Impact in connection with a change to the Rail Unit Timetable 

which is a consequence of or arises in connection with an event referred to in 
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paragraph 10.2.1 or 10.2.2. The Operator acknowledges and agrees that its 

entitlement to payment in respect of such matters is: 

10.3.1 the payment of the Special Event Services Fee (in the case of changes to 

the Rail Unit Timetable which are a consequence of or arise in 

connection with the events referred to in paragraph 10.2.1); or 

10.3.2 an adjustment to the Passenger Services Fee and/or Vehicle Services Fee 

in accordance with paragraphs 2 and 3 of Schedule 6 (Financial and 

Performance Regime) and payment of the RS1 Project Implementation 

Fee or the IFT Programme Implementation Fee as applicable (in the case 

of changes to the Rail Unit Timetable which are a consequence of or arise 

in connection with the events referred to in paragraph 10.2.2).  

11 Not Used.  
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Part B - Calculation of the Net Financial Impact 

12 Purpose, provision of information and indexation of Net Financial 

Impact 

Purpose 

12.1 The purpose of this Part B is to provide a methodology for ensuring that the Net 

Financial Impact is fair, reasonable, provides value for money to GWRC and is 

calculated openly and transparently.  

Provision of information 

12.2 The Operator shall provide any calculation of the Net Financial Impact (and any 

supporting information) on an Open Book Basis.  

12.3 Without prejudice to paragraph 12.2, promptly following a request from GWRC, 

the Operator shall (and shall procure its relevant actual or proposed 

subcontractors (of all tiers) shall): 

12.3.1 provide GWRC (and its representatives) with full access to internal cost 

estimation, programming, contingency information, risk information and 

other information and documentation, in each case to the extent 

reasonably required to enable GWRC to assess and calculate the Net 

Financial Impact;  

12.3.2 meet with GWRC and its representatives to discuss any component of the 

calculation of the Net Financial Impact; and 

12.3.3 permit and enable GWRC (and its representatives) to undertake such 

audits as GWRC reasonably considers necessary to calculate the Net 

Financial Impact, verify any information provided by the Operator or the 

Operator Associates in connection with the Net Financial Impact or 

otherwise to verify compliance by the Operator with its obligations under 

this Schedule and the Operator shall promptly provide all information and 

documentation reasonably requested by GWRC in connection therewith.   

12.4 Notwithstanding anything to the contrary in this Partnering Contract, GWRC 

shall not be obliged to make any payment to the Operator in connection with an 

NFI Event if the Operator has not complied with paragraphs 12.2 and 12.3.  

Indexation of Net Financial Impact 

12.5 The Net Financial Impact of an NFI Event shall be agreed or determined in real 

dollars on the date on which the Net Financial Impact is agreed or determined or, 

in the case of a Minor Contract Variation or a Contract Variation, on the date of 

the relevant Variation Order. The Parties acknowledge and agree that clause 43.2 

(Amounts to be Indexed) shall not apply to the amount of the Net Financial 

Impact arising in connection with any NFI Event. 
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12.6 To the extent that this Schedule 16: 

12.6.1 obliges GWRC to pay the amount of the Net Financial Impact to the 

Operator (whether by way of an increase to the Services Fee, any 

component of the Services Fee, payments in accordance with a Payment 

Schedule or otherwise); or 

12.6.2 obliges the Operator to pay the amount of the Net Financial Impact to 

GWRC or otherwise contemplates the Services Fee or any component of 

the Services Fee being decreased by the amount of the Net Financial 

Impact,  

for the purposes of calculating the amount of each such payment, increase or 

decrease, the amount of the Net Financial Impact shall be NFI Indexed.  

12.7 NFI Indexed means the relevant amount multiplied with effect from each 1 July 

until the following 30 June during the Term (or, in the case of lump sum 

payments, until the date on which the relevant payment is made) by: 

Index1 

Index2 

Where: 

Index1 is the value of CPI published for the December prior to that 1 July; and 

Index2  is the value of CPI published for the December prior to the Year in which 

the Net Financial Impact is agreed or determined or, in the case of a 

Minor Contract Variation or a Contract Variation, prior to the Year of 

the relevant Variation Order. 

13 Calculation of Net Financial Impact 

Calculation of costs 

13.1 Subject to paragraphs 14, 15 and 16, the costs associated with the relevant NFI 

Event shall be calculated as follows (without double counting): 

13.1.1 to the extent that the rates set out in the NFI Event Rate Card are 

applicable, the incremental costs which will reasonably be incurred by 

the Operator in the performance of its obligations under this Partnering 

Contract and which are the direct result of the relevant NFI Event or its 

effects, such costs to be calculated in accordance with the NFI Event Rate 

Card; 

plus 

13.1.2 to the extent that the rates set out in the NFI Event Rate Card are not 

applicable, the reasonable direct incremental costs (including Tax but 

excluding Income Tax as defined in the Income Tax Act 2007) which 

will properly be incurred by the Operator in the performance of its 
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obligations under this Partnering Contract and which are the direct result 

of the relevant NFI Event or its effects; 

plus 

13.1.3 in the case of the costs referred to in paragraph 13.1.2 only, a margin on 

such costs at the applicable rate specified in the NFI Event Rate Card;  

plus 

13.1.4 in the case of a Contract Variation which omits or reduces a substantial 

part of the Services, any redundancy costs reasonably and properly 

incurred by the Operator as a result of such Contract Variation; 

plus 

13.1.5 in the case of a Contract Variation which omits or reduces Services, if: 

(a) the omitted or reduced Services comprise all or substantially all 

of the scope of a subcontract entered into on reasonable 

commercial Arm's Length Terms by the Operator and a 

subcontractor; and 

(b) it is necessary to terminate or amend such subcontract to remove 

those omitted or reduced Services as a result of the Contract 

Variation,  

any costs reasonably and properly incurred by the Operator under that 

subcontract as a direct result of such termination or amendment. 

13.2 The Operator shall take all reasonable steps to mitigate the costs referred to in 

paragraph 13.1.  

Calculation of savings and income 

13.3 Subject to paragraphs 14 and 15, the savings and income associated with the 

relevant NFI Event shall be calculated as follows (without double counting): 

13.3.1 any insurance proceeds, damages or other compensation or amount that 

the Operator is reasonably able to recover as a result of the occurrence of 

the relevant NFI Event (or would have reasonably been able to recover 

had it complied with its obligations under this Partnering Contract); 

plus 

13.3.2 any cost avoided (including any: Tax other than Income Tax as defined in 

the Income Tax Act 2007; or financing costs; or other benefits associated 

with deferred expenditure) made by or accruing to the Operator as a 

result of the occurrence of the relevant NFI Event or its effects, provided 

that: 

(a) to the extent that the rates set out in the NFI Event Rate Card are 

applicable, such costs shall be calculated in accordance with the 

NFI Event Rate Card; and 
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(b) to the extent that the rates set out in the NFI Event Rate Card are 

not applicable, such costs shall be calculated on the basis of the 

actual cost avoided plus a margin thereon at the applicable rate 

specified in the NFI Event Rate Card;  

plus 

13.3.3 any other amounts received or receivable by the Operator or any Operator 

Associate pursuant to this Partnering Contract or otherwise arising from 

or in connection with the occurrence of the event(s) which gave rise to, 

caused or constituted the NFI Event or its effects. 

13.4 The Operator shall take all reasonable steps to maximise the cost savings and 

income referred to in paragraph 13.3.  

Amounts to be disregarded 

13.5 For the avoidance of doubt, where this Partnering Contract obliges: 

13.5.1 GWRC to pay an amount equal to the Net Financial Impact to the 

Operator as a result of an NFI Event or otherwise provides for the 

Services Fee to be increased by reference to the Net Financial Impact; or 

13.5.2 the Operator to pay an amount equal to the Net Financial Impact to 

GWRC as a result of an NFI Event or otherwise provides for the Services 

Fee to be decreased by reference to the Net Financial Impact, 

such amounts shall be disregarded for the purposes of paragraphs 13.1 and 13.3.  

Determination of Net Financial Impact 

13.6 Subject to paragraphs 13.2, 13.4, 13.5, 14, 15 and 16, the Net Financial Impact 

will be the sum of the amounts referred to in paragraph 13.1 (Calculation of 

costs) less the sum of the amounts referred to in paragraph 13.3 (Calculation of 

savings and income), provided that there shall be no double counting. 

14 Compensable Change in Law 

14.1 If the NFI Event is a Compensable Change in Law that is a General Change in 

Law, the costs incurred or to be incurred by the Operator in connection with such 

General Change in Law shall only be taken into account in the calculation of the 

costs referred to in paragraph 13.1 (Calculation of costs) to the extent that such 

costs constitute (or will when incurred constitute) Capital Expenditure.  

15 Rail Unit Timetable Changes 

15.1 Subject to paragraphs 10.2 and 10.3, if the NFI Event is a change to the Rail Unit 

Timetable made in accordance with the Timetable Change Process, the Net 

Financial Impact shall be calculated in accordance with this paragraph 15 and 

paragraph 13 shall not apply. 
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15.2 Subject to paragraph 10.2 and 10.3, if the NFI Event is a change to the Rail Unit 

Timetable made in accordance with the Timetable Change Process and such 

change involves the addition of one or more Scheduled Services to the Rail Unit 

Timetable, the Net Financial Impact shall be calculated as follows: 

Net Financial Impact = RKM × Rate  

Where: 

RKM  is the aggregate number of additional Revenue Service Kilometres 

travelled by each Train in order to provide the additional Scheduled 

Service(s); and 

Rate  is the applicable rate in the table set out in Appendix 3 (Rail Unit 

Timetable Change Rates) of Schedule 6 (Financial and Performance 

Regime). 

15.3 Where paragraph 15.2 applies, the Passenger Services Fee shall be increased 

(with effect from the date on which the Operator is required to commence 

operation of Scheduled Services in accordance with the revised Rail Unit 

Timetable) by the amount of the Net Financial Impact calculated in accordance 

with paragraph 15.2. 

15.4 Subject to paragraph 10.2 and 10.3, if the NFI Event is a change to the Rail Unit 

Timetable made in accordance with the Timetable Change Process and such 

change involves the removal of one or more of the Scheduled Services from the 

Rail Unit Timetable, the Net Financial Impact shall be calculated as follows: 

Net Financial Impact = RKM × Rate  

Where: 

RKM  is the aggregate number of Revenue Service Kilometres that each Train 

would have travelled had such Scheduled Service(s) not been removed 

from the Rail Unit Timetable; and  

Rate  is the applicable rate in the table set out in Appendix 3 (Rail Unit 

Timetable Change Rates) of Schedule 6 (Financial and Performance 

Regime). 

15.5 Where paragraph 15.4 applies, the Passenger Services Fee shall be decreased 

(with effect from the date on which the Operator is required to commence 

operation of Scheduled Services in accordance with the revised Rail Unit 

Timetable) by the amount of the Net Financial Impact calculated in accordance 

with paragraph 15.4.  

15.6 Either GWRC or the Operator may refer any dispute relating to the calculation of 

the Net Financial Impact arising from a change to the Rail Unit Timetable to the 

Expert for determination in accordance with clauses 53.9 to 53.15 (Expert 

Determination). 
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16 Heavy Maintenance costs 

16.1 Notwithstanding anything to the contrary in this Partnering Contract but without 

prejudice to the Parties' right to request a variation to the Overall Heavy 

Maintenance Budget under paragraph 14.12 (Budget) of Schedule 4 (Vehicle 

Services), the impact of an NFI Event on the Operator's costs of performing the 

Heavy Maintenance Services shall not be taken into account in calculating the 

Net Financial Impact of an NFI Event.    

17 Tender process 

17.1 If GWRC requires the Operator to carry out a tender process in accordance with 

paragraph 3.6 (Compensable Change in Law or Compensable Change in 

Standards - Tender Process) or paragraph 6.11 (Contract Variation Tender 

Process), the Operator shall: 

17.1.1 undertake a tender process which complies with Good Industry Practice 

and which is otherwise competitive, reasonable, fair and transparent; 

17.1.2 ensure that such tender process is concluded as soon as reasonably 

practicable; 

17.1.3 as part of such tender process, obtain separate quotes from at least three 

experienced and capable contractors (each of whom are reasonably 

acceptable to GWRC) to carry out any work or provide supplies in 

connection with the relevant NFI Event; 

17.1.4 promptly provide to GWRC: 

(a) all materials provided to tenderers in connection with the tender 

process; 

(b) all materials submitted by tenderers in connection with the 

tender process; and  

(c) any other information that GWRC reasonably requires in 

connection with such tender process; 

17.1.5 properly evaluate all tenders received and promptly following the 

conclusion of such evaluation, inform GWRC of the identity of the 

contractor which the Operator proposes to select and engage; 

17.1.6 demonstrate to the reasonable satisfaction of GWRC that the contractor 

that the Operator intends to select and engage is the best choice having 

regard to: 

(a) the price quoted in the prevailing market conditions; 

(b) the experience and capability of that contractor in the context of 

the relevant NFI Event; and 
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(c) the ability of the contractor to carry out the works or provide the 

supplies or services in respect of the relevant NFI Event in the 

manner required by this Partnering Contract if the works, 

services or supplies are subcontracted to that contractor; and 

17.1.7 demonstrate to the reasonable satisfaction of GWRC that the contractor it 

intends to select and engage meets the requirements of clause 18.5 

(Requirements in respect of all subcontractors and suppliers) and either: 

(a) select a contractor from this process in consultation with GWRC 

and promptly appoint such contractor on Arm's Length Terms; 

or 

(b) if requested to do so by GWRC, decline all tenders received as 

part of this tender process. 

18 Negotiations with subcontractors 

18.1 The Operator acknowledges and agrees that GWRC reserves the right to negotiate 

directly with any of the Operator's subcontractors (of any tier) engaged in relation 

to the Services in relation to any NFI Event.  

18.2 The Operator shall provide any reasonable assistance to GWRC as is required by 

GWRC in negotiating with any subcontractor engaged in relation to the Services.  
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1 Introduction 

1.1 This Schedule sets out the Parties' respective rights and obligations relating to the 

Existing Employees.  

2 Definitions 

2.1 In this Schedule, the following definitions apply unless the context otherwise 

requires: 

Affiliate 
has the meaning given in the TPTA. 

Collective Agreement means an agreement that is binding on: 

(a) 1 or more unions;  

(b) 1 or more employers; and 

(c) 2 or more employees. 

ERA means the Employment Relations Act 2000. 

IEA means the individual employment agreement under 

which certain Existing Employees are employed by 

KiwiRail. 

KiwiRail Collective 

Agreement 

means the multi-employer collective agreement 

effective 1 July 2014-30 June 2016 between KiwiRail 

and the RMTU applicable to certain of the Existing 

Employees.  

RMTU means the Rail & Maritime Transport Union. 

 

3 Operator to make offers of employment to Existing Employees 

3.1 The Operator shall (and in relation to the Existing Employees who are employed to 

assist with services similar to the Vehicle Services, shall procure the Vehicle 

Services Subcontractor to) within one month of the date of this Partnering 

Contract, offer employment to the Existing Employees: 

3.1.1 for those under the KiwiRail Collective Agreement either:  

(a) on terms and conditions that are the same or more favourable 

than the employees’ existing terms and conditions with KiwiRail 

and agrees to treat the employees’ service as continuous; or 

(b) on such terms and conditions the Operator, the Vehicle Services 

Subcontractor (as applicable), the RMTU and the relevant 

employees can agree to,   
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and in either case, the Operator shall (and in relation to the Existing 

Employees who are employed to assist with services similar to the Vehicle 

Services, shall procure the Vehicle Services Subcontractor to) specify that 

it is willing to offer a Collective Agreement; and 

3.1.2 for those employed under the IEAs either: 

(a) on the same or similar terms as the employees’ existing terms 

and conditions in the same city or wider regional area and with 

comparable duties or responsibilities and agrees to treat the 

employees’ service as continuous; or  

(b) on such terms and conditions the Operator, the Vehicle Services 

Subcontractor (as applicable) and the relevant employees can 

agree to. 

3.2 The Operator shall ensure that the terms of employment offered by the Operator or 

the Vehicle Services Subcontractor (as applicable) to the Existing Employees shall 

be on the basis of the employment becoming effective on the Commencement 

Date.  

4 Collective Agreement  

4.1 The Operator shall (and shall procure the Vehicle Services Subcontractor to), in 

regard to the Existing Employees employed under terms of the KiwiRail Collective 

Agreement: 

4.1.1 negotiate the terms and conditions of a Collective Agreement with the 

RMTU to apply from such date agreed between the Operator, the Vehicle 

Services Subcontractor and the RMTU or if the Operator or the Vehicle 

Services Subcontractor has an existing Collective Agreement that covers 

the Existing Employees, then the Operator (and the Vehicle Services 

Subcontractor (as applicable)) shall offer that Collective Agreement with 

any necessary additional terms and conditions;  

4.1.2 in consultation with the relevant employees use its best endeavours to 

have the employees accept the offers of employment made by the 

Operator or the Vehicle Services Subcontractor (as applicable) in 

accordance with clause 3.1.1; and  

4.1.3 subject to clause 6.1 (Liabilities) indemnify KiwiRail from the 

Commencement Date for the following liabilities (excluding accrued 

liabilities and entitlements owed to such Existing Employees) that arise 

after the Commencement Date in regard to Existing Employees employed 

under the terms of the existing KiwiRail Collective Agreement, and 

including: 

(a) ordinary remuneration;  

(b) holiday leave entitlements; 
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(c) sick leave entitlements; 

(d) long service leave entitlements; 

(e) retirement entitlements; 

(f) medical retirement entitlements; 

(g) superannuation and/or KiwiSaver employer contributions; 

(h) ACC liabilities;  

(i) personal grievances or claims, except in regard to any personal 

grievance or claims that rely on alleged events or omissions 

arising before the Commencement Date; and   

(j) all reasonable direct costs related to establishing the extent of 

such liabilities (excluding accrued liabilities).   

The indemnity provided by the Operator under this paragraph 4.1.3 is 

enforceable by KiwiRail under the Contracts (Privity) Act 1982. 

5 IEAs 

5.1 The Operator shall (and shall procure the Vehicle Services Subcontractor to), in 

regard to the Existing Employees employed under the Terms of IEAs: 

5.1.1 in consultation with the relevant employees use its best endeavours to 

have the employees accept the offers of employment made by the 

Operator or the Vehicle Services Subcontractor (as applicable) in 

accordance with clause 3.1.2; and  

5.1.2 subject to clause 6.1 (Liabilities) indemnify KiwiRail from the 

Commencement Date for the following liabilities (excluding accrued 

liabilities and entitlements owed to such Existing Employees) that arise 

after the Commencement Date in regard to Existing Employees employed 

under the terms of the IEAs, and including: 

(a) ordinary remuneration;  

(b) holiday leave entitlements; 

(c) sick leave entitlements; 

(d) long service leave entitlements; 

(e) retirement entitlements; 

(f) medical retirement entitlements; 

(g) superannuation and/or KiwiSaver employer contributions; 

(h) ACC liabilities;  
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(i) personal grievances or claims, except in regard to any personal 

grievance or claims that rely on alleged events or omissions 

arising before the Commencement Date; and  

(j) all reasonable direct costs related to establishing the extent of 

such liabilities (excluding accrued liabilities).   

The indemnity provided by the Operator under this paragraph 5.1.2 is 

enforceable by KiwiRail under the Contracts (Privity) Act 1982. 

6 Liabilities 

6.1 To the extent that the Existing Employees accept an offer of employment from the 

Operator or the Vehicle Services Subcontractor (as applicable), the Operator or the 

Vehicle Services Subcontractor (as applicable) shall assume the outstanding 

obligations of KiwiRail (or its relevant Affiliates) on the following basis: 

6.1.1 GWRC shall procure that KiwiRail shall pay, or procure its relevant 

Affiliates to pay, ordinary remuneration (and any over time, employer 

KiwiSaver contribution/ super contribution) up to the end of the final 

fortnightly pay period after the Commencement Date provided that the 

Operator shall, or shall procure the Vehicle Services Subcontractor to, 

reimburse such amounts to GWRC within 5 Business Days of a written 

demand therefor; 

6.1.2 the Operator shall, or shall procure the Vehicle Services Subcontractor to, 

pay ordinary remuneration (and any overtime, employer KiwiSaver 

contribution and superannuation contribution) to the Existing Employees 

from the first day of the following fortnightly pay period after the 

Commencement Date; and 

6.1.3 GWRC shall pay or procure that KiwiRail shall pay, or shall procure its 

relevant Affiliates to pay, to the Operator or the Vehicle Services 

Subcontractor (as applicable), within 30 days of the Commencement 

Date, the full amount necessary to enable the Operator or the Vehicle 

Services Subcontractor (as applicable) to meet the costs of providing the 

following: 

(a) accrued holiday entitlements as at the Commencement Date; and 

(b) accrued long service entitlements and days in lieu as at the 

Commencement Date.  

6.2 The Operator shall indemnify GWRC and GWRL (and keep them so indemnified) 

on demand from and against any Loss (including any redundancy compensation 

and liability to KiwiRail under the TPTA) they may incur as a result of or in 

connection with any breach by the Operator or the Vehicle Services Subcontractor 

of any provision of this Schedule 17. 

6.3 The Operator shall indemnify GWRC, GWRL and KiwiRail for any liability for 

redundancy compensation for Existing Employees on the KiwiRail Collective 
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Agreement or Existing Employees on IEAs and reasonable and actual related costs, 

that arise as a result of any failure by the Operator or the Vehicle Services 

Subcontractor (as applicable) to make offers of employment to those Existing 

Employees in accordance with paragraphs 3.1.1(a) (Collective) and 3.1.2(a) 

(IEAs).  The indemnity provided by the Operator under this paragraph 6.3 and 

paragraph 6.4.2 is enforceable by KiwiRail under the Contracts (Privity) Act 1982. 

6.4 For the avoidance of doubt: 

6.4.1 the Parties acknowledge that KiwiRail shall be responsible for 

redundancy compensation payable to those Existing Employees on the 

Collective Agreement and IEAs where there is no failure of the Operator 

or the Vehicle Services Subcontractor (as applicable) to make offers of 

employment to those Existing Employees in accordance with paragraphs 

3.1.1(a) (Collective) and 3.1.2(a) (IEAs); and 

6.4.2 should the Operator or the Vehicle Services Subcontractor (as applicable) 

make offers of employment to Existing Employees in accordance with 

paragraphs 3.1.1(b) and 3.1.2(b), and a redundancy compensation 

liability arises, then the indemnity in paragraph 6.3 shall apply.   

6.5 GWRC shall procure that KiwiRail shall (and shall procure that KiwiRail's relevant 

Affiliates shall): 

6.5.1 cooperate with the Operator or the Vehicle Services Subcontractor (as 

applicable) in good faith and otherwise provide such assistance as is 

reasonably required to enable the Operator or the Vehicle Services 

Subcontractor (as applicable) to make offers of employment to the 

Existing Employees in accordance with paragraph 3.1; and 

6.5.2 take all reasonable steps to facilitate consultation between the Existing 

Employees, the RMTU, the Operator and the Vehicle Services 

Subcontractor at such times reasonably requested by the Operator or 

GWRC or as required by law.  In the event that any Existing Employee 

wishes to accept an offer of employment from the Operator or the 

Vehicle Services Subcontractor, GWRC shall procure that KiwiRail shall 

(and shall procure that KiwiRail's relevant Affiliates shall) release that 

Existing Employee from employment with KiwiRail or its Affiliates with 

effect from the Commencement Date (or such earlier date as may be 

agreed by KiwiRail (or its relevant Affiliates) and the Existing 

Employee). 

6.6 If the Operator (with GWRC’s prior approval and in so doing accepting the 

indemnity at paragraph 6.3 and agreeing to indemnify GWRC, GWRL and 

KiwiRail and keep them indemnified on demand from and against all Losses they 

may incur as a result thereof or in connection therewith (including any liability to 

KiwiRail under the TPTA)) identifies Existing Employees that will not be offered 

employment by the Operator or the Vehicle Services Subcontractor: 
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6.6.1 the Operator shall provide details of those employees to GWRC, GWRL 

and KiwiRail no later than 6 May 2016; and 

6.6.2 GWRC shall procure that KiwiRail shall ensure that the required 

consultation and notice is provided to such employees in order to comply 

with the requirements of the relevant notice provisions in the KiwiRail 

Collective Agreement, the IEAs, the ERA and all applicable law 

including requirements as to consultation (including redeployment). 

6.7 The Operator is responsible (and indemnifies GWRC and GWRL and shall keep 

them indemnified on demand) from and against any redundancy compensation 

liability arising following the Commencement Date: 

6.7.1 in relation to any restructuring the Operator, the Vehicle Services 

Subcontractor or the Operator Associates may undertake at any time 

thereafter; or 

6.7.2 in connection with the expiry or termination of this Partnering Contract 

or the Vehicle Services Subcontract. 

7 No poaching by Operator 

7.1 The Operator shall not (and shall procure that the Vehicle Services Subcontractor 

and Operator Associates shall not) at any time prior to the Commencement Date 

offer employment to any: 

7.1.1 KiwiRail employees other than the Existing Employees; or 

7.1.2 the Existing Employees except in accordance with the foregoing 

provisions of this Schedule 17.  

8 Operator shall ensure legal obligations met in relation to ‘vulnerable 

employees’ of KiwiRail’s cleaning contractor:  Part 6A Employment 

Relations Act (ERA) 

8.1 The Operator shall ensure the legal obligations arising under Part 6A ERA 

(Continuity of employment if employees’ work affected by restructuring) are met 

and fully discharged either by itself or by any relevant cleaning contractor it 

chooses to use in connection with the performance of the Services.  
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Appendix 1 - List of Existing Employees 

 



s 7(2)(a) LGOIMA 
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Schedule 18 

Operator's Proposals 



s 7(2)(b)(ii) and s 7(2)(c)(ii) LGOIMA
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Schedule 19 - Minimum Initial Transferring Assets

Spares

Material Material Description

To be provided to 

Operator as part of 

the Initial 

Transferring Assets

To be made 

available by 

Operator for 

the purposes of 

clause 62
1101053 BOGIE,REF,X28020,CLASS SW CARRIAGE 2 2

115469 WHEELSET,REFUR,X28020 BOGIE,SOLID DISC 9 4

151126 SW PID Control Unit 1 1

151395 AIR CON UNIT TYPE 979UW, SW CAR REFURB 1 1

151680 BOGIE.S-RIDE.CW720.COMPLETE 2 2

151867 AXLE BOX,BOGIE,CW720,SA 1 1

151868 BAR,ANTI-ROLL,BOGIE,CW720,SA 3 2

151870 ACTUATOR,BRAKE,L/H,XFD-1,CW720,SA 2 1

151871 ACTUATOR,BRAKE,R/H,XFD-1,CW720,SA 2 1

151872 ACTUATOR,BRAKE,PARK,L/H,XFD-2,CW720,SA 1 1

151873 ACTUATOR,BRAKE,PARK,R/H,XFD-2,CW720,SA 2 1

151876 SPRING,AIR,BOGIE,CW720 6 4

176886 CREW CAB MASK, 11B000, MATANGI 1 1

176891 GANGWAY, COMP, 1E2000, MATANGI 2 1

177215 Double corrugated bellows, comp, Matangi 2 1

177062 Battery Control Box (TC), Matangi 1 1

177072 Pocket Electric Operator Sys, Matangi (Door) 6 4

177225 Tranzlog event recorder unit 1 1

1102093 Auxiliary Power Unit 3 3

177064 APU Control Unit, Matangi 6 4

177304 Cock, Trip 2 2

1101569 PWM Encoder (C5) 2 2

1101580 Brake Frame Module - Motor Car 3 3

1101581 Brake Frame Module - Trailer Car 3 3

1101582 Combined Power/Brake Controller and Direction Selector (Master Controller) 6 6

1100768 Brake Caliper Ass'y(Disc Brake Actuator with SPB + Caliper, Type C3) 2 2

1101591 Brake Caliper Ass'y (Disc Brake Actuator + Caliper, Type C3) 2 2

1100657 Tread Brake Unit (BFC) type 1 without Brake Blocks 2 2

1100656 Tread Brake Unit (BFC) type 2 without Brake Blocks 2 2

1100658 Tread Brake Unit with SPB (BFCF) without Brake Blocks 2 2

1101580 Electronic brake control unit inc. WSP for MC 6 4

1101581 Electronic brake control unit inc. WSP for TC 2 2

TBC Integrated Relay Valves (IRV)- 2 Chamber-Bogie 1 for MC 2 2

TBC Integrated Relay Valves (IRV)- 2 Chamber-Bogie 2 for TC 2 2

1101674 Crew Cab HVAC Unit 4 4

1101675 HVAC controller PLC 4 4

1101677 Passenger Saloon HVAC Unit 4 4

1102062 HVAC compressor saloon 2 2

1101968 HVAC emergency inverter 2 2

1102120 HVAC control panel 1 1

1101680 Compressor Module 2 2

1101681 Auxiliary Compressor 2 2

1102050 Traction Motor 6 6

1101696 VVVF Inverter, complete 3 3

1101687 High Speed Circuit Breaker : HSCB 2 2

177104 Main Switch (MDS), Matangi 4 4

177107 Filter Reactor, Matangi 4 4

177108 Line Breaker : LB, Matangi 2 2

177197 VVVF Control Unit 9 6

177820 Bogie, Trailer Car, Cab End, Matangi 3 3
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177821 Bogie, Trailer Car, Non-Cab End, Matangi 2 2

177822 Bogie, Motor Car, Cab End, Matangi 3 3

177823 Bogie, Motor Car, Non-Cab End, Matangi 2 2

1101688 Wheel set assembly (A) including gearbox 2 2

1101689 Wheel set assembly (B) including gearbox 4 4

1101690 Wheel set assembly (C) including gearbox 2 2

1101691 Wheel set assembly (D) 2 2

1101692 Wheel set assembly (E) 4 4

1101693 Wheel set assembly (F) 2 2

177080 Air Spring, Matangi 10 8

1101564  Primary Suspension Assembly (MC) 4 4

1102036  Primary Suspension Assembly (TC) 8 4

1100668 DU (Display Unit) - TMS 6 4

TBC TC (Train Computer TMS) 2 2

1102106 Cab end Automatic Coupler Assembly - MC 3 3

1102107 Cab end Automatic Coupler Assembly - TC 3 3

TBC SD10 Coupler Head (MC) 1 1

1101721 Semipermanent coupler, cpl. 6 6

1102030 Detrainment Ramp Assembly 1 1

1102071 Hearing loop Amplifier 2 2

171962 AK & Matangi Car Security 15" monitor 6 4

177208 AVAU Complete 4 3

Other Assets

Those items to be added pursuant to paragraph 16.3 of Schedule 15 (Transition Plan).
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